


Page 1 of 7 
 

 

RESPONSES ON QUERIES FROM BIDDERS PACKAGE 10C FROM 20th AUGUST 2019 TO 03rd SEPTEMBER 2019 
 

S.No Subject ref. /Clause/ 
Page No. 

Clause Description Applicant’s Query MMRCL Response Addendum  
(Yes/No) 

Addendum (Ref.) 

1 Part I - Bidding Procedure. Section IV-B - 

Pricing Document - Clause 1.6 - Customs 

Clearance 

Customs Clearance  

a) The Bidder shall be solely responsible for 

Custom and Excise clearances (including any 

other related activities) of all items that may be 

directly or indirectly required for execution of 

this Contract. 

We will be submitting this bid as a 

consortium comprising of Indian entity 

& Foreign entity. In this bidding we 

understand following: 

 

• In case of offshore supplies by 

foreign entity of consortium on 

employer, the employer will be 

importer on records for off-shore 

supplies. 

 

• In case of offshore services 

provided by foreign entity of 

consortium, the employer will pay the 

GST on such services on RCM 

(reverse charge mechanism) basis. 

 

Please confirm our understanding. 

The Employer shall not 

be an importer. The 

application of RCM 

provisions would be 

followed as per law. The 

RFP condition will 

prevail. 

No - 

2 Part I - Bidding Procedure  Section IV-B - 

Pricing DocumentClause 1.2.4 - Deemed 

Exports 

Deemed ExportsThe Bidder shall solely be 

responsible for claiming and availing all 

deemed export benefits, if available, during the 

currency of contract. However, for availing the 

said benefits, necessary payment certificate in 

accordance with the laws of the land and 

extant policies of the Government of India will 

be issued by MMRCL at the specific request of 

the Bidder. Bidder shall process for refund for 

100% of the paid Custom Duties/Basic custom 

duty (as applicable) for items as above after 

availing the concessional duties such as 

Project Import Benefits under chapter 98.01 of 

Customs Tariff Act etc. from the Statutory 

Authorities based on submission of 

documentary evidence by the Bidder. Bidder 

shall be fully responsible for ensuring that all 

necessary documentation/information, as may 

be required, 

We understand that MMRCL will 

provide requisite documents for 

claiming project import benefit.Please 

confirm our understanding. 

Understanding is 

confirmed. 

No - 
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3 Sr. No.44 of Response on queries from 

Bidders Package 10C , Part I -Bidding 

Procedure Section IV-B -Pricing 

Document 1.3.1 

The location of store of Package 10B 

contractor is at Bandra Kurla Complex 

Considering Package 10C as a priorty 

section for employe, bidder request to 

provide location of store to Package 

10C also at Bandra Kurla Complex. 

This will surely expedite the work 

activity of Package 10C contractor. 

Contractor on Pacakge 

10C will be alloted land 

for storage of material 

and office at BKC. 

Yes  - 

4 Sr. No.50 & 56 of Response on queries 

from Bidders Package 10C , Part 2 -

Employer Requirement Section VI (1)-B. 

Functional, Page 12 of 13 

B7 OPERATIONAL REQUIREMENTS3. 

Attention shall be paid to locations where 

flooding could enter tunnel and Depotareas. In 

particular,(a) Construction of surface water 

drainage systems including Track Slab/plinth 

and ducts shall be avoided in the vicinity of 

Auxiliary substations to obviate any risk of 

flooding of electrical equipment areas.(b) 

Entrances and all other points of access to the 

Depot and tunnel areas shall be adequately 

protected against flooding.(c) Equipment and 

other facilities shall be adequately protected 

against flooding.4. During construction the 

Contractor shall be responsible for providing 

and maintaining adequate flood protection to 

ensure protection of the Works and for all 

adjacent areas, buildings and structures within 

the vicinity of the Works. 

1) We have raised a prebid query 

informing that "Scope of 10C 

contractor is limited to construction of 

Track work in tunnel and station 

areas. Hence, the responsibility of 

flood protection works for adjacent 

areas, buildings and stuctures shall 

not be in the scope of 10 C 

contractors. Kindly confirm"2) Point 

No. b, Flooding protection at 

entrances and all other points of 

access to the depot and Tunnel areas 

cannot be the responsibility of 10C 

Contractor, as most of the civil works 

are executed by UG contractors and 

Depot civil contractors. 

3) Point no. c: Please elobrate the list 

of equipment and facilities has to be 

protected against floods, as a track 

contractor our scope of works limited 

to track equipments. 

4) Point no. 4: Please elobrate the 

scope of work and requirement under 

flood protection system. Generally the 

flood protection inside the tunnel, 

building and structures are provided 

by civil contractors. 

For executing track work 

the track contractor has 

to make a full 

arrangement to ensure 

the flood water does not 

disrupt the track work 

during execution and the 

track work also should 

not cause flooding of the 

surrounding area. The 

RFP condition will 

prevail.        

No - 

5 Sr. No.56 of Response on queries from 

Bidders Package 10C, Part 2 -Employer 

Requirement Section VI (1)-B. Functional, 

Page 12 of 13 

D 9.9 Protection of the Adjacent Structures 

and Works. The Contractor shall take all 

necessary precautions to protect adjacent and 

structures, and works being carried out by 

others adjacent to and within the Site, from the 

effects of vibrations, undermining and any 

A track Contractor work under the 

vicinity of Civil Contractor in tunnel 

and depot, which is barricated and 

controlled by civil contractor only. 

Since the clause for the Work on 

This clause is applicable 

in the case of any 

illeffect arising due to 

execution of track 

contractor works only. 

No - 
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other earth/ground movements or the 

diversion of water flow arising from its work. 

Raod the same is not appicable to 

track contractor. 

The RFP condition will 

prevail. 

6 Part 2 Employers Requirement ,Section 

VI (2) Outline Design Specifications, page 

46, Clause No. 5.12 (i) 

b) Further, the vibration attenuation 

performance of the proposed booted twin 

block sleeper system shall be a minimum of 22 

VdB more than a direct fixation track with any 

of the rail fastening used on any of the existing 

Indian metro network, at any one frequency 

point between 0.5 to 80 Hz, proven via a 

calculated insertion loss chart. The static 

stiffness of the reference direct fixation track 

system shall be considered as 22.5 kN/mm for 

this purpose. 

Bidder understand that the vibration 

attenation performance of the 

proposed booted twin block sleeper 

system shall be a minimum of 22 VdB 

or more in absolute term , at any one 

frequency point between 0.5 to 80 Hz, 

proven via a calculated insertion loss 

chart.  

Kindly confirm 

The vibration attenuation 

is 22 VdB more than the 

Direct Fixation track in 

Indian metro system. 

The RFP condition will 

prevail. 

No - 

7 Addendum No.2 Sr. No. 3, Part 3, Section 

VIII Clause 4.20 

 

 

Bidder understand that - 1. Head 

Hardened (HH) Rails (UIC 60E1, IRS-

T-12:2009, 1080 Grade) Lot-1 will be 

available at Mumbai store not before 

1st August 2020 and Lot-2 rails will 

be available not before 31st October 

2020. 

2. Rails (UIC 60E1, IRS-T-12-2009, 

880Gr) Lot-1 will be available at 

Mumbai store not before 1st May 

2020 and Lot-2 rails will be available 

not before 17th July 2020. 

3. For contract package 10C, 

assuming NTP is on 15.01.2020, KD -

26, KD-27, KD-29, KD-33, KD-34 and 

KD-35 falls on 15-Aug-20, 15-Nov-20, 

30-Sep-20, 15-Jun-20, 14-Sep-20 

and 15-Nov-20 respectively. To 

achive this key dates, HH rails 

1080Gr required on the access date 

itself which is on 16-May-20 for KD26 

& KD 27, 15-Jun-20 for KD29, 14-

Feb-20 for KD33, 15-Apr-20 for KD34 

and 15-Jun-20 for KD35. 

4. For contract package 10C, 

assuming NTP is on 15.01.2020, KD -

16, KD-17    and KD-18 falls on 15-

Jun-20, 15-Jul-20 and 13-Nov-20 

respectively. To achive this key 

dates,rails 880Gr required on the 

access date itself which is on 14-Feb 

20 for KD16 & KD 17 and 15-Mar-20 

for KD185. Since welding of rails is 

the first activity in track work, bidder 

request employer to provide Rails 

Revision of Key dates / 

Access dates is not 

considered necessary. 

The required quantity of 

rails will be supplied to 

enable the contractor to 

achieve the relevant Key 

dates.                     

Yes Refer 

Addendum No.3, 

Item No.3. 
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(Both 880Gr & 1080Gr HH) as per 

Acess date or kindly revise acess and 

key date of Package 10C. 6. Further, 

the only supplier of Twin-Block 

sleeper as per tender requirement,  

will able to start the supply of twin 

block sleeper 10 months after 

finalization of fastening system and 

reqiure another 8 month to complete 

the delivery. Considering the delivery 

schedule of supplier and NTP for 

Package 10C as 15th Jan 2020, 

KD26, KD27, KD28, KD29, KD33, 

KD34 & KD35 are unachivevable. 

8 Section-I. Instruction to Bidders. 

Clause 4 –Eligible Bidders 

A Bidder may be a firm that is a single entity or 

any combination of such entities in the form of 

a joint venture (JV) under an existing 

agreement or with the intent to enter into such 

an agreement supported by a letter of intent.  

In the case of a JV:  

(a) all members shall be jointly and severally 

liable for the    execution of the Contract in 

accordance with the Contract terms, and  

(b) the JV shall nominate a Representative 

who shall have the authority to conduct all 

business for and on behalf of any and all the 

members of the JV during the bidding process 

and, in the event the JV is awarded the 

Contract, during Contract execution 

We understand that -  

 

Lead member will be allowed to raise 

100% invoice. 

 

Please confirm our understanding. 

Payment can be made in 

following forms: 

1. 100% invoice raised 

by JV  

2. Separate invoice 

raised by respective JV 

member subject to 

provision that the 

request for payment to 

either partner should be 

received from the 

consortium 

No - 

9 Bid Security Validity  

ITB-20.1  

Section-II BDS 

(Page 3 of 5)  

And   

Section IV-A-Bidding Procedure 

(Page 13 of 52) 

The Bid validity period shall be One Hundred 

and Twenty (120) days. 

 

And 

 

(ii) twenty-eight (28) days after the end of the 

Bid Validity Period. 

Bidder seeks confirmation regarding 

Validity of Bid Security. 

Kindly confirm is it 120 days or 120+ 

28 = 148days? 

The last sentence of ITB 

21.2 is specific. 

No - 

10 Power of Attorney  

ITB-22.2  

Section-II BDS 

(Page 4of 5) 

The written confirmation of authorization to 

sign on behalf of the Bidder shall 

consist of the Power of Attorney and the 

document shall be notarized. 

Bidder seeks confirmation regarding 

POA format;  since there is no 

Specific Format of POA is given in the 

tender Document, kindly confirm, Can 

we use standard POA format for 

Authorised Signatory? 

Underatanding is 

confirmed. 

No - 

11 Submission and Opening of Bids 

ITB-23.3  

Section-II BDS 

(Page 4of 5) 

The sealed packet containing the Technical 

Bid shall contain 2(two) sections: 

i. Eligibility and Qualification criteria 

ii. Technical Bid 

In the first section, the bidder should enclose 

Bidder seeks confirmation regarding 

submission of bid Security; 

Kindly Confirm, the second section of 

Technical Bid should contain Bid 

Please refer ITB 11.2 No - 
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the documents and submissions as 

detailed in para 2.3-Part 1-Section III. The 

second section should contain the 

documents required for the technical bid. 

Security  OR it is to be submitted in 

separate envelope?. 

12 Sr. No. 1 of Response on queries from 

Bidders Package 10C 

Our Query -  

 

In case bid submitted as consortium 

comprising of Indian entity & Foreign entity.   

Please confirm that each consortium member 

(Indian entity & Foreign entity of consortium) 

will be allowed to raise separate invoices for 

their respective scope of work. For that 

purpose, a clear billing breakup identifying the 

details of currency wise split among the 

various consortium members for their 

respective scope of work will be given in 

pricing document and members will raise the 

invoices and will get paid accordingly by 

employer. 

Please confirm for above. 

 

MMRCL Response -  

Incase of bid consortium comprising Indian 

and Foreign partners invoices, as per the 

consortium agreement may be raised by the 

either partner and would be paid to one or 

other partner as per the request of the 

consortium. Howver the pricing document shall 

be in RFP. 

Based on MMRCL response we 

understand that -  

 

1. Separate Invoice can be raised by 

the respective consortium member. 

2. Payment will be made to respective 

consortium member against the 

invoices raised by them. 

 

Please confirm our understanding. 

Payment can be made in 

following forms: 

1. 100% invoice raised 

by JV  

2. Separate invoice 

raised by respective JV 

member subject to 

provision that the 

request for payment to 

either partner should be 

received from the 

consortium. 

No - 

13 PC - 14.7 - Payments From payment made by the Employer, 

deduction towards Income Tax and any other 

tax may be made at source from each 

payment made by the Employer, as may be 

directed by Income Tax Department and other 

statutory bodies or as provided in statute, 

relevant acts, rules, circulars and directions 

issued thereunder. 

We understand that - 

 

In case of 100% billing by lead 

member & 100% payment made to 

lead member , Lower TDS certificate 

from only  the lead member only 

required d by MMRCL. Lower TDS 

certificate is not required from other 

consortium member who is not 

getting paid directly by MMRCL. 

Similarly GST TDS will only be 

deducted from member who is 

directly getting paid by MMRCL.  

 

 

Please confirm our understanding. 

Lower TDS certificate 

would be honoured 

according to the party in 

whose favour the 

certificate is issued (by 

the competent authority - 

Govt. of India) for the 

items which are 

mentioned in the 

certificate.                                                                                         

In the case of TDS 

against GST, this would 

be recovered from the 

payments being made by 

the MMRCL as per law. 

The RFP condition will 

prevail. 

No - 

14 General Supply of Fastening System for Ballastless 

Track in Tunnel 

Bidder request to provide the delivery 

schedule for the supply of Fastening 

50% of Rail fasteners for 

Ballastless track will be 

supplied by 14-Apr-2020 

No - 
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system from Package 10B track 

contractor 

and balance by 14-Jul-

2020 as per the Key date 

of Package 10B. 

15 ITB 27.1 The Bid opening shall take place at : 

MMRCL LINE 3 Transit Office 

Date : 15-09-2019 

Time :3PM 

Considering that the Addendum and 

clarification to queries have been 

issued only on 23rd August, we have 

been left with very few days to 

analyse the response and prepare a 

compliant solution. Accordingly, we 

request that the bid submission 

deadline be extended by 4 weeks to 

13-10-2019. 

None of the clauses 

affected by Addendum-2 

appear to justify 

extension of the Bid 

submission date. The 

RFP condition will 

prevail. 

No - 

16 Bid Security  

ITB-21.1 and Bid Form 9: Bid Security of  

Section IV-A-Bidding Procedure 

(Page 13 of 52) 

The amount and currency of the Bid Security 

(Bid Form 9) for this Package 

10C shall be INR 19.5 Million or USD 0.27 

Million. 

Bidder seeks confirmation regarding 

the Bank Guarantee against Bid 

security / Performance security;  

1. we presume BG can issued from 

any Schedule Bank or Nationalized 

Bank. 

2. SFMS details of Beneficiary 

(MMRCL) is not given, Kindly provide. 

3. BG Validity 

1. Understanding is 

confirmed                                                                     

2) MMRCL does not 

have SFMS                                         

3) Please refer ITB 21.2 

and Contract data - 

Serial No.14, Section-

VIII 

No - 

17 Bid Submission 

Addendum No.1 

“Bids must be delivered to the address above 

on or before 2 PM on 16-09-2019” 

We are extremely keen to get 

associated for this prestigious project 

and now in serious mode while 

finalizing modalities of a Designer 

formation and also exploring 

collaboration with indigenous sources 

as well for various Indian / Foreign 

components of the work. The work 

assumes significances due to 

involvement of multidisciplinary work.  

 

In the view of the above we feel that 

we require more time for preparation 

of the subject tender, so that we can 

assimilate various expertise needed 

for implementation of work of such 

dimension. 

 

Therefore, we request you to 

extend the tender submission date 

by at least 4 weeks from replies to 

pre-bid queries. 

Extension of Bid 

submission is not 

considered.  

The RFP condition will 

prevail 

No - 

18 Via Email, dated: 30-08-2019 Credit Line Certificate for MMRCL - Part 

Design, Procurement and Part Supply, 

Installation, Testing and Commissioning of 

We are in process of submitting the 

MMRC-Track work Tender. 

PFA Credit Line requirement of USD 

7.0 Million as per attached tender 

Clause. 

Adequate finance should 

be available. Funds / 

Credit available in INR 

No - 
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 Ballastless & Ballasted Track of Mumbai Metro 

Line 3 (Colaba – Bandra – SEEPZ) 

We do not have any foreign currency 

credit line and hence the desired 

certificate can be accept in equivalent 

INR only. 

 

Kindly confirm. 

should be converted and 

expressed in USD. 
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Mumbai Metro Rail Corporation Ltd 
Line 3 Transit Office, Wing ‘A’ North Side of City park 'E'- Block, 

Bandra-Kurla Complex, 

Bandra (East) Mumbai 400 051, India  

CONTRACT MM3-CBS-TWK-03 (PACKAGE 10C) 

“Part Design, Procurement and Part Supply, Installation, Testing and Commissioning of Ballastless Track on the Mainline 

from Aarey station (excluded) until BKC station (included) and Ballasted Track in the area of at-grade Aarey Station and in 

the Depot area of Mumbai Metro Line 3 (Colaba – Bandra – SEEPZ)  

and  

Procurement and Supply of Turnouts, Scissor Crossovers and Buffer Stops for the entire Mainline for Mumbai Metro Line 

3 (Colaba – Bandra – SEEPZ) including Package 10 B.” 

Date: 04-Sep-2019 

Loan Agreement No: ID-P 268                                                                                              

IFB No: MM3-CBS-TWK-03 (Package 10C) 

Addendum No.3 

Item 

No 
Clause No Description of Addendum 

1 Bidders Queries – 

S.No.44 of 19-

Aug-2019 

In MMRCL response replace the para “ The location of store of Package 10B contractor is at Bandra Kurla 

Complex” as under: 

 

“The location of store of Package 10B contractor is at Govandi, Mankhurd – Gathkopar link road Mumbai, Pin: 

400043” 

 

“The location of store of Package 10C contractor is at Bandra Kurla complex Mumbai 400051” 

2 Bidders Queries – 

S.No.44  of 19-

Aug-2019 

In MMRCL response replace the para “ The RFP's of Package 10D & 10E provide that Rails shall be supplied 

at the store of contractor of Package 10C at Govandi, Mankhurd – Gathkopar link road Mumbai, Pin: 400043” 

as under: 

“The RFP's of Package 10D & 10E provide that Rails shall be supplied at the store of contractor of Package 

10C at Bandra Kurla complex Mumbai 400051” 
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3 Part-3, Section-
VIII, Addendum 
– 2, Item No.3, 
Clause 4.20 (e)  

Clause 4.20 ( e) is replaced as under: 
 
e) Delivery Schedule of Head Hardened (HH) Rails (UIC 60E1, IRS-T-12:2009, 1080 grade) 
The Rails would be supplied in installments as per the following schedule of Key dates: 
 

Delivery time at Stores Mumbai – 

No of date from Effective date 

(31-Jan-2020) 

Weight in MT 

122 days to be supplied to 

contractor package  

10 C Store 

1200 

274 days to be supplied to 

contractor package  

10 C Store 

 

1850 

 
 
 


