



**Mumbai Metro Rail Corporation Limited**  
(JV of Govt. of India and Govt. of Maharashtra)

2nd & 8th Floor Hall Mark Business Plaza, Near Gurunank Hospital, Bandra (E),  
Mumbai-400051 Telephone no-022-26561371

**Addendum-1**

Date: 20/10/2020

<b>Name of Work: -</b>	Supply, Delivery, Plantation and Maintenance of Advanced sized nursery grown trees at Mumbai Central, Mahalaxmi, Science Museum, Acharya Atre Chowk, Worli, Siddhivinayak, Dadar, Shitaladevi Stations location in Mumbai under package-20.
<b>NIT No: -</b>	MM3-CBS-NGT (Package 20)

The re-tender notice is published on 29/09/2020 in various newspapers and website of MMRC for inviting bids for above mentioned work under 2<sup>nd</sup> call of tree package 20. All concerned are hereby informed to take notice of the following changes / instructions for re-tender process of package 20.

A. Change of tree species mentioned in Tender document Part -1 chapter IX-c pricing summary 1.1 on page no 65 of tender document.

Sr.No	Name of Tree species mentioned in tender document with quantity.	New approved/ changed tree species with quantity
1	Cassia fistula- 45 nos.	Jacaranda mimosifolia- 45 nos.
2	Erythrina indica-46 nos.	Terminally mentally-46 nos.
3	Pongamia pinatta-149 nos.	Tabubiea rosea-149 nos.
4	Michelia champaca-49 nos.	Switenia mahogany-49 nos.
5	Saraca asoca-80 nos.	Spathodea campanulate-80 nos.
6	Thespsia populnea-39 nos.	Cordia sebestina-39 nos.

B. Forbidding of the agency to participate in e-tender process under 2<sup>nd</sup> call of Tree package -20  
“The bidder, whose EMD has been forfeited in tender no. MM3-CBS -NGT package 20 of MMRC under the 1<sup>st</sup> call publish on 08/02/2018 is debarred from participating in present re-tender MM3-CBS -NGT of package 20 under 2<sup>nd</sup> call published on 29/09/2020.”

Other tender conditions remain unchanged as per original publication. Further details and tender document are available on our website [www.mmrc.com](http://www.mmrc.com) and [www.tenderwizard.com/MMRC](http://www.tenderwizard.com/MMRC).

Executive Director  
(Planning)