

(MM3-CBS-REL-PYL)

“Procurement, Supply, Installation, Testing and Commissioning of various Power Supply works including associated Civil works, required for diversion of 220 kV and 33 kV Transmission Lines along with the Transmission towers belonging to M/s Reliance Infrastructure Ltd. in Aarey depot area for Mumbai Metro Line -3”

Addendum No. 6

Date: - 20th June 2017

01	Section I: NIT	Clause No.1.1.2, Page No.1					Clause No.1.1.2, Page No.1				
		Sr. No.	Tender Schedule	Bidder Schedule	Start Date & Time	End Date & Time	Sr. No.	Tender Schedule	Bidder Schedule	Start Date & Time	End Date & Time
		1.	Tender Authorization and Publishing	-----	-----	10/04/2017, 1800 hrs	1.	Tender Authorization and Publishing	-----	-----	10/04/2017, 1800 hrs
		2.	-----	Tender Document Download	11/04/2017, 1000 hrs	22/06/2017, 1800 hrs	2.	-----	Tender Document Download	11/04/2017, 1000 hrs	06/07/2017, 1800 hrs
		3.	Pre-bid Meeting	-----	21/04/2017, 1100 hrs	-----	3.	Pre-bid Meeting	-----	21/04/2017, 1100 hrs	-----
		4.	-----	Seeking Clarification	11/04/2017, 1000 hrs	09/06/2017, 1800 hrs	4.	-----	Seeking Clarification	11/04/2017, 1000 hrs	23/06/2017, 1800 hrs
		5.	Tender Closing	-----	23/06/2017, 1000 hrs	23/06/2017, 1800 hrs	5.	Tender Closing	-----	07/07/2017, 1000 hrs	07/07/2017, 1800 hrs
		6.	Opening Envelope, A – Tender Fees, EMD	-----	27/06/2017, 1000 hrs	27/06/2017, 1800 hrs	6.	Opening Envelope, A – Tender Fees, EMD	-----	10/07/2017, 1000 hrs	10/07/2017, 1800 hrs
		7.	Opening Envelope B – Technical Bid	-----	27/06/2017, 1000 hrs	27/06/2017, 1800 hrs	7.	Opening Envelope B – Technical Bid	-----	10/07/2017, 1000 hrs	10/07/2017, 1800 hrs
		8.	Opening Envelope C – Financial Bid	-----	To be notified later	To be notified later	8.	Opening Envelope C – Financial Bid	-----	To be notified later	To be notified later