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NOTICE INVITING TENDER 

The Advisor (Co-ordination), MMRCL, Mumbai on behalf of MD, MMRCL invites online percentage rate bids 
from eligible contractors having registration in appropriate class of CPWD, M.E.S., Railway, MCGM, State 
P.W.D. and other Govt. Departments dealing with building works for the following work:- 
NIT No.   : MMRC/Planning/RandR/CivilMC/NIT/18/06 
Name of Work  : Civil Maintenance Contract for Rehabilitation & Resettlement   

(R&R) sites and allied works under Mumbai Metro Line-III of 
MMRCL  

Estimated Cost  : ₹1, 90,10,103/-  

Earnest money   : ₹190000/- 
Period of completion : 24 Months (Including Monsoon) 

Bid Form shall be available online from 06/11/2018. 
Last date of submission of bid up to 03.00 PM on 19/11/2018. 

Corrigendum/Addendum if any will be issued only on following websites. 
The bid forms and other details can be obtained from the website www.tenderwizard.com/MMRC 

Press notice is also available on www.mmrcl.com 
__________________________________________________________________________________________ 

ÿबधं िनदेशक, मुबंई मůेो रेल कॉपōरेशन िलिमटेड कì ओर स,े उप महाÿबंधक (िसिवल), िनÌनिलिखत कायª के िलए के.लो.िन.िव. (सी.पी.डÊÐय.ूडी), 
एमईएस, रेलव,े एमसीजीएम, राºय पीडÊÐयडूी और अÆय सरकारी िवभागŌ के उिचत वगª म¤ अनमुोिदत तथा पाý ठेकेदारŌ स ेई-िनिवदा आमिंýत कì जाती ह ै| 
एनआईटी ø. : MMRC/Planning/RandR/CivilMC/NIT/18/06 
कायª का नाम : एमएमआरसीएल का के अंतगªत पुवप ु(पुनिवªकास  और पनुवªसाहत) इमारतŌ  तथा तÂसम िलए िसिवल अनरु±ण सिंवदा । 

अनमुािनत लागत : ₹1, 90,10,103/- 
बयाना राशी  : ₹190000/- 

कायª पूरे होन ेकì अविध : 24 महीन े(वषाª ऋत ुसिहत) 
बोली ÿपý ०६/११/२०१८ स ेऑनलाइन उपलÊध हŌगे | 

िनिवदा जमा करने का अंितम ितिथ व समय  १९/११/२०१८ दोपहर ३ बज ेतक । 
शिुĦपý तथा पåरिशĶ (यिद कोई) िसफª  िनÌनिलिखत वेबसाइट पर ÿकािशत िकया जायेगा | 

बोली ÿपý और अÆय िववरण वेबसाइट www.tender wizard.com/MMRC स ेÿाĮ िकए जा सकत ेह§। 
ÿेस िव²िĮ www.mmrcl.com पर भी उपलÊध ह ै

__________________________________________________________________________________ 

ÓयवÖथापकìय संचािलका मुबंई मůेो रेल कॉपōरेशन िल. यां¸या वतीन,े सÐलागार (समÆवय), खालील कामासाठी सीपीडÊÐयडूी, एम.ई.एस., रेÐवे, 
एम.सी.जी.एम, सावªजिनक बांधकाम िवभाग आिण इतर इमारतीशी सबंंिधत शासकìय िवभागांमाफª त योµय वगाªमÅये नŌदणी केलÐेया पाý कंýाटदारांकडून 
ऑनलाईन ट³केवारी दर िनिवदा आमिंýत करत आहते:- 
एनआईटी ø.  : MMRC/Planning/RandR/CivilMC/NIT/18/06 
कामाच ेनाव   : एमएमआरसीएल¸या अंतगªत पवुप ु(पनुिवªकास व पनुवªसाहत) इमारतीसाठी व तÂसम नागरी दखेभाल करार 

अंदाजी िकंमत   : ₹1, 90,10,103/- 
बयाणा र³कम   : ₹190000/- 
कायª पूणª करÁयाची अविध : २४ मास (पावसाÑयासिहत)  

िनिवदा ०६/११/२०१८ पासनू ओनलाईन उपलÊध होईल. 
िनिवदा सादर करÁयाची अंितम िदनांक  १९/११/२०१८ दपुारी ३ वाजे पय«त 

शÅुदीपýक / पåरिशĶ (जर असÐयास) फĉ खालील वेबसाइटवर ÿकािशत होणार. 
िनिवदा फोमª आिण इतर तपशील वेबसाइट www.tender wizard.com/MMRC वłन ÿाĮ होईल 

ÿेस नोिटस www.mmrcl.com या वेबससाईट वर उपलÊध आह े
 

 



3 
Advisor (Coordination) 
                                  Contractor 

  



4 
Advisor (Coordination) 
                                  Contractor 

INFORMATION AND INSTRUCTIONS TO BIDDERS FOR e-TENDERING FORMING 
PART OF BID DOCUMENT 

1. The Advisor (Coordination) on behalf of the Managing Director, MMRCL invites online the 
bids from contractors having registration in appropriate class of CPWD, M.E.S., Railway, MCGM, 

State P.W.D. and other Govt. Departments dealing with building works in two-bid system for the 
following work: 

S. 
No. 

NIT 
No. 

Name of Work and 
Location 

Estimated 
Cost put to 

bid 

Earnest 
Money 

Perio
d of 
Com
pletio

n 

Last date & 
time of 

submission 
of bid, 

EMD, e-
tendering 

processing 
fee and 
other 

documents 

Time and 
date of 

opening of 
technical 

bid 

1 2 3 4 5 6 7 8 
 MMR

C/Plan
ning/R
andR/C
ivilMC
/NIT/1
8/06 

Civil Maintenance 
Contract for 
Rehabilitation & 
Resettlement 
(R&R) sites and 
other allied works 
under Mumbai 
Metro Line-III of 
MMRCL 

₹1,90,10,103/- 

 
₹1,90,000/- 24 

Mont
hs 
(Incl
uding 
Mons
oon) 

19/11/2018 
03.00 PM 

19/11/2018 
16.00 PM 
 

The date and time of opening of financial bid shall be conveyed later to bidders qualified in 
technical bid. 
NOTE: The tender document can be seen on website www.tenderwizard.com/MMRC or 
www.mmrcl.com free of cost. However, a non-refundable tender fee of ₹5,900/- (₹5,000/- Fee plus 
₹900/- (GST @ 18%)) shall be payable. 

2. Contractors who fulfil the following requirements a to f shall be eligible to apply. Joint ventures 
are not accepted. 

a. Should have satisfactorily completed the works as mentioned below during the last 
Seven years ending previous day of last date of submission of bids. 

i. Three similar works each costing not less than ₹ 76,04,000/- 
Or 

two similar works each costing not less than ₹ 95,05,000/-  
Or 

one similar work costing not less than ₹ 1,52,08,000/- 

Similar work shall mean works of civil maintenance contract executed under separate 
single work order carried out in govt. or semi govt. organizations or in local bodies 
under urban development department or in Multi-National Companies or in corporate 
offices. The work shall include repair and maintenance of building civil works 
including water supply, sanitary installations, plumbing and drainage works. 



5 
Advisor (Coordination) 
                                  Contractor 

b. Should have had average annual financial turnover of amount not less than ₹ 1 Crores 
during the last three years ending 31st March 2018. (Scanned copy of Certificate from 
CA to be uploaded) 

c. Should not have incurred any loss in more than two years during the last five years 
ending 31st March 2018 (Scanned copy of Profit and Loss Statement of last 5 Financial 
Years to be uploaded) 

d. Should have a solvency of ₹ 76,04,000/- (Scanned copy of original solvency to be 
uploaded as per Form B) 

e. The bidder should own constructions equipment as per list required for the proper and 
timely execution of the work. Else, he should certify that he would be able to manage 
the equipment by hiring etc., and submit the list of firms from whom he proposes to 
hire. 

f. The bidder’s performance for each work completed in the last Seven years and in hand 
should be certified by an officer not below the rank of Executive Engineer or 
equivalent. 

3. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only 
submit his bid if he considers himself eligible and he is in possession of all the documents 
required. 

4. Information and Instructions for bidders posted on website shall form of bid document. 
5. The bid document consisting of plans, specifications, the schedule of quantities of various types 

of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents can be seen and downloaded from website 
www.tenderwizard.com/MMRC or www.mmrcl.com. 

6. Work shall be executed according to General Conditions of Contract for Central P.W.D. 
7. But the bid can only be submitted after depositing Processing Fee and EMD online at tender 

wizard through Payment Gateway. 
8. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online bidding process as per details 
available on the website. Bidders can contact the tender wizard help desk at 7666563870, 
7980042472, 8013426317. 

9. The intending bidder must have valid class-III digital signature to submit the bid. 
10. Contractor can upload documents in the form of JPG format and PDF format. 
11. In addition to this, while selecting any of the cells a warning appears that if any cell is left blank 

the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the 
bidder, rate of such item shall be treated as "0" (ZERO). 

12. The Technical bid shall be opened first on due date and time as mentioned above. The time and 
date of opening of financial bid of contractors qualifying the technical bid shall be 
communicated to them at a later date. 

13. MMRCL reserves the right to reject any prospective application without assigning any reason 
and to restrict the list of qualified contractors to any number deemed suitable by it, if too many 
bids are received satisfying the laid down criterion. 

14. Evaluation Criteria: The details submitted by the bidders will be evaluated in the following 
manner: 

a. The initial criteria prescribed above in 2 (a) to 2 (f) in respect of experience of similar 
class of works completed, bidding capacity and financial turn over etc. will first be 
scrutinized and the bidder’s eligibility for the work be determined. 
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b. Even though any bidder may satisfy the above requirements, he would be liable to 
disqualification if he has: 

i. Made misleading or false representation or deliberately suppressed the 
information in the forms, statements and enclosures required in the eligibility 
criteria document, 

ii. Record of poor performance such as abandoning work, not properly 
completing the contract, or financial failures / weaknesses etc. 

15. The employer reserves the right, without being liable for any damages or obligation to inform 
the bidder, to: 

a. Amend the scope and value of contract to the bidder. 
b. Reject any or all the applications without assigning any reason. 

Any effort on the part of the bidder or his agent to exercise influence or to pressurize the 
employer would result in rejection of his bid. Canvassing of any kind is prohibited. 

16. List of Documents to be scanned and uploaded within the period of bid submission: 
a. Online Deposit Receipt for EMD and tender fee. 
b. Registration certificate of appropriate class. 
c. Certificates of Work Experience (For completed works completion certificate issued 

by competent authority). 
d. Certificate of Financial Turn over: At the time of submission of bid contractor may 

upload Affidavit/Certificate from CA mentioning Financial Turnover of last 3 years or 
for the period as specified in the bid document and further details if required may be 
asked from the contractor after opening of technical bids.  

e. Bank Solvency Certificate. 
f. Affidavit as per provisions of clause 1.2.1 of CPWD-6. 
g. Certificate of Registration for Goods & Services Tax, PAN. 
h. Registration with EPFO, ESIC and BOCW Welfare Board including provident Fund 

Code No. 
i. Following Forms: 

i. FORM A: FINANCIAL INFORMATION 
ii. FORM B: FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED 

BANK 
iii. FORM C: DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED 

DURING THE LAST SEVEN YEARS ENDING LAST DAY OF THE MONTH 
PREVIOUS TO THE ONE IN WHICH TENDERS ARE INVITED. 

iv. FORM D: PROJECTS UNDER EXECUTION OR AWARDED 
v. FORM F: STRUCTURE & ORGANISATION 

vi. FORM G: DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL 
TO BE EMPLOYED FOR THE WORK 

vii. FORM H: DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT 
LIKELY TO BE USED IN CARRYING OUT THE WORK 

Note: Only the above-mentioned documents shall be part of technical bid. Any document 
mentioning the financial bid of the bidder for the cited work uploaded in technical bid shall be 
liable for rejection. 
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CPWD-6 - NOTICE INVITING TENDER 

1  Percentage rate tenders are invited on behalf MD, MMRC from approved and 
eligible contractors having registration in appropriate class of CPWD, M.E.S., 
BSNL, Railway, MCGM, State P.W.D. and other Govt. Departments dealing with 
building works, for the work of Civil Maintenance Contract for Rehabilitation & 
Resettlement (R&R) sites and other allied works under Mumbai Metro Line-
III of MMRCL The enlistment of the contractors should be valid on the last date of 
submission of tenders.  
In case the last date of submission of tender is extended, the enlistment of contractor 
should be valid on the original date of submission of tenders. 
 

1.1  The work is estimated to cost ₹ 1, 90,10,103/- /- including old taxes, however bidder 

shall quote percentage considering all prevailing taxes. This estimate, however, is 
given merely as a rough guide. 

1.2  Intending tenderer is eligible to submit the bid provided he has definite proof from 
the appropriate authority, which shall be to the satisfaction of the competent 
authority, of having satisfactorily completed similar works of magnitude specified 
below: - 

1.2.1                Three similar works each costing not less than ₹ 76,04,000/- 
Or 

                two similar works each costing not less than ₹ 95,05,000/- 
Or 

                     one similar work costing not less than ₹ 1,52,08,000/- 
In last 7 years ending last day of the month previous to the one in which the 
tenders are invited. 

  To become eligible, the tenderer shall have to furnish an affidavit as under: - 
I/We undertake and confirm that eligible similar works(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of Department, then I/we shall be debarred for 
tendering in MMRCL in future forever. Also, if such a violation comes to the notice 
of Department before date of start of work, the Engineer-in-Charge shall be free to 
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
(Scanned copy to be uploaded at the time of submission of bid). 

2  Agreement shall be drawn with the successful tenderer on prescribed Form No. 
CPWD 7 which is available as a Govt. of India Publication. Tenderer shall quote his 
rates as per various terms and conditions of the said form which will form part of 
the agreement. 

3  The time allowed for carrying out the work will be 24 Months (Including Monsoon) 
from the date of start as defined in schedule ‘F’ or from the first date of handing over 
of the site, whichever is later, in accordance with the phasing, if any, indicated in 
the tender documents. 

4  i. The site for work is available. 
5  The tender document consisting of plans, specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen on website 
www.tenderwizard.com/MMRC or  www.mmrcl.com free of cost. However, a non-
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refundable tender fee of ₹5,900/- (₹5,000/- Fee plus ₹900/- (GST @ 18%)) shall be 
payable. 

6  After submission of the bid the contractor can re-submit revised bid any number of 
times but before last time and date of submission of bid as notified. 

7  While submitting the revised bid, contractor can revise the percentage any number 
of times (he need not reenter rate of all the items) but before last time and date of 
submission of bid as notified. 

8  Earnest Money shall be paid online on the e-tender portal and the receipt generated 
through payment gateway shall be scanned and uploaded to the e-tendering website 
within the period of tender submission.  
Copy of Enlistment Order and certificate of work experience and other documents 
as specified in the tender document shall be scanned and uploaded to the e-Tendering 
website within the period of bid submission. 
Online bid documents submitted by intending bidders shall be opened only of those 
bidders, whose EMD receipt and other documents scanned and uploaded are found 
in order. 
The technical bid if possible shall be opened at 04:00 PM on 19/11/2018 

9  The bid submitted shall become invalid if: 
(i) The bidder is found ineligible. 
(ii) The bidder does not upload all the documents (including GST 

registration) as stipulated in the bid document including the copy of 
receipt for deposition of original EMD. 

(iii) If any discrepancy is noticed between the documents as uploaded at the 
time of submission of bid and hard copies as submitted physically by 
the lowest bidder in the office of tender opening authority. 

(iv) If a tenderer does not quote any percentage above/below on total amount 
of the tender or any section/sub head in percentage rate tender, the 
tender shall be treated as invalid and will not be considered as lowest 
tenderer. 

(v) If the tenderer uploads any document related to financial bid in technical 
bid. 

10  The contractor whose bid is accepted will be required to furnish performance 
guarantee within the period specified in Schedule F. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule 
‘F’, including the extended period if any, the Earnest Money deposited by the 
contractor shall be forfeited automatically without any notice to the contractor. The 
Earnest Money deposited along with bid shall be returned after receiving the 
aforesaid performance guarantee. The Contractor whose bid is accepted will also be 
required to furnish either copy of applicable licenses / registrations or proof of 
applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW 
Board including provident Fund Code No. if applicable and also ensure the 
compliance of aforesaid provisions by the sub-contractors, if any engaged by the 
contractor for the said work and Programme Chart (Time and Progress) within the 
period specified in Schedule F. 
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11  Description of Work: 
The work aims to keep, restore or improve every facility i.e. every part of a structure 
or building, its services to a currently acceptable standard and to sustain the utility 
and value of the facility by maintaining it to desired standard. 
The objective of work is: - 
(i) To preserve building and services, in good operating and habitable condition. 
(ii) To ensure safety of the occupants or the public at large. 
(iii) Where so required to carry out works for its maintenance as per the 
specifications and standards.  
The work also aims at effective and economic means of keeping the building and 
services fully utilizable. 
Intending Tenderers are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their tenders as to the nature of the ground 
and sub-soil (so far as is practicable), the form and nature of the site, the means of 
access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be 
deemed to have full knowledge of the site whether he inspects it or not and no extra 
charge consequent on any misunderstanding or otherwise shall be allowed. The 
tenderer shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity access, facilities for workers and all other 
services required for executing the work unless otherwise specifically provided for 
in the contract documents. Submission of a tender by a tenderer implies that he has 
read this notice and all other contract documents and has made himself aware of the 
scope and specifications of the work to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by the Government and local 
conditions and other factors having a bearing on the execution of the work. 

12  Advisor (Coordination) on behalf MD, MMRC does not bind itself to accept the 
lowest or any other tender and reserves to itself the authority to reject any or all the 
tenders received without the assignment of any reason. All tenders in which any of 
the prescribed condition is not fulfilled or any condition including that of conditional 
rebate is put forth by the tenderer shall be summarily rejected. 

13  Canvassing whether directly or indirectly, in connection with tenderers is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing will 
be liable to rejection. 

14  The Advisor (Coordination) on behalf of MD, MMRC reserves to himself the right 
of accepting the whole or any part of the tender and the tenderer shall be bound to 
perform the same at the rate quoted. 

15  The contractor shall not be permitted to tender for works in the MMRCL responsible 
for award and execution of contracts, in which his near relative is posted a Divisional 
Accountant or as an officer in any capacity between the grades of Superintending 
Engineer and Junior Engineer (both inclusive). He shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any gazette officer in the MMRCL or in the 
Ministry of Housing and Urban Affairs. Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of 
contractors of this Department. 
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16  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from 
Government service, without the previous permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found any time to be such a person who had not obtained the 
permission of the Government of India as aforesaid before submission of the tender 
or engagement in the contractor’s service. 

17  The bid for the works shall remain open for acceptance for a period of Ninety (90) 
days from the date of opening of bids. If any bidder withdraws his bid before the 
said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the bid which are not acceptable to the 
department, then the Government shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further 
the bidders shall not be allowed to participate in the rebidding process of the work. 

18  This notice inviting Tender shall form a part of the contract document. The 
successful tenderer/contractor, on acceptance of his tender by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, sign the 
contract consisting of: - 

a) The Notice Inviting Tender, all the documents including additional 
conditions, specifications and drawings, if any, forming part of the tender as 
uploaded at the time of invitation of tender and the rates quoted online at the 
time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. 

b) Standard C.P.W.D. Form 7 
19  In case any discrepancy is noticed between the documents as uploaded at the time 

of submission of the bid, then the bid submitted shall become invalid and the 
Government shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be 
allowed to participate in the retendering process of the work. 
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CPWD - 7 
MUMBAI METRO RAIL CORPORATION LIMITED 

(A JV-SPV of GoI & GoM) 

Percentage Rate Tender & Contract for Works 

Tender for the work of Civil Maintenance Contract for Rehabilitation & Resettlement (R&R) 
sites and other allied works under Mumbai Metro Line-III of MMRCL (To be uploaded by 04:00 
PM on 19/11/2018 at www.tenderwizard.com/MMRC) 

TENDER 

 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for 
the work.   

I/We hereby tender for the execution of the work specified for the MD, MMRC within the time 
specified  in  Schedule  ‘F’  viz.,  schedule  of  quantities  and  in  accordance  in  all  respect  
with  the specifications, designs, drawing and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the Conditions of contract and with such 
materials as are provided for, by, and in respect of accordance with, such conditions so far as 
applicable.  

 We agree to keep the tender open for Ninety (90) days from the date of opening of technical 
bid and not to make any modification in its terms and conditions.  

Receipt of Earnest Money for a sum of ₹ 1,90,000/- is uploaded on tender wizard. 

If I/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We 
agree that the MD, MMRC or the successors, in office shall without prejudice to any other right 
or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to 
commence work as specified, I/ We agree that MD, MMRC or the successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
performance guarantee absolutely. The said Performance Guarantee shall be a guarantee to 
execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to those more than that limit at the rates to be determined in accordance 
with the provision contained in Clause 12.2 and 12.3 of the tender form.  

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as 
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.  

I/We undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back to back basis.  Further that, if such a violation comes to the 
notice of Department, then I/We shall be debarred for tendering in MMRCL in future forever.  
Also, if such a violation comes to the notice of Department before date of start of work, the 
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Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 
Deposit/Performance Guarantee.  

 I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State.  

Dated         Signature of Contractor  

Witness         Postal Address  

 

Address:  

Occupation:  
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ACCEPTANCE 

 The above tender  is accepted by me for and on behalf of the MD, MMRC for a sum of ________ (In 
Words)) 

The letters & Documents referred to below shall form part of this contract agreement: -  

(a) Detailed Tender Document 

(b)  Corrigenda  

(c) Letter of Acceptance  

(d) Work Order 

For & on behalf of the MD, MMRC.  

        Signatures.............................   

 Dated:        Designation............................ 
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INTEGRITY PACT 

 To, 

Advisor (Coordination),  

………………………..,  

………………………..  

Sub: Submission of Tender for the work of ………………………....……………....  

Dear Sir,  

I/We acknowledge that MMRCL is committed to follow the principles thereof as enumerated 
in the Integrity Agreement enclosed with the tender/bid document.  

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 
failing which I/We will stand disqualified from the tendering process.  I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 
ACCEPTANCE of this condition of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by MMRCL.  I/We 
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 
1 of the enclosed Integrity Agreement.  

  I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, MMRCL shall have unqualified, absolute and unfettered 
right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions 
of the tender/ bid.  

 

Yours faithfully 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on 
behalf of MMRCL. 

INTEGRITY AGREEMENT 
This Integrity Agreement is made at ...............  on this ...........  day of ...........    20...... 

BETWEEN 
MD, MMRC represented through Advisor (Coordination) 

 MMRCL, (Hereinafter referred as the ‘Principal/Owner’, which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns)  

AND 
                                    (Name and Address of the Individual/firm/Company) __________________. 
through ________ (Details of duly authorized signatory) __________________________ (Hereinafter 
referred to as the “Bidder/Contractor” and which expression shall unless repugnant to the meaning or 
context hereof include its successors and permitted assigns)  

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. 
MMRC/Planning/RandR/CivilMC/NIT/18/06) (hereinafter referred to as “Tender/Bid”) and intends to 
award, under laid down organizational procedure, contract for Civil Maintenance Contract for 
Rehabilitation & Resettlement (R&R) sites and other allied works under Mumbai Metro Line-III of 
MMRCL hereinafter referred to as the “Contract”.  

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relationship with its Bidder(s) 
and Contractor(s).  
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which 
shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the 
parties.  
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under:  

Article 1:  Commitment of the Principal/Owner 
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:  
a. No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, demand, 
take a promise for or accept, for self or third person, any material or immaterial benefit 
which the person is not legally entitled to. 

b. The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 
and reason. The Principal/Owner will before and during the Tender process, provide to 
all Bidder(s) the same information and will not provide to any Bidder(s) confidential / 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the Tender process or the Contract execution. 

c. The Principal/Owner shall endeavor to exclude from the Tender process any person, 
whose conduct in the past has been of biased nature. 

(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC 
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Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion 
in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can 
also initiate disciplinary actions as per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
(1) It is required that each Bidder/Contractor (including their respective officers, employees and 

agents) adhere to the highest ethical standards, and report to the Government / Department all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or 
becomes aware, during the tendering process and throughout the negotiation or award of a 
contract. 

(2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation in 
the Tender process and during the Contract execution: 

a. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the Tender 
process or execution of the Contract or to any third person any material or other benefit 
which he/she is not legally entitled to, to obtain in exchange any advantage of any kind 
whatsoever during the Tender process or during the execution of the Contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal.  This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 
agents/ representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal 
directly could bid in a tender but not both.  Further, in cases where an agent participates 
in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf 
of another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries 
in connection with the award of the Contract. 

(3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above 
or be an accessory to such offences.  

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents to induce public official to act in reliance thereof, with the purpose of 
obtaining unjust advantage by or causing damage to justified interest of others and/or to 
influence the procurement process to the detriment of the Government interests.  
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(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual 
injury may befall upon a person, his/ her reputation or property to influence their participation 
in the tendering process). 

Article 3: Consequences of Breach 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ 
Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute right: 

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days’ 
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 
the Tender process or terminate/determine the Contract, if already executed or exclude the 
Bidder/Contractor from future contract award processes.  
The imposition and duration of the exclusion will be determined by the severity of 
transgression and determined by the Principal/Owner. Such exclusion may be forever or 
for a limited period as decided by the Principal/Owner. 

(2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may  in  its  considered  opinion  forfeit  
the  entire  amount  of  Earnest  Money  Deposit,  Performance Guarantee and Security 
Deposit of the Bidder/Contractor.  

(3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 
substantive suspicion in this regard, the Principal/Owner will inform the same to law 
enforcing agencies for further investigation.  

Article 4: Previous Transgression  
(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 
or State Government or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner. 

(3)  If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the Principal/Owner may, at its own 
discretion, revoke the exclusion prematurely. 
 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any 
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violation(s) of the principles laid down in this agreement/Pact by any of its Subcontractors/sub-
vendors. 

(2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors. 

(3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between 
the Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage 
of the Tender process, from the Tender process.  

Article 6- Duration of the Pact  
This Pact begins when both the parties have legally signed it. It expires for the Contractor / 

Vendor 12 months after the completion of work under the contract or till the continuation of defect 
liability period, whichever is more and for all other bidders, till the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the Competent 
Authority, MMRCL.  

Article 7- Other Provisions 
(1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters 

of the Division of the Principal/Owner, who has floated the Tender. 
(2) Changes and supplements need to be made in writing. Side agreements have not been made. 
(3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 
members. In case of a Company, the Pact must be signed by a representative duly authorized 
by board resolution. 

(4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original 
intensions. 

(5) It is agreed term and condition that any dispute or difference arising between the parties about 
the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 
cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both 
the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place 
and date first above mentioned in the presence of following witnesses:  
.................................................................   ...................................................................   
 (For and on behalf of Principal/Owner)    (For and on behalf of Bidder/Contractor)  
WITNESSES:  
1. .............................................   
 (signature, name and address)  
 2.  ..............................................   
 (signature, name and address)  
 Place:  
 Dated:  
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PROFORMA OF SCHEDULES 

SCHEDULE ‘A’  

Schedule of quantities (as per CPWD-3) (See Pg. No. 137-198) 

SCHEDULE ‘B’  

Schedule of materials to be issued to the contractor. 

S. No. Description of Item Quantity Rate Place of issue 
1 2 3 4 5 

--------------------------NIL---------------------------- 

SCHEDULE ‘C’  

Tools and plants to be hired to the contractor   

S. No. Description 
Hire Charges 

per day Place of issue 
1 2 3 4 

 ---------------------------------------------------NIL---------------------------------------- 

SCHEDULE ‘D’  

-------------------NIL------------------- 

 SCHEDULE ‘E’  

Reference to General Conditions of contract: GCC 2014, CPWD form-7 as modified and corrected upto 
31.03.2018 
Name of work: Civil Maintenance Contract for Rehabilitation & Resettlement (R&R) sites and other 
allied works under Mumbai Metro Line-III of MMRCL 
Estimated cost of work   : Civil ₹ 1,90,10,103/-  

(i) Earnest money  :  ₹ 1,90,000/- (to be returned after receiving  
performance guarantee)   

(ii) Performance Guarantee : 5% of tendered value   
(iii) Security Deposit  : 2.5% of tendered value  

 

SCHEDULE ‘F’   
GENERAL RULES & DIRECTIONS: Officer inviting tender: Advisor (Coordination) 
Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3. 
Definitions:            
2(5)  Engineer-in-Charge     DGM (Civil) 
2(8)  Accepting Authority    Advisor (Coordination) 
2(10)  Percentage on cost of materials   
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and labour to cover all overheads 
and profits.     As per MCGM SOR 

2(11)  Standard Schedule of Rates   MCGM 2018,  
2(12)  Department     Planning Department, MMRCL 
9(2)  Standard CPWD contract Form 

GCC  2014, CPWD Form 7 
as modified & corrected upto   31 March 2018 

Clause 1 
(i) Time allowed for submission of Performance   

Guarantee, Programme Chart (Time and Progress) 
and applicable labour licenses, registration with  
EPFO, ESIC and BOCW Welfare Board or proof of  
applying thereof from the date of issue   
of letter of acceptance     15 days 

(ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee  
amount beyond the period provided  
in (I) above      15 days 

Clause 2 
Authority for fixing compensation under clause 2 Advisor (Coordination) 

Clause 2A  
Whether Clause 2A shall be applicable   No 

Clause 5  
Number of days from the date of issue of letter  
of acceptance for reckoning date of start:  7 days 

  Time allowed for execution of work   24 Months 

Authority to decide:  
(i) Extension of time      Advisor (Coordination) 
(ii) Rescheduling of mile stones    Advisor (Coordination) 
(iii) Shifting of date of start in case of delay 

in handing over of site     Advisor (Coordination) 

Schedule of Handing over of site: 

Part Portion of site 
Descri
ption 

Time Period for handing over reckoned from date 
of issue of letter of intent.  

Part A Portion without any hindrance  Nil  There is no hindrance. 
Part B  Portions with encumbrances   Nil   There are no encumbrances. 

Part C 
Portions dependent on work of 
other agencies  Nil Nil  

 
Clause 5.2 

Nature of Hindrance Register: Physical 
 
Clause 6A  

Clause applicable –  
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i. For this work Clause 6A (Computerized Measurement Book) is 
applicable. Clause 6 is not applicable to this work. 

Clause 7  
Gross work to be done together with net  
payment /adjustment of advances for material  
collected, if any, since the last such payment for 
being eligible to interim payment     Not Applicable 

CLAUSE 7A 
  Whether Clause 7A shall be applicable   Yes 

Clause 10A  
 List of minimum testing equipment to be provided by the contractor at site lab.  
1. Weigh Balance (10 kg and 2 kg) 2. Sieve Set (2 Nos.) 3. Measuring Tapes (5m and 30m) 
4. Measuring Flask   5. Screw Gauge  6. Vernier Calipers  

 Clause 10B(ii) & (iii)  
   Whether Clause 10 B (ii) shall be applicable   No  

Whether Clause 10 B (iii) shall be applicable  No 
Clause 10C  

   Component of labour expressed as percent of  
value of work        N. A.  

Clause 10CA   
S. 
No. 

Materials 
Covered 
under 
this 
clause:  

Nearest Materials (other than 
cement*, reinforcement bars, 
the structural steel and POL) 
for which All India Wholesale 
Price Index to be followed:   

Base Price and its 
corresponding period 
of all the Materials 
covered under clause 
10 CA* 

1    
2    
3    

* includes Cement component used in RMC brought at site from outside 
approved RMC plants, if any.  
** Base price and its corresponding period of all the materials covered under 
clause 10 CA is to be mentioned at the time of approval of NIT. In case of recall 
of tenders, the base price may be modified by adopting latest base price and its 
corresponding period. 

ABOVE CLAUSE IS NOT APPLICABLE TO THIS TENDER 
 
 
 
Clause 10CC 

Clause 10 CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column    NOT APPLICABLE 
Schedule of component of other Materials, Labour etc. for price escalation. 
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Component of civil (except materials covered  
under clause 10CA) /Electrical construction  
value of work. -      Xm_________________% 
Component of Labour -  
expressed as percent of total value of work.  Y _________________ % 

 Note: Xm.... % should be equal to (100) - (materials covered under clause 10CA i.e. Cement, 
Steel, POL and other material specified in clause 10CA + Component of Labour) 

ABOVE CLAUSE IS NOT APPLICABLE TO THIS TENDER 
 

Clause 11  

Specifications to be followed for execution of work 
For Civil items of work : CPWD Specifications 2009 Vol. 1 and Vol. 2 with  

correction slips up to 31-03-2018 (Hereinafter called 
CPWD specifications also) along with additional 
specification mentioned elsewhere in the tender. 

 
Clause 12  
Type of work   : Project and Original Work 
12.2 & 12.3 Deviation Limit beyond which clauses  
  12.2 & 12.3 shall apply for building work    N.A.  
 
12.5  (i) Deviation Limit beyond which clauses  

12.2 & 12.3 shall apply for foundation  
work (except items mentioned in earth work  
subhead in DSR and related items)    N.A. 

(ii) Deviation Limit for items mentioned in earth  
work subhead of DSR and related items   N.A. 

 
 Clause 16  
   Competent Authority for  

deciding reduced rates   Advisor (Coordination) 
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Clause 18   
 List of mandatory machinery, tools & plants to be deployed by the contractor at site: -  
Vacuum Blower Putty Knife Tile Cutter Measuring Box Polishers 
Digging bar Ladder Flat Pry Bar Block Plane / 

Jack Plane 
Hand Saw 

Circular Saw Cordless Drill Torpedo Level Line Level Framing 
Hammer 

Framing Square Crow Bar Chisel Wooden 
Float/wooden 
rendering float 

Bump 
Cutter/Screed 

Safety Glass Gloves Sand screening 
machine 

Rubber Boots Wheel Barrow 

Plumb Bob Masonry trowel Head Pan Hoe Measurement 
Tape 

Clause 25  
Above Clause not applicable to this tender. However, in case of any dispute decision of 
Executive Director (Planning), MMRCL shall be final and binding. 
 
Clause 36 (i)  
   Requirement of Technical Representative(s) and recovery Rate   

S. 
No. 

Minimum  
Qualification   
of Technical  
Representative   

Discipline   Designation  
(Principal 
Technical   
/Technical 
representative)   

Minimum                  
Experience 
(In Years) 

Number Rate at which 
recovery shall be 
made  
from the 
contractor in the 
event of not   
fulfilling 
provision of 
clause 36(i)   
Fig. Words 

1 (i)Graduate / 
Diploma 
Engineer 

Civil Supervisor 5 
 

1 
 

₹ 
15000 
pm 
(each) 

Rupees 
Fifteen 
Thousand 
Only 

Assistant Engineers retired from Government services that are holding Diploma will be treated 
at par with Graduate Engineers. 
Diploma holder with minimum 10-year relevant experience with a reputed construction co. can 
be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers.  
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Clause 42  
NOT APPLICABLE 

(i)  
a. Schedule/statement for determining theoretical quantity of cement & bitumen 

on the basis of Delhi Schedule of Rates ______ printed by C.P.W.D.   
(ii) Variations permissible on theoretical quantities: 

a. Cement 
For works with estimated cost put  
to tender not more than Rs. 5 lakhs.     NA 
For works with estimated cost put to  
tender more than Rs.5 lakh.      NA 

b. Bitumen All Works       NA  
c. Steel Reinforcement and structural steel  

sections for each diameter, section and category  NA 
d. All other materials.       NA  
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General Rules & Directions 
Name of Work  Civil Maintenance Contract for Rehabilitation & Resettlement (R&R) sites and 

other allied works under Mumbai Metro Line-III of MMRCL 

 1 The tenderer is advised to read and examine the tender documents for the work 
and the set of drawings available with Engineer-in-charge. He should inspect 
and examine the site and its surroundings by himself before submitting his 
tender. 

 2 Separate schedule of quantity is included in this tender for civil and electrical 
items of work. If the tenderer wants to offer any unconditional rebates on their 
rates, the same should also be offered in the respective components of civil and 
electrical schedule separately. The contractor shall quote the percentage rates in 
figures and words accurately so that there is no discrepancy in rates written in 
figures and words. 

 3 Time allowed for the execution of work is 24 months including Monsoon. 
 4 The contractor(s) shall submit a detailed program of execution in accordance 

with the master programme/milestone within ten days from the date of issue of 
award letter. 

 5 Quality of the project is of utmost importance. This shall be adhered to in 
accordance with the provisions of CPWD specifications and guidelines given in 
the relevant paras. 

 6 The contractor (s) shall make his own arrangements for electricity and water 
required for the execution of work. 

 7 Cement shall be arranged by the contractor himself. 
 8 Steel Reinforcement shall be arranged by the contractor himself. 
 9 Contractor has to use specialized agencies for specialized items of works such 

as water proofing, aluminum works, structural glazing, ACP, External Painting 
and other specialized items as mentioned in the tender documents.  

 10 Contractor has to deploy required Plant and machinery on the project. Minimum 
number of plant and machinery to be deployed by him is indicated in Schedule 
F. In case the contractor fails to deploy the plant and machinery whenever 
required and as per the direction of the Engineer-in-charge, he (Engineer-in-
charge) shall be at a liberty to get the same deployed at the risk and cost of the 
contractor. 

 11 The contractor shall submit the running bills in the shape of the computerized 
MB in pages of A-4 size as per the standard format of department and shall act 
as per modified clause 6 A of CPWD-7 

 12 Contractor has to provide reinforcement cover blocks made of approved 
proprietary pre- packed free flowing mortars (Conbextra as manufactured by 
M/s Fosroc Chemical India Ltd. or approved equivalent) of high early strength. 

 13 The contractor shall comply with the provisions of the Apprentices Act 1961, 
and the rules and orders issued there under from time to time. 

 14 In the event of the tender being submitted by a firm, it must be signed separately 
by each partner thereof or in the event of the absence of any partner, it must be 
signed on his behalf by a person holding a power-of attorney authorizing him to 
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do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1932. 

 15 Receipts for payment made because work, when executed by a firm, must also 
be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the 
firm by one of the partners, or by some other person having due authority to 
give effectual receipts for the firm.  

 16 In case of Percentage Rate Tenders, contractor shall fill up the usual printed 
form, stating at what percentage below/above (in figures as well as in words) 
the total estimated cost given in Schedule of Quantities at Schedule-A, he will 
be willing to execute the work. The tender submitted shall be treated as invalid 
if: -  

1. The contractor does not quote percentage above/below on the total 
amount of tender or any section/sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on 
the total amount of tender or any section/sub head of the tender.  

3. The percentage quoted above/below is different in figures & words on 
the total amount of tender or any section/sub head of the tender.  

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate 
tender for each.  

 17 In case the lowest tendered amount (estimated cost ± amount  worked  on  the  
basis  of percentage above/below) of two or more contractors is same, such 
lowest contractors will be asked to submit sealed revised offer in the form of 
letter mentioning percentage above/ below on estimated cost of tender including 
all sub sections/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section/ sub head should not be 
higher than the percentage quoted at the time of submission of tender. The 
lowest tender shall be decided based on revised offers.   
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited.   
If the revised tendered amount of two more contractors received in revised offer 
is again found to be equal, the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of DGM (Civil), Engineer-in-charge of 
major & minor component(s) & the lowest contractors those have quoted equal 
amount of their tenders.  
In case all the lowest contractors those have quoted same tendered amount, 
refuse to submit revised offers, then tenders are to be recalled after forfeiting 
50% of EMD of each contractor.   
Contractor(s), whose earnest money is forfeited because of non-submission of 
revised offer, shall not be allowed to participate in the re-tendering process of 
the work.  
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 18 The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

 19 The tenderers shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records 
connected with the work given to them.  

 20 Use of correcting fluid, anywhere in tender document is not permitted. Such 
tender is liable for rejection. 

 21 In case of Percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected. Percentage quoted by 
the contractor in percentage rate tender shall be accurately filled in figures and 
words, so that there is no discrepancy. 

 22 In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 
figures as well as in words) at which he will be willing to execute the work.  

 23 i. The Contractor whose tender is accepted, will be required to furnish 
performance guarantee within the period specified in Schedule F.  

ii. The contractor whose tender is accepted will also be required to 
furnish by way of Security Deposit for the fulfillment of his 
contract, an amount equal to 2.5% of the tendered value of the work. 
The Security deposit will be collected by deductions from the 
running bills as well as final bill of the contractor at the rate 
mentioned above.  

 24 On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-
in-Charge shall be communicated in writing to the Engineer-in-Charge. 

 25 GST or any other tax applicable in respect of inputs procured by the contractor 
for this contract shall be payable by the Contractor and Government will not 
entertain any claim whatsoever in respect of the same. However, component of 
GST at time of supply of services (as provided in CGST Act 2017) provided by 
the contract shall be varied if different from that applicable on the last date of 
receipt of tender including extension if any. 

 26 The contractor shall give a list of both Gazetted and non-Gazetted MMRCL 
employees related to him.  

 27 The tender for the work shall not be witnessed by a contractor or contractors 
who himself/ themselves has/have tendered or who may and has/have tendered 
for the same work. Failure to observe this condition would render, tenders of 
the contractors tendering, as well as witnessing the tender, liable to summary 
rejection.  

 28 The contractor shall comply with the provisions of the Apprentices Act 1961, 
and the rules and orders issued thereunder from time to time.  If he fails to do 
so, his failure will be a breach of the contract and the Advisor 
(Coordination)/Assistant General Manager (Civil) may in his discretion, 
without prejudice to any other right or remedy available in law, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising 
because any violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority on behalf of the 
MD, MMRC and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in- Charge and all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one 
another.  

 2. In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them: -  

1. The expression works or work shall, unless there be something either in 
the subject or context repugnant to such construction, be construed and 
taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent, and whether original, altered, 
substituted or additional 

2. The Site shall mean the land/or other places on, into or through which 
work is to be executed under the contract or any adjacent land, path or 
street through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the purpose 
of carrying out the contract. 

3. The contractor shall mean the individual, firm or company whether 
incorporated or not, undertaking the works and shall include the legal 
personal representative of such individual or the persons composing such 
firm or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company.  

4. The MD, MMRC means the Managing Director, Mumbai Metro Rail 
Corporation Limited and its successors. 

5. The Engineer-in-charge means the Engineer Officer who shall supervise 
and be in charge of the work and who shall sign the contract on behalf of 
the MD, MMRC as mentioned in Schedule ‘F’ hereunder.  

6. Government or Government of India shall mean the State Government or 
Central Government. 

7. The term Director includes Managing Director, MMRCL. 
8. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
9. Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of  

contractor’s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil  war,  rebellion  revolution,  insurrection,  
military  or  usurped  power,  any  acts  of Government, damages from 
aircraft, acts of God, such as earthquake, lightening and unprecedented 
floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use 
or occupation by Government of the part of the works in respect of which 
a certificate of completion has been issued or a cause solely due to 
Government’s faulty design of works. 

10. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
basis of the cost of materials and labour at the site where the work is to be 
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executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheads and profits. 
Provided that no extra overheads and profits shall be payable on the part(s) 
of work assigned to other agency(s) by the contractor as per terms of 
contract. 

11. Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of the government mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of the tender. 

12. Department means Planning Department of MMRCL which invites 
tenders on behalf of MD, MMRC as specified in schedule ‘F’. 

13. District Specifications means the specifications followed by the State 
Government in the area where the work is to be executed. 

14. Tendered value means the value of the entire work as stipulated in the 
letter of award. 

15. Date of commencement of work: The date of commencement of work 
shall be the date of start as specified in schedule ‘F’ or the first date of 
handing over of the site, whichever is later, in accordance with the phasing 
if any, as indicated in the tender document. 

16. GST shall mean Goods and Service Tax – Central, State and Inter State. 
17. MMRC or MMRCL shall mean Mumbai Metro Rail Corporation Limited, 

A 50:50 Joint Venture, Special Purpose Vehicle of Government of India 
and Government of Maharashtra. 

Scope and 
Performance   

3 Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

 4 Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 5 The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

Works to be 
carried out  

6 The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all Labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule- A) shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labors necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles.  

Sufficiency  
of Tender  

7 The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as 
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otherwise provided, cover all his obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of the works.  

Discrepancies  
and 
Adjustment  
of Errors 

8 The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

 8.1 In the case of discrepancy between the schedule of Quantities, the Specifications 
and/ or the Drawings, the following order of preference shall be observed: - 

(i) Description of Schedule of Quantities. 
(ii) Specification and Special Condition, if any. 
(iii) Drawings. 
(iv) CPWD Specifications. 
(v) Indian Standard Specifications of B.I.S. 
(vi) Additional Specifications given by MMRC. 

 8.2 If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority about 
the intention of the document and his decision shall be final and binding on the 
contractor.  

 8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract.  

Signing of  
Contract   

9 The successful tenderer/Contractor on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign 
the contract consisting of: -  

(i) the notice inviting tender, all the documents including drawings, if 
any, forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto.  

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of:  
a. Various standard clauses with corrections up to the date stipulated 

in Schedule ‘F’ along with annexures thereto.  
b. Safety Code provided in the tender.  
c. Model Rules for the protection of health, sanitary arrangements 

for workers employed by MMRCL or its contractors. 
d. CPWD Contractor’s Labour Regulations provided in the tender.  
e. List of Acts and omissions for which fines can be imposed. 

(iii) No payment for the work done will be made unless contract is signed 
by the contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1  
Performance 
Guarantee   

(I) The contractor shall submit an irrevocable Performance 
Guarantee of 5% (Five percent) of the tendered amount in 
addition to other deposits mentioned elsewhere in the contract 
for his proper performance of the contract agreement, (not 
withstanding and/or without prejudice to any other provisions in 
the contract) within period specified in Schedule ‘F’ from the 
date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as 
specified in schedule ‘F’ on written request of the contractor 
stating the reason for delays in procuring the Performance 
Guarantee, to the satisfaction of the Engineer-in-Charge. This 
guarantee shall be in the form of Cash (in case guarantee amount 
is less than Rs. 10,000/-) or Deposit at Call receipt of any 
scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any 
scheduled bank (in case guarantee amount is less than Rs. 
1,00,000/-) or Fixed Deposit Receipts or Bank Guarantee of any 
Scheduled Bank or the State Bank of India in accordance with 
the form annexed hereto. In case a fixed deposit receipt of any 
Bank is furnished by the contractor to the Government as part 
of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the 
Government to make good the deficit. 

 (ii) The Performance Guarantee shall be initially valid up to the 
stipulated date of completion plus 60 days beyond that.  In case 
the time for completion of work gets enlarged, the contractor 
shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After 
recording of the completion certificate for the work by the 
competent authority, the performance guarantee shall be 
returned to the contractor, without any interest.  

 (iii) The Engineer-in-Charge shall not make a claim under the 
performance guarantee except for amounts to which the MD, 
MMRC is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract 
agreement) in the event of:  

(a) Failure by the contractor to extend the validity of the 
Performance Guarantee as described herein above, in 
which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee.  

(b) Failure by the contractor to pay MD, MMRC any 
amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the 
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agreement, within 30 days of the service of notice to 
this effect by Engineer-in-Charge.  

 (iv) In the event of the contract being determined or rescinded under 
provision of any of the Clause / Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the MD, MMRC.  

 (v) On substantial completion of any work which has been 
completed to such an extent that the intended purpose of the 
work is met and ready to use, then a provisional Completion 
certificate shall be recorded by the Engineer-in-Charge. The 
provisional certificate shall have appended with a list of 
outstanding balance item of work that need to be completed in 
accordance with the provisions of the contract. 
This provisional completion certificate shall be recorded by the 
concerned Engineer-in-Charge with the approval of Project 
Manager/ Chief Project Manager/ Advisor (Coordination). 
After recording of the provisional completion certificate for the 
work by the competent authority, the 80% of performance 
guarantee shall be returned to the contractor, without any 
interest. 
However, in case of contracts involving Maintenance of 
buildings and services/any other work after construction of 
same building and services/ other work, then 40% of 
performance guarantee shall be returned to the contractor, 
without any interest after recording the provisional completion 
certificate. 

CLAUSE 1A 
Recovery of 
Security Deposit 
 

 The person/persons whose tender(s) may be accepted 
(hereinafter called the contractor) shall permit Government at 
the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount 
of each running and final bill till the sum deducted will amount 
to security deposit of 2.5% of the tendered value of the work. 
Such deductions will be made and held by Government by way 
of Security Deposit unless he/they has/have deposited the 
amount of Security at the rate mentioned above in cash or in the 
form of Government Securities or fixed deposit receipts. In case 
a fixed deposit receipt of any Bank is furnished by the contractor 
to the Government as part of the security deposit and the Bank 
is unable to make payment against the said fixed deposit receipt, 
the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security 
to the Government to make good the deficit.  
All compensations or the other sums of money payable by the 
contractor under the terms of this  contract  may  be  deducted  
from,  or  paid  by  the  sale  of  a  sufficient  part  of  his  security 
deposit or from the interest arising therefrom, or from any sums 
which may be due to or may become due to the contractor by 
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Government on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such 
deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government 
Securities (if deposited for more than 12 months) endorsed in 
favor of the Engineer-in-Charge, any sum or sums which may 
have been deducted from, or raised by sale of his security 
deposit or any part thereof. The security deposit shall be 
collected from the running bills and the final bill of the 
contractor at the rates mentioned above.  
 The security deposit as deducted above can be released against 
bank guarantee issued by a scheduled bank, on its 
accumulations to a minimum of Rs. 5 lac subjects to the 
condition that amount of such bank guarantee, except last one, 
shall not be less than Rs.  5    lac. Provided further that the 
validity of bank guarantee including the one given against the 
earnest money shall be in conformity with provisions contained 
in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions 
of clause 2 and clause 5.  
 In case of contracts involving maintenance of building and 
services/any other work after construction of same building and 
services/other work, then 50% of Performance Guarantee shall 
be retained as Security Deposit. The same shall be returned year 
wise proportionately.  
Note-1: Government papers tendered as security will be taken 
at 5% (five per cent) below its market price or at its face value, 
whichever is less. The market price of Government paper would 
be ascertained by the Divisional Officer at the time of collection 
of interest and the amount of interest to the extent of deficiency 
in value of the Government paper will be withheld if necessary. 
Note-2: Government Securities will include all forms of 
Securities mentioned in Rule No. 274 of the G.F. Rules except 
fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of 
security.  
Note-3: Note 1 & 2 above shall be applicable for both clause 1 
and 1A 
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CLAUSE 2 
Compensation for 
Delay 

 If the contractor fails to maintain the required progress in terms 
of clause 5 or to complete the work and clear the site on or 
before the contract or justified extended date of completion as 
per clause 5 (excluding any extension under Clause 5.5) as well 
as any extension granted under clauses 12 and 15, he shall, 
without prejudice to any other right or remedy available under 
the law to the Government on account  of  such  breach,  pay  as  
agreed  compensation  the  amount  calculated  at  the  rates 
stipulated below as the authority specified in schedule ‘F’ may 
decide on the amount of tendered value of the work for every 
completed day/month (as determined) that the progress remains 
below that specified in Clause 5 or that the work remains 
incomplete.  

Compensation for delay of 
work 

@ 1 % per month of for 
delay of delay to be 
computed work on per day 
basis 

Provided always that the total amount of compensation for delay 
to be paid under this Condition shall not exceed 10% of the 
Tendered Value of work or of the Tendered Value of the 
Sectional part of work as mentioned in Schedule ‘F’ for which 
a separate period of completion is originally given. 
In case no compensation has been decided by the authority in 
Schedule ‘F’ during the progress of work, this shall be no waiver 
of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further 
extension of time allowing performance of work beyond the 
justified extended date, the contractor shall be liable to pay 
compensation for such extended period. If any variation in 
amount of contract takes place during such extended period 
beyond justified extended date and the contractor becomes 
entitled to additional time under clause 12, the net period for 
such variation shall be accounted for while deciding the period 
for levy of compensation. However, during such further 
extended period beyond the justified extended period, if any 
delay occurs by events under sub clause 5.2, the contractor shall 
be liable to pay compensation for such delay. 
If compensation during the progress of work before the justified 
extended date of completion for delay under this clause shall be 
for non-achievement of sectional completion or part handing 
over of work on stipulated/justified extended date for such part 
work or if delay affects any other works/services. This is 
without prejudice to right of action by the Engineer in Charge 
under clause 3 for delay in performance and claim of 
compensation under that clause. In case action under clause 2 
has not been finalized and the work has been determined under 
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clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for 
days the progress is behind the schedule on date of 
determination, as assessed by the authority in Schedule F, after 
due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall 
be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against 
any sum payable to the Contractor under this or any other 
contract with the Government.  In case, the contractor does not 
achieve a particular milestone mentioned in schedule F, or the 
re-scheduled milestone(s) in terms of Clause 5.4, the amount 
shown against that milestone shall be withheld, to be adjusted 
against the compensation levied as above.  With-holding of this 
amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor 
catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the 
contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 

CLAUSE 2A 
Incentive for early 
completion  

  
DELETED FOR THIS TENDER 

CLAUSE 3 
When Contract 
can be Determined  
 

 Subject to other provisions contained in this clause, the 
Engineer-in-Charge may, without prejudice to his any other 
rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases:  

(i) If the contractor having been given by the Engineer-
in-Charge a notice in writing to rectify, reconstruct 
or replace any defective work or that the work is 
being performed in an inefficient or otherwise 
improper or workman like manner shall omit to 
comply with the requirement of such notice for a 
period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, 
suspended the progress of the work or has failed to 
proceed with the work with due diligence and 
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continues to do so after a notice in writing of seven 
days from the Engineer-in-Charge.  

(iii) If the contractor fails to complete the work or 
section of work with individual date of completion 
on or before the stipulated or justified extended 
date, on or before such date of completion; and the 
Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in 
the contract has given further reasonable time in a 
notice given in writing in that behalf as either 
mutually agreed or in absence of such mutual 
agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer-
in-Charge the contractor will be unable to complete 
the same or does not complete the same within the 
period specified.   

(iv) If the contractor persistently neglects to carry out 
his obligations under the contract and/ or commits 
default in complying with any of the terms and 
conditions of the contract and does not remedy it or 
take effective steps to remedy it within 7 days after 
a notice in writing is given to him in that behalf by 
the Engineer-in-Charge.  

(v) If the contractor shall offer or give or agree to give 
to any person in Government service or to any other 
person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution 
of this or any other contract for Government. 

(vi) If the contractor shall enter into a contract with 
Government about which commission has been 
paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such 
commission and the terms of payment thereof have 
been previously disclosed in writing to the 
Engineer-in-Charge. 

(vii) If the contractor had secured the contract with 
Government as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or 
commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, 
any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for 
administration of his estate made against him or 
shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for 
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the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his 
effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for 
the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for 
benefit of his creditors. 

(ix) If the contractor being a company shall pass a 
resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed 
or if circumstances shall arise which entitle the 
court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a 
winding up order. If the contractor shall suffer an 
execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

(x) If the contractor assigns (excluding part(s)of work 
assigned to other agency(s) by the contractor as per 
terms of contract), transfers, sublets (engagement 
of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts 
with or attempts to assign, transfer, sublet or 
otherwise parts with the entire works or any portion 
thereof without the prior written approval of the 
Engineer -in-Charge.  

When the contractor has made himself liable for action under 
any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the MD, MMRC shall have powers: 

(a) To determine the contract as aforesaid so far as 
performance of work by the Contractor is concerned (of 
which termination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be 
conclusive evidence). Upon such determination, the 
Security Deposit already recovered and Performance 
Guarantee under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the 
Government  

(b) After giving notice to the contractor to measure up the 
work of the contractor and to take such whole, or the 
balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to 
complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate 



38 
Advisor (Coordination) 
                                  Contractor 

in the tendering process for the balance work. In the 
event of above courses being adopted by the Engineer-
in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons 
of his having purchased or procured any materials or 
entered into any engagements or made any advances on 
account or with a view to the execution of the work or 
the performance of the contract. And in case action is 
taken under any of the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under 
this contract unless and until the Engineer-in-Charge 
has certified in writing the performance of such work 
and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

CLAUSE 3A  In case, the work cannot be started due to reasons not within the 
control of the contractor within 1/8th of the stipulated time for 
completion of work or one month whichever is higher, either 
party may close the contract by giving notice to the other party 
stating the reasons. In such eventuality, the Performance 
Guarantee of the contractor shall be refunded within following 
time limits: 

(I) If the Tendered value of work is up to Rs. 45 lacs: 
15 days. 

(II) If the Tendered value of work is more than Rs. 45 
lacs and up to Rs. 2.5 Crore: 21 days. 

(III) If the Tendered value of work exceeds Rs. 2.5 
Crore: 30 days. 

Neither party shall claim any compensation for such eventuality. 
This clause is not applicable for any breach of the contract by 
either party. 

CLAUSE 4 
Contractor liable 
to pay 
Compensation 
even if action not 
taken under 
Clause 3  

 In any case in which any of the powers conferred upon the 
Engineer-in-Charge by Clause-3 thereof, shall have become 
exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in 
the event of any future case of default by the contractor and the 
liability of the contractor for compensation shall remain 
unaffected. In the event of the Engineer-in-Charge putting in 
force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to 
the contractor, take possession of (or at the sole discretion of the 
Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being 
also in the final determination of the Engineer-in-Charge) all or 
any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the 
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contractor and intended to be used for the execution of the 
work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such  tools,  plant,  materials,  or  
stores  from  the  premises  (within  a  time  to  be  specified  in 
such  notice)  in  the  event  of  the  contractor  failing  to  comply  
with  any  such  requisition,  the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction 
or private sale on account of the contractor and his risk in all 
respects and the certificate of the Engineer-in-Charge as to the 
expenses of any such removal and the amount of the proceeds 
and expenses of any such sale shall be final and conclusive 
against the contractor. 

CLAUSE 5 Time 
and Extension for 
Delay 

 The time allowed for execution of the Works as specified in the 
Schedule ‘F’ or the extended time in accordance with these 
conditions shall be the essence of the Contract. The execution 
of the work shall commence from such time as mentioned in 
schedule ‘F’ or from the date of handing over of the site, notified 
by the Engineer-in-Charge, whichever is later. However, the 
handing over of site by the Engineer in Charge, in full or in part 
(if so provided in contract), shall be completed within two 
months from issue of acceptance letter. If the Contractor 
commits default in commencing the execution of the work as 
aforesaid, the performance guarantee shall be forfeited by the 
Engineer in Charge and shall be absolutely at the disposal of the 
Government without prejudice to any other right or remedy 
available in law. 

 5.1 As soon as possible but within twenty-one days of award of 
work and in consideration of 

(a) Schedule of handing over of site as specified in the 
Schedule ‘F’ 

(b) Schedule of issue of designs as specified in the 
Schedule ‘F’ 

(i) the Contractor shall submit a Time and Progress 
Chart for each mile stone. The Engineering-Charge 
may within 30 days thereafter, if required modify, 
and communicate the program approved to the 
contractor failing which the program submitted by 
the contractor shall be deemed to be approved by 
the Engineer-in- Charge. The work programme 
shall include all details of balance drawings and 
decisions required to complete the contract with 
specific dates by which these details are required by 
contractor without causing any delay in execution 
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of the work. The Chart shall be prepared in direct 
relation to the time stated in the Contract documents 
for completion of items of the works. It shall 
indicate the forecast of the dates of commencement 
and completion of various trades of sections of the 
work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed 
in the Contract documents, and further to ensure 
good progress during the execution of the work, the 
contractor shall in all cases in which the time 
allowed for any work, exceeds one month (save for 
special jobs for which a separate programme has 
been agreed upon) complete the work as per mile 
stones given in Schedule ‘F’. 

(ii) In case of non-submission of construction 
programme by the contractor the program approved 
by the Engineer-in-Charge shall be deemed to be 
final. 

(iii) The approval by the Engineer-in-Charge of such 
programme shall not relieve the contractor of any 
of the obligations under the contract. 

(iv) The contractor shall submit the Time and Progress 
Chart and progress report using the mutually agreed 
software or in other format decided by Engineer-in-
Charge for the work done during previous month to 
the Engineer-in charge on or before 5th day of each 
month failing which a recovery Rs. 2500/ - (for 
works costing upto Rs. 20 Crores) / Rs. 5000/- (for 
works costing more than Rs. 20 Crores) shall be 
made on per week or part basis in case of delay in 
submission of the monthly progress report. 

 5.2 If the work(s) be delayed by: - 
a. force majeure, or  
b. abnormally bad weather, or 
c. serious loss or damage by fire, or 
d. civil commotion, local commotion of workmen, strike 

or lockout, affecting any of the trades employed on the 
work, or 

e. delay on the part of other contractors or tradesmen 
engaged by Engineer-in- Charge in executing work not 
forming part of the Contract, or  

f. non-availability of stores, which are the responsibility 
of Government to supply or  

g. non-availability or break down of tools and Plant to be 
supplied or supplied by Government or 
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h. any other cause like above which, in the reasoned 
opinion of the Engineer-in-Charge is beyond the 
Contractor’s control. 

then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to 
the Engineer-in-Charge for entry in the hindrance register 
(physical or web-based as prescribed in schedule F) but shall 
nevertheless use constantly his best endeavours to prevent or 
make good the delay and shall do all that may be reasonably 
required to the satisfaction of the Engineer-in-Charge to proceed 
with the works. 
The contractor shall have no claim of damages for extension of 
time granted or rescheduling of milestone/s for events listed in 
sub clause 5.2. 

 5.3 In case the work is hindered by any reasons, in the opinion of 
the contractor, by the Department or for someone for whose 
action the Department is responsible, the contractor may 
immediately give notice thereof in writing to the Engineer-in-
Charge in the same manner as prescribed under sub Clause 5.2 
seeking extension of time or rescheduling of milestone/s. The 
authority as indicated in Schedule ‘F’ shall, if justified, give a 
fair and reasonable extension of time and reschedule the mile 
stones for completion of work after due consideration of the 
same within 30 days of receipt of such request. In event of non-
application by the contractor for extension of time E-in-C after 
affording opportunity to the contractor may give, supported 
with a programme, a fair and reasonable extension within a 
reasonable period of occurrence of the event. Such extension of 
time or rescheduling of milestone/s shall be without prejudice 
to any other right or remedy of the parties in contract or in law; 
provided further that for concurrent delays under this sub clause 
and sub clause 5.2 to the extent the delay is covered under sub 
clause 5.2 the contractor shall be entitled to only extension of 
time and no damages. 

 5.4 Request for rescheduling of Mile stones or extension of time, to 
be eligible for consideration, shall be made by the Contractor in 
writing within fourteen days of the happening of the event 
causing delay on the prescribed forms i.e. Form of application 
by the contractor for seeking rescheduling of milestones 
(Appendix-XVI) or Form of application by the contractor for 
seeking extension of time (Appendix –XVII) respectively to the 
authority as indicated in Schedule ‘F’. The Contractor shall 
indicate in such a request the period by which rescheduling of 
milestone/s or extension of time is desired. 
With every request for rescheduling of milestones, or if at any 
time the actual progress of work falls behind the approved 
programme by more than 10% of the stipulated period of 
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completion of contract, the contractor shall produce a revised 
programme which shall include all details of pending drawings 
and decisions required to complete the contract and also the 
target dates by which these details should be available without 
causing any delay in execution of the work. A recovery as 
specified in Schedule ‘F’ shall be made on per day basis in case 
of delay in submission of the revised programme. 

 5.4.1 In any such case the authority as indicated in Schedule ‘F’ may 
give a fair and reasonable extension of time for completion of 
work or reschedule the mile stones. Such extension or 
rescheduling of the milestones shall be communicated to the 
Contractor by the authority as indicated in Schedule ‘F’ in 
writing, within 30 days of the date of receipt of such request 
from the Contractor in prescribed form. In event of non-
application by the contractor for extension of time E-in-C after 
affording opportunity to the contractor, may give, supported 
with a programme (as specified under 5.4 above), a fair and 
reasonable extension within a reasonable period of occurrence 
of the event. 

 5.5 In case the work is delayed by any reasons, in the opinion of the 
Engineer-in-Charge, by the contractor for reasons beyond the 
events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and 
beyond the justified extended date; without prejudice to right to 
take action under Clause 3, the Engineer-in-Charge may grant 
extension of time required for completion of work without 
rescheduling of milestones. The contractor shall be liable for 
levy of compensation for delay for such extension of time. 

CLAUSE 6 
Measurements of 
Work Done  

 Engineer-in-Charge shall, except as otherwise provided, 
ascertain and determine by measurement, the value in 
accordance with the contract of work done.  
All measurement of all items having financial value shall be 
entered in Measurement Book and/or level field book so that a 
complete record is obtained of all works performed under the 
contract. 
All measurements and levels shall be taken jointly by the 
Engineer-in-Charge or his authorized representative and by the 
contractor or his authorized representative from time to time 
during the progress of the work and such measurements shall be 
signed and dated by the Engineer- in-Charge and the contractor 
or their representatives in token of their acceptance.  If the 
contractor objects to any of the measurements recorded, a note 
shall be made to that effect with reason and signed by both the 
parties.  
If for any reason the contractor or his authorized representative 
is not available and the work of recording measurements is 
suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any 
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claim from contractor for any loss or damages on this account. 
If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or 
his authorized representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then 
such measurements recorded in his absence by the Engineer-in-
Charge or his representative shall be deemed to be accepted by 
the Contractor.  
 The contractor shall, without extra charge, provide all 
assistance with every appliance, labour and other things 
necessary for measurements and recording levels.  
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method 
of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method 
of measurement issued by the Bureau of Indian Standards and if 
for any item no such standard is available, then a mutually 
agreed method shall be followed.  
The contractor shall give, not less than seven days’ notice to the 
Engineer-in-Charge or his authorized  representative  in  charge  
of  the  work,  before  covering  up  or  otherwise  placing beyond 
the reach of measurement any work in order that the same may 
be measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement 
and shall not cover up and place beyond reach of measurement 
any work without consent in writing of the Engineer-in-Charge 
or his  authorized representative in charge of the work who shall 
within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the 
Engineer-in-Charge’s consent being obtained in writing, the 
same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department 
to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be 
applicable to such checking of measurements or levels.  
It is also a term of this contract that recording of measurements 
of any item of work in the measurement book and/or its payment 
in the interim, on account or final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or 
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material to which it relates nor shall it relieve the contractor 
from liabilities from any over measurement or defects noticed 
till completion of the defects liability period. 

CLAUSE 6A 
Computerized 
Measurement 
Book  

 Engineer-in-Charge shall, except as otherwise provided, 
ascertain and determine by measurement the value of work done 
in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book 
having pages of A-4 size as per the format of the department so 
that a complete record is obtained of all the items of works 
performed under the contract. 
All such measurements and levels recorded by the contractor or 
his authorized representative from time to time, during the 
progress of the work, shall be got checked by the contractor 
from the Engineer-in-Charge or his authorized representative as 
per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary  
corrections made by the Engineer-in-Charge, the measurement 
sheets shall be returned to the contractor for incorporating the 
corrections and for resubmission to the Engineer-in- Charge for 
the dated signatures by the Engineer-in-  Charge and the 
contractor or their representatives in token of their acceptance.   
Whenever bill is due for payment, the contractor would initially 
submit draft computerized measurement sheets and these 
measurements would be got checked/test checked from the 
Engineer-in-Charge and/or his authorized representative.  The 
contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized 
measurement book, duly bound, and with its pages machine 
numbered. The Engineer-in- Charge and/or his authorized 
representative would thereafter check this MB, and record the 
necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the 
contractor, duly bound, with its pages machine numbered, 
should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is 
noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after 
getting the earlier MB cancelled by the department. Thereafter, 
the MB shall be taken in the Divisional Office records, and 
allotted a number as per the Register of Computerized MBs. 
This should be done before the corresponding bill is submitted 
to the Division Office for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of 
reference and record by the various officers of the department. 
The contractor shall also submit to the department separately his 
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computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered 
along with two spare copies of the “bill. Thereafter, this bill will 
be processed by the Division Office and allotted a number as 
per the computerized record in the same way as done for the 
measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance 
with every appliance, labour and other things necessary for 
checking of measurements/levels by the Engineer-in- Charge or 
his representative. 
Except where any general or detailed description of the work 
expressly shows to the contrary, measurements shall be taken in 
accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method 
of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method 
of measurement issued by the Bureau of Indian Standards and if 
for any item no such standard is available then a mutually agreed 
method shall be followed. 
The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge 
of the work before covering up or otherwise placing beyond the 
reach of checking and/or test checking the measurement of any 
work in order that the same may be checked and/or test checked 
and correct dimensions thereof be taken before the  same  is  
covered  up  or  placed  beyond  the  reach  of  checking  and/or  
test  checking measurement  and  shall  not  cover  up  and  place  
beyond  reach  of measurement  any  work without consent in 
writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work  
shall  be  covered  up  or  placed  beyond  the  reach  of  checking  
and/or  test  checking  
measurements without such notice having been given or the 
Engineer-in-Charge’s consent being obtained in writing the 
same shall be uncovered at the Contractor’s expense, or in 
default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  
Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department 
to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such 
checking of measurements or levels.  
It is also a term of this contract that checking and/or test 
checking the measurements of any item of work in the 
measurement book and/or its payment in the interim, on account 
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of final bill  shall  not  be  considered  as  conclusive  evidence  
as  to  the  sufficiency  of  any  work  or material  to  which  it  
relates  nor  shall  it  relieve  the  contractor  from  liabilities  
from  any  over measurement or defects noticed till completion 
of the defects liability period. 

CLAUSE 7  
Payment on 
Intermediate 
Certificate to be 
Regarded as 
Advances  

 No payment shall be made for work, estimated to cost Rs. One 
Lac or less till after the whole of the work shall have been 
completed and certificate of completion given.  For works 
estimated to cost over Rs. One Lac, the interim or running 
account bills shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the 
format of the Department in triplicate on or before the date of 
every month fixed for the same by the Engineer-in-Charge. The 
contractor shall not be entitled to be paid any such interim 
payment if the gross work done together with net payment/ 
adjustment of advances for material collected, if any, since the 
last such payment is less than the amount specified in Schedule 
‘F’, in which case the interim bill shall be prepared on the 
appointed date of the month after the requisite progress is 
achieved. Engineer-in-Charge shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure 
of the contractor to submit the bills, Engineer-in-Charge shall 
prepare or cause to be prepared such bills in which event no 
claims whatsoever due to delays on payment including that of 
interest shall be payable to the contractor. Payment on account 
of amount admissible shall be made by the Engineer-in- Charge 
certifying the sum to which the contractor is considered entitled 
by way of interim payment at such rates as decided by the 
Engineer-in-Charge. The amount admissible shall be paid by 
10th working day after the day of presentation of the bill by the 
Contractor to the Engineer-in-Charge or his Asstt. Engineer 
together with the account of the material issued by the 
department, or dismantled materials, if any.  In the case of works 
outside the headquarters of the Engineer- in-Charge, the period 
of ten working days will be extended to fifteen working days.  
In case of delay in payment of intermediate bills after 45 days 
of submission of bill by the contractor provided the bill 
submitted by the contractor found to be in order, a simple 
interest @ 10% per annum shall be paid to the contractor from 
the date of expiry of prescribed time limit which will be 
compounded on yearly basis.  
All such interim payments shall be regarded as payment by way 
of advances against final payment only and shall not preclude 
the requiring of bad, unsound and imperfect or unskilled work 
to be rejected, removed, taken away and reconstructed or re-
erected. Any certificate given by the Engineer-in-Charge 
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relating to the work done or materials delivered forming part of 
such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by 
itself be conclusive evidence that any work or materials to 
which it relates is/are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof 
shall not in any respect conclude, determine or affect in any way 
powers of the Engineer-in-Charge under the contract or any of 
such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract.  
Pending consideration of extension of date of completion, 
interim payments shall continue to be made as herein provided 
without prejudice to the right of the department to act under the 
terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent 
authority.  
The Engineer-in-Charge in his sole discretion based on a 
certificate from the Asstt. Engineer to the effect that the work 
has been completed up to the level in question make interim 
advance payments without detailed measurements for work 
done (other than foundations, items to be covered under 
finishing items) up to lintel level (including sunshade etc.) and 
slab level, for each floor working out at 75% of the assessed 
value. The advance payments so allowed shall be adjusted in the 
subsequent interim bill to be submitted by the contractor within 
10 days of the interim payment. In case of delay in submission 
of bill by the contractor a simple interest @ 10% per annum 
shall be paid to the Government from the date of expiry of 
prescribed time limit which will be compounded on yearly 
basis. 

 Payments in 
composite 
Contracts   
 

In case of composite tenders, running payment for the major 
component shall be made by EE of major discipline to the main 
contractor. Running payment for minor component shall be 
made by the Engineer-in-Charge of the discipline of minor 
component directly to the main contractor. 

  In case main contractor fails to make the payment to the 
contractor associated by him within 15 days of receipt of each 
running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in 
charge of minor component shall serve the show cause to the 
main contractor and if reply of main contractor either not 
received or found  unsatisfactory,  he  may  make  the  payment  
directly  to  the  contractor  associated  for minor component as 
per the terms and conditions of the agreement drawn between 
main contractor  and  associate  contractor  fixed  by  him.  Such 
payment made to the associate contractor shall be recovered by 



48 
Advisor (Coordination) 
                                  Contractor 

Engineer-in-charge of major or minor component from the next 
R/A/ final bill due to main contractor. 

CLAUSE 7A  No Running Account Bill shall be paid for the work till the 
applicable labour licenses, registration with EPFO, ESIC and 
BOCW Welfare Board, whatever applicable are submitted by 
the contractor to the Engineer-In-Charge. 

CLAUSE 8 
Completion 
Certificate and 
Completion Plans  

 Within  ten  days  of  the  completion  of  the  work,  the  
contractor  shall  give  notice  of  such completion to the 
Engineer-in-Charge and within thirty days of the receipt of such 
notice, the Engineer-in-Charge shall inspect the work and if 
there is no defect in the work, shall furnish the  contractor  with  
a  final  certificate  of  completion,  otherwise  a  provisional  
certificate  of physical  completion  indicating  defects  (a)  to  
be  rectified  by  the  contractor  and/or  (b)  for which  payment  
will  be  made  at  reduced  rates,  shall  be  issued.  But  no  final  
certificate  of completion shall be issued, nor shall the work be 
considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed 
all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on the 
site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off 
the dirt from all wood work, doors, windows, walls, floor or 
other parts of the building, in, upon, or about which the work is 
to be executed or of which he may have had possession for the 
purpose of the execution; thereof, and not until the work shall 
have been measured by the Engineer-in-Charge. If the 
contractor shall fail to comply with the requirements of this 
Clause as to removal of scaffolding, surplus material and 
rubbish and all huts and sanitary arrangements as aforesaid and 
cleaning off dirt on or before the date fixed for the completion 
of work, the Engineer-in-Charge may at the expense of the 
contractor remove such scaffolding, surplus materials and 
rubbish etc., and dispose of the same as he thinks fit and clean 
off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except 
for any sum actually realized by the sale thereof. 

CLAUSE 8A 
Contractor to 
Keep Site Clean  

 When the annual repairs and maintenance of works are carried 
out, the splashes and droppings from white washing, color 
washing, painting etc., on walls, floor, windows, etc.  shall  be 
removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done: without 
waiting for the  actual  completion  of  all  the  other  items  of  
work  in  the  contract.  In case the contractor fails to comply 
with the requirements of this clause, the Engineer-in-Charge 
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shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. 
Before taking such action, the Engineer-in-Charge shall give ten 
days’ notice in writing to the contractor.  

CLAUSE 8B 
Completion Plans 
to be Submitted by 
the Contractor  

 The contractor shall submit completion plan as required vide 
General Specifications for Electrical works (Part-I internal) 
2005 and (Part-ll External) 1994 as applicable within thirty days 
of the completion of the work.  
In case, the contractor fails to submit the completion plan as 
aforesaid, he shall be liable to pay a sum of 0.1% of tendered 
value or limit prescribed in Schedule F whichever is more as 
may be fixed by the Advisor (Coordination) concerned and in 
this respect the decision of the Advisor (Coordination) shall be 
final and binding on the contractor.  
The contractor shall submit completion plans for Internal and 
External Civil, Electrical and Mechanical Services within thirty 
days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-
Charge, unless the contractor, by any other provision in the 
contract, is required to prepare such plans. 

CLAUSE 9 
Payment of Final 
Bill  

 The final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of 
physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Engineer-
in-Charge whichever is earlier. No further claims shall be made 
by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of 
those items of the bill in respect of which there is no dispute and 
of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the 
period specified hereinunder, the period being reckoned from 
the date of receipt of the bill by the Engineer-in- Charge or his 
authorized Asstt. Engineer, complete with account of materials 
issued by the Department and dismantled materials.  

(i) If the Tendered value of work is up to Rs. 45 lacs: 
2 months 

(ii) If the Tendered value of work is more than Rs.45 
lac and up to Rs. 2.5 Crore: 3 months 

(iii) If the Tendered value of work exceeds Rs. 2.5 
Crore: 6 months  

In case of delay in payment of final bills after prescribed time 
limit, a simple interest @ 10% per annum shall be paid to the 
contractor from the date of expiry of prescribed time limit which 
will be compounded on yearly basis, provided the final bill 
submitted by the contractor found to be in order.  
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CLAUSE 9A 
Payment of 
Contractor’s Bills 
to Banks  

 Payments due to the Contractor may, if so desired by him, be 
made to his bank, registered financial, co-operative or thrift 
societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-
Charge (1) an authorization in the form of a legally valid 
document such as a power of attorney conferring authority on 
the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions to receive payments and (2) his 
own acceptance of the correctness of the amount made out  
as being due to him by Government or his signature on the bill 
or other claim preferred against Government before settlement 
by the Engineer-in-Charge of the account or claim by payment 
to the bank, registered financial, co-operative or thrift societies 
or recognized financial institutions. While the receipt given by 
such banks; registered financial, co-operative or thrift societies 
or recognized financial institutions shall constitute a full and 
sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative 
or thrift societies or recognized financial institutions.  
Nothing herein contained shall operate to create in favor of the 
bank; registered financial, co-operative or thrift societies or 
recognized financial institutions any rights or equities visa- vis 
the MD, MMRC. 

CLAUSE 10 
Materials supplied 
by Government 

 Materials which Government will supply are shown in Schedule 
‘B’ which also stipulates quantum, place of issue and rate(s) to 
be charged in respect thereof. The contractor shall be bound to 
procure them from the Engineer-in-Charge.  
As soon as the work is awarded, the contractor shall finalize the 
programme for the completion of work as per clause 5 of this 
contract and shall give his estimates of materials required based 
on drawings/or schedule of quantities of the work.  The 
Contractor shall give in writing his requirement to the Engineer-
in-Charge which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer-in-Charge, in 
accordance with the agreed phased programme of work 
indicating monthly requirements of various materials. The 
contractor shall place his  indent  in  writing  for  issue  of  such  
materials  at  least  7  days  in advance of his requirement.  
Such  materials  shall  be  supplied  for  the  purpose  of  the  
contract  only  and  the  value  of  the materials  so  supplied  at  
the  rates  specified  in  the  aforesaid  schedule  shall  be  set  
off  or deducted, as and when materials are consumed in items 
of work (including normal wastage) for  which  payment  is  
being  made  to  the  contractor,  from  any  sum  then  due  or  
which  may therefore become due to the contractor under the 
contract or otherwise or from the security deposit. At the time 



51 
Advisor (Coordination) 
                                  Contractor 

of submission of bills, the contractor shall certify that balance 
of materials supplied is available at site in original good 
condition.  
The contractor shall submit along with every running bill (on 
account or interim bill) material wise reconciliation  statements  
supported  by  complete  calculations  reconciling  total  issue,  
total consumption and certified balance (diameter/section-wise 
in the case of steel) and resulting variations and reasons 
therefore. Engineer-in-Charge shall (whose decision shall be 
final and binding on the contractor) be within his rights to follow 
the procedure of recovery in clause 42 at any stage of the work 
if reconciliation is not found to be satisfactory.  
The contractor shall bear the cost of getting the material issued, 
loading, transporting to site, unloading, storing under cover as 
required, cutting assembling and joining the several parts 
together  as  necessary.  Notwithstanding  anything  to  the  
contrary  contained  in  any  other clause of the contract and (or 
the CPWA Code) all stores/materials so supplied to the 
contractor or  procured  with  the  assistance  of  the  Government  
shall  remain  the  absolute  property  of Government  and  the  
contractor  shall  be  the  trustee  of  the  stores/materials,  and  
the  said stores/materials shall not be removed/disposed off from 
the site of the work on any account and  shall  be  at  all  times  
open  to  inspection  by  the  Engineer-in-Charge  or  his  
authorized  agent.  Any  such  stores/materials  remaining  
unused  shall  be  returned  to  the  Engineer-in- Charge in as 
good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place 
specified by him as he shall require, but in case it  is decided  
not  to  take  back  the  stores/materials  the  contractor  shall  
have  no  claim  for compensation on any account of such 
stores/materials so supplied to him as aforesaid and not used by 
him or for any wastage in or damage to in such stores/materials.  
On being required to return the stores/materials, the contractor 
shall hand over the stores/ materials on being paid or credited 
such price as the Engineer-in-Charge shall determine, having 
due regard to the condition of the stores/materials. The price 
allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, 
excluding the storage charge, if any. The decision of the 
Engineer-in-Charge shall be final and conclusive. In the event 
of breach of the aforesaid condition, the contractor shall in 
addition to throwing himself open to account for contravention 
of the terms of the licences or permit and/or for criminal breach 
of trust, be liable to Government for all advantages or profits 
resulting or which in the usual course would have resulted to 
him by reason of such breach. Provided that the contractor shall 
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in no case be entitled to any compensation or damages on 
account  of  any  delay  in  supply  or  non-supply  thereof  all  
or  any  such  materials  and  stores provided further that the 
contractor shall be bound to execute the entire work if the 
materials are supplied by the Government within the original 
scheduled time for completion of the work plus 50% thereof or 
schedule time plus 6 months whichever is more if the time of 
completion of work exceeds 12 months, but if a part of the 
materials only has been supplied within the aforesaid period, 
then the contractor shall be bound to do so much of the work as 
may be possible with the materials and stores supplied in the 
aforesaid period. For the completion of the  rest  of  the  work,  
the  contractor  shall  be  entitled  to  such  extension  of  time  
as  may  be determined by the Engineer-in-Charge whose 
decision in this regard shall be final and binding on the 
contractor.  
The  contractor  shall  see  that  only  the  required  quantities  of  
materials  are  got  issued.  Any such  material  remaining  
unused  and  in  perfectly  good/original  condition  at  the  time  
of completion or determination of the contract shall be returned 
to the Engineer-in-Charge at the stores from which it was issued 
or at a place directed by him by a notice in writing. The 
contractor  shall  not  be  entitled  for  loading,  transporting,  
unloading  and  stacking  of  such unused material except for the 
extra lead, if any involved, beyond the original place of issue. 

CLAUSE 10 A 
Materials to be 
provided by the 
Contractor   

 The contractor shall, at his own expense, provide all materials, 
required for the works other than those which are stipulated to 
be supplied by the Government. 
The contractor shall, at his own expense and without delay, 
supply to the Engineer-in- Charge samples of materials to be 
used on the work and shall get these approved in advance. All 
such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in 
the contract. The contractor shall, if requested by the Engineer-
in- Charge  furnish  proof,  to  the  satisfaction  of  the  Engineer-
in-Charge  that  the  materials  so comply. The Engineer-in-
Charge shall within thirty days of supply of samples or within 
such further period as he may require intimate to the Contractor 
in writing whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange 
to supply  to  the  Engineer-in-Charge  for  his  approval,  fresh  
samples  complying  with  the specifications  laid  down  in  the  
contract.  When  materials  are  required  to  be  tested  in 
accordance with specifications, approval of the Engineer-in-
Charge shall be issued after the test results are received.  
The  Contractor  shall  at  his  risk  and  cost  submit  the  samples  
of  materials  to  be  tested  or analyzed and shall not make use 
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of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and 
materials finally accepted by the Engineer-in-Charge. The 
Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any 
corrective measures required to be taken on account of and as a 
result of testing of materials. 
The contractor shall, at his risk and cost, make all arrangements 
and shall provide all facilities as the Engineer-in-Charge may 
require for collecting, and preparing the required number of 
samples or such tests at such time and to such place or places as 
may be directed by the Engineer-in-Charge and bear all charges 
and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The Engineer-in- 
Charge or his authorized representative shall at all times have 
access to the works and to all workshops and places where work 
is being prepared or from where materials, manufactured 
articles or machinery are  being  obtained  for  the  works  and  
the  contractor  shall  afford  every  facility  and  every assistance 
in obtaining the right to such access.  
 The Engineer-in-Charge shall have full powers to require the 
removal from the premises of all materials which in his opinion 
are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at 
the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper 
materials to be substituted thereof and in case of default, the 
Engineer-in-Charge may cause the same to be supplied and all 
costs which may attend such removal and substitution shall be 
borne by the Contractor.  
 The contractor shall at his own expense, provide a material 
testing lab at the site for conducting routine field tests. The lab 
shall be equipped at least with the testing equipment as specified 
in schedule F.  

CLAUSE 10B 
 

Secured 
Advance on 
Non-
perishable 
Materials 

(i) DELETED FOR THIS TENDER 
 

 Mobilization 
Advance  
 

(ii) Mobilization advance not exceeding 10% of the 
tendered value may be given, if requested by the 
contractor in writing within one month of the order 
to commence the work. Such advance shall be in 
two or more installments to be determined by the 
Engineer-in- Charge at  his  sole  discretion.  The  
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first  installment  of  such  advance  shall  be  
released  by  the Engineer-in-charge to the 
contractor on a request made by the contractor to 
the Engineer- in-Charge in this behalf. The second 
and subsequent installments shall be released by the 
Engineer- in- Charge only after the contractor 
furnishes a proof of the satisfactory utilization of 
the earlier installment to the entire satisfaction of 
the Engineer-in-Charge.  
Before any  installment  of  advance  is  released,  
the  contractor  shall  execute  a  Bank Guarantee 
Bond not more than 6 in number from Scheduled 
Bank for the amount equal to 110% of the amount 
of advance and valid for the period till recovery of 
advance. This (Bank Guarantee from Scheduled 
Bank for the amount equal to 110% of the balance 
amount of advance) shall be kept renewed from 
time to time to cover the balance amount and likely 
period of complete recovery 
Provided always  that  provision  of  Clause  10  B  
(ii)  shall  be  applicable  only  when  so provided 
in ‘Schedule F’. 

 Plant 
Machinery 
& Shuttering 
Material 
Advance  
 

(iii) DELETED FOR THIS TENDER.  

 Interest  & 
Recovery 

(iv) The  mobilization  advance  and  plant  and  
machinery  advance  in  (ii)  &  (iii)  above  bear 
simple interest at the rate of 10 per cent per annum 
and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the 
outstanding amount of advance.  Recovery  of  such  
sums  advanced  shall  be  made  by  the  deduction  
from  the contractors  bills  commencing  after  first  
ten  per  cent  of  the  gross  value  of  the  work  is 
executed and paid, on pro-rata percentage basis to 
the gross value of the work billed beyond 10% in 
such a way that the entire advance is recovered by 
the time eighty per cent of the gross value of the 
contract is executed and paid, together with interest 
due on the entire outstanding amount up to the date 
of recovery of the installment. 

  (v) If the circumstances are considered reasonable by 
the Engineer-in-Charge, the period mentioned in 
(ii) and (iii) for request by the contractor in writing 
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for grant of mobilization advance  and  plant  and  
equipment  advance  may  be  extended  in  the  
discretion  of  the Engineer-in-Charge. 

CLAUSE 10 C 
Payment on 
Account of 
Increase in  
Prices/Wages due 
to Statutory 
Order(s) 

 DELETED FOR THIS TENDER 

CLAUSE 10 CA 
Payment due to 
variation in prices 
of  materials  after 
receipt  of  tender   

 DELETED FOR THIS TENDER 

CLAUSE 10 CC 
Payment due to 
Increase/Decrease  
in  Prices/Wages 
(excluding  
materials  covered 
under  clause  10 
CA) after Receipt 
of Tender for 
Works   

 DELETED FOR THIS TENDER 

CLAUSE 10 D 
Dismantled 
Material Govt. 
Property   

 The contractor shall treat all materials obtained during 
dismantling of a structure, excavation of the site for a work, etc. 
as Government’s property and such materials shall be disposed 
off to the best advantage of Government according to the 
instructions in writing issued by the Engineer-in-Charge.  

CLAUSE 11 
Work  to  be 
Executed in 
Accordance with 
Specifications, 
Drawings, Orders 
etc.   

 The contractor shall execute the whole and every part of the 
work in the most substantial and workmanlike  manner  both  as  
regards  materials  and  otherwise  in  every  respect  in  strict  
accordance  with  the  specifications.  The  contractor  shall  also  
conform  exactly,  fully  and faithfully to the design, drawings 
and instructions in writing in respect of the work signed by the 
Engineer-in-Charge and the contractor shall be furnished free of 
charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works 
Department specified in Schedule ‘F’ or in any Bureau of Indian 
Standard or any other, published standard or code or, Schedule 
of Rates or any other printed publication referred to elsewhere 
in the contract. 
The contractor shall comply with the provisions of the contract 
and with the care and diligence execute and maintain the works 
and provide all labour and materials, tools and plants including 
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for measurements and supervision of all works, structural plans 
and other things of temporary or permanent nature required for 
such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for 
adequacy, suitability and safety of all the works and methods of 
construction.  

CLAUSE 12 
Deviations/ 
Variations Extent 
and Pricing  

 DELETED FOR THIS TENDER 

CLAUSE 13 
Foreclosure of 
contract due to 
Abandonment or 
Reduction in 
Scope of  Work 

 If at any time after acceptance of the tender or during the 
progress of work, the purpose or object for which the work is 
being done changes due to any supervening cause and as a result 
of which the work has to be abandoned or reduced in scope the 
Engineer-in-Charge shall give notice in writing to that effect to 
the contractor stating the decision as well as the cause for such 
decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution 
of the works in full but which he did not derive in consequence 
of the foreclosure of the whole or part of the works.  
The contractor shall be paid at contract rates, full amount for 
works executed at site and, in addition, a reasonable amount as 
certified by the Engineer-in-Charge for the items hereunder  
mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work,  
e.g.  temporary access roads, temporary labour huts, 
staff quarters and site office; storage 
accommodation and water storage tanks. 

(ii) Government shall have the option to take over 
contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally 
bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) 
provided, however Government shall be bound to 
take over the materials or such portions thereof as 
the contractor does not desire to retain. For 
materials taken over or to be taken over by 
Government, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, 
however, take  into  account  purchase  price,  cost  
of  transportation  and  deterioration  or  damage 
which may have been caused to materials whilst in 
the custody of the contractor.  
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(iii) If any materials supplied by Government are 
rendered surplus, the same except normal wastage 
shall be returned by the contractor to Government 
at rates not exceeding those at which these were 
originally issued, less allowance for any 
deterioration or damage which may have been 
caused whilst the materials were in  the custody of 
the contractor. In  addition,  cost  of  transporting  
such  materials  from  site  to  Government  stores,  
if  so required by Government, shall be paid. 

(iv) Reasonable  compensation  for  transfer  of  T  &  P  
from  site  to  contractor’s  permanent stores or to 
his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of 
transportation shall be payable. 

(v) Reasonable compensation for repatriation of 
contractor’s site staff and imported labour to the 
extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, 
furnish to him, books of account, wage books, time sheets and 
other relevant documents and evidence as may be necessary  
to enable him to certify the reasonable amount payable under 
this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall 
not be in excess of 2% of the cost of the work remaining 
incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor’s 
materials at site taken over by the Government as per item (ii) 
above. Provided always that against any payments due to the 
contractor on this account or otherwise,  the  Engineer-in-
Charge  shall  be  entitled  to  recover  or  be  credited  with  any 
outstanding balances due from the contractor for advance paid 
in respect of any tool, plants and materials and any other sums 
which at the date of termination were recoverable by the 
Government from the contractor under the terms of the contract. 
In the event of action being taken under Clause 13 to reduce the 
scope of work, the contractor may furnish fresh Performance 
Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid 
up to the extended date of completion or stipulated date of 
completion if no extension has been granted plus 60 days 
beyond that. Wherever such a fresh Performance Guarantee is 
furnished by the contractor the Engineer-in-Charge may return 
the previous Performance Guarantee. 
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CLAUSE 14 
Carrying out part 
work at risk & cost 
of contractor 

 If contractor: 
(i) At any time makes default during currency of work 

or does not execute any part of the work with due 
diligence and continues to do so even after a notice 
in writing of 7 days in this respect from the 
Engineer-in-Charge; or  

(ii) Commits default in complying with any of the 
terms and conditions of the contract and does not 
remedy it or takes effective steps to remedy it 
within 7 days even after a notice in writing is given 
in that behalf by the Engineer-in-Charge; or  
Fails to complete the work(s) or items of work with 
individual dates of completion, on or before the 
date(s) so determined, and does not complete them 
within the period specified in the notice given in 
writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 
3 may, without prejudice to any other right or remedy against 
the contractor which have either accrued or accrue thereafter to 
Government, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have 
powers to: 

(i) Take  possession  of  the  site  and  any  materials,  
constructional  plant,  implements, stores, etc., 
thereon; and/or 

(ii) Carry out the part work / part incomplete work of 
any item(s) by any means at the risk and cost of the 
contractor.  

The Engineer-in-Charge shall determine the amount, if any, is 
recoverable from the contractor for completion of the part work/ 
part incomplete work of any item(s) taken out of his hands and  
execute  at  the  risk  and  cost  of  the  contractor,  the  liability  
of  contractor  on  account  of loss or damage suffered by 
Government because of action under this clause shall not exceed 
10% of the tendered value of the work. 
In determining the amount, credit shall be given to the 
contractor with the value of work done in all respect in the same 
manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of 
contractor's materials taken over and incorporated in the work 
and use of plant and machinery belonging to the contractor. The  
certificate  of  the  Engineer-in-Charge  as  to  the  value  of  
work  done  shall  be  final  and conclusive against the contractor 
provided always that action under this clause shall only be taken 
after giving notice in writing to the contractor. Provided also 
that if the expenses incurred by  the  department  are  less  than  
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the  amount  payable  to  the  contractor  at  his  agreement rates, 
the difference shall not be payable to the contractor.  
Any  excess  expenditure  incurred  or  to  be  incurred  by  
Government  in  completing  the  part work/ part incomplete 
work of any item(s) or the excess loss of damages suffered or 
may be suffered by Government as aforesaid after allowing such 
credit shall without prejudice to any other right or remedy 
available to Government in law or per as agreement be 
recovered from any  money  due  to  the  contractor  on  any  
account,  and  if  such  money  is  insufficient,  the  contractor 
shall be called upon in writing and shall be liable to pay the same 
within 30 days.  
If  the  contractor  fails  to  pay  the  required  sum  within  the  
aforesaid  period  of  30  days,  the Engineer-in-Charge shall 
have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building 
at site etc. and adjust the proceeds of sale  thereof  towards  the  
dues  recoverable  from  the  contractor  under  the  contract  and  
if  thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract.  
In the event of above course being adopted by the Engineer-in-
Charge, the contractor shall have no claim to compensation for 
any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made 
any advance on any account or with a view to the execution of 
the work or the performance of the contract. 

CLAUSE 15  
Suspension of 
Work 

 (i) The contractor shall, on receipt of the order in 
writing of the Engineer-in-Charge, (whose decision 
shall be final and binding on the contractor) 
suspend the progress of the works or  any  part  
thereof  for  such  time  and  in  such  manner  as  
the  Engineer-in-Charge  may  consider necessary 
so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any 
of the following reasons: 
a. on account of any default on the part of the 

contractor or; 
b. for proper execution of the works or part 

thereof for reasons other than the default of the 
contractor; or 

c. for safety of the works or part thereof.  
The contractor shall, during such suspension, 
properly protect and secure the works to  the  extent  
necessary  and  carry  out  the  instructions  given  
in  that  behalf  by  the Engineer-in- Charge.  

(ii) If the suspension is ordered for reasons (b) and (c) 
in sub-para (i) above: 
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a. the contractor shall be entitled to an extension 
of time equal to the period of every such 
suspension PLUS 25%, for completion of the 
item or group of items of work for which a 
separate period of completion is specified in the 
contract and of which the suspended work 
forms a part, and; 

b. If the total period of all such suspensions in 
respect of an item or group of items or work for 
which a separate period of completion is 
specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such 
compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or 
wages paid by the contractor to his employees 
and labour at site, remaining idle during the 
period of suspension, adding thereto 2% to 
cover indirect expenses of the contractor 
provided the contractor submits his claim 
supported by details to the Engineer-in-Charge 
within fifteen days of the expiry of the period 
of 30 days. 

(iii) If the works or part thereof is suspended on the 
orders of the Engineer-in-Charge for more than 
three months at a time, except when suspension is 
ordered for reason (a) in sub- para (i) above, the 
contractor may after receipt of such order serve a 
written notice on the Engineer-in-Charge requiring 
permission within fifteen days from receipt by the 
Engineer- in-Charge of the said notice, to proceed 
with the work or part thereof in regard to which 
progress has been suspended and if such permission 
is not granted within that time, the contractor, if he 
intends to treat the suspension, where it affects only 
a part of the works as an omission of such part by 
Government or where it affects whole of the works, 
as an abandonment of the works by Government, 
shall within ten days of expiry of such period of 15 
days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the 
contract by Government, he shall have no claim to 
payment of any compensation on account of any 
profit or advantage which he might have derived 
from the execution of the work in full but which he 
could not derive in consequence of the 
abandonment. He shall, however, be entitled to 
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such compensation, as the Engineer-in-Charge may 
consider reasonable, in respect of salaries and/or 
wages paid by him to his employees and labour at 
site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the 
contractor provided the contractor submits his 
claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 
3 months. 

 
CLAUSE 15 A 
Compensation in 
case of Delay of 
Supply of Material 
by Govt. 

 The contractor shall not be entitled to claim any compensation 
from Government for the loss suffered by him on account of 
delay by Government in the supply of materials in schedule 'B' 
where such delay is covered by the difficulties relating to the 
supply of wagons, force majeure or any reasonable cause 
beyond the control of the Government. 
This clause 15 A will not be applicable for works where no 
material is stipulated.  

CLAUSE 16 
Action in  case 
Work not done as 
per Specifications  
 

 All works under or in course of execution or executed in 
pursuance of the contract, shall at all times be open and 
accessible to the inspection and supervision of the Engineer-ln-
charge, his authorized subordinates in charge of the work and 
all the superior officers, officer of the Quality Assurance Unit 
of the Department or any organization engaged by the 
Department for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the contractor shall, at all times, during 
the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to 
the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the 
Contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself. 
If it shall appear to the Engineer-in-charge or his authorized 
subordinates in charge of the work or  to  the  Engineer  in  
charge  of  Quality  Assurance  or  his  subordinate  officers  or  
the officers of the organization engaged by the Department for 
Quality Assurance or to the Chief Technical Examiner or his 
subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with 
materials or articles provided by him for the execution of  the  
work  which  are  unsound  or  of  a  quality  inferior  to  that  
contracted  or  otherwise  not  in accordance with the contract, 
the contractor shall, on demand in writing which shall be made 
within twelve months (six months in the case of work costing 
Rs. 10 Lac and below except road work) of the completion of 
the work from the Engineer-in-Charge specifying the work, 
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materials or articles complained of notwithstanding that the 
same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and 
cost. In the event of  the  failing  to  do  so  within  a  period  
specified  by  the  Engineer-in-  Charge  in  his  demand 
aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract 
(for non-completion of the work in time) for this default.   
In such case the Engineer-in-Charge may not accept the item of 
work at the rates applicable under the contract but may accept 
such items at reduced rates as the authority specified in schedule 
‘F’ may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure 
or he may reject the work outright without any payment and/or 
get it and other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing 
in respect of the same will be final and binding on the contractor. 

CLAUSE 17 
Contractor Liable 
for Damages, 
defects during 
defect liability 
period   

 If the contractor or his working people or servants shall break, 
deface, injure or destroy any part  of  building  in  which  they  
may  be  working,  or  any  building,  road,  road  kerb,  fence, 
enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground 
contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while 
in progress, from any cause whatever or if any defect, shrinkage 
or other faults appear in the work within twelve months (six 
months in the case of work costing Rs. Ten lacs and below 
except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer- in-Charge  
as  aforesaid  arising  out  of  defect  or  improper  materials  or  
workmanship  the  contractor shall upon receipt of a notice in 
writing on that behalf make the same good at his own  expense  
or  in  default  the  Engineer-in-Charge  cause  the  same  to  be  
made  good  by  other  workmen  and  deduct  the  expense  from  
any  sums  that  may  be  due  or  at  any  time thereafter may 
become due to the contractor, or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof. The 
security deposit of the contractor shall not be refunded before 
the  expiry  of  twelve  months  (six  months  in  the  case  of  
work  costing  Rs. Ten lacs and below except road work) after 
the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed 
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whichever is later. Provided that in the case of road work, if in 
the opinion of the Engineer-in-Charge, half of the security 
deposit is sufficient, to meet all liabilities of the contractor under 
this contract, half of the security deposit will be refundable after 
six months and the remaining half after twelve months of the 
issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later.  
In case of Maintenance and Operation works of E&M services, 
the security deposit deducted from contractors shall be refunded 
within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract 
whichever is earlier. 

CLAUSE 18  
Contractor to 
Supply Tools & 
Plants etc.  

 The contractor shall provide at his own cost all materials (except 
such special materials, if any,  as  may  in  accordance  with  the  
contract  be  supplied  from  the  Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in schedule F. In addition 
to this, appliances, implements, other plants, ladders, cordage, 
tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents 
forming part of the contract or referred to in  these  conditions  
or  not,  or  which  may  be  necessary  for  the  purpose  of  
satisfying  or  complying with the requirements of the Engineer-
in-Charge as to any matter as to which under  these  conditions  
he  is  entitled  to  be  satisfied,  or  which  he  is  entitled  to  
require  together  with  carriage  therefore  to  and  from  the  
work.  The  contractor  shall  also  supply without charge the 
requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, 
weighing and assisting the measurement for examination at any 
time and from time to time of the work or materials. Failing his 
so doing, the same may be provided by the Engineer-in-Charge 
at the expense of the contractor and  the  expenses  may  be  
deducted,  from  any  money  due  to  the  contractor,  under  this  
contract or otherwise and/or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion thereof.  

CLAUSE 18 A  
Recovery of 
Compensation 
paid to Workmen 

 In  every  case  in  which  by  virtue  of  the  provisions  sub-
section  (1)  of  Section  12,  of  the  Workmen’s  Compensation  
Act,  1923,  Government  is  obliged  to  pay  compensation  to  
a workman employed by the contractor, in execution of the 
works, Government will recover from the contractor, the 
amount of the compensation so paid; and, without prejudice to 
the rights of the Government under sub-section (2) of Section 
12, of the said Act, Government shall  be  at  liberty  to  recover  
such  amount  or  any  part  thereof  by  deducting  it  from  the 
security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise. 
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Government shall not be bound to contest any claim made 
against it under sub-section (1) of Section 12, of the said Act, 
except on the written request of the contractor and upon his 
giving to Government full security for all costs for which 
Government might become liable in consequence of contesting 
such claim. 

CLAUSE 18 B 
Ensuring Payment  
and Amenities to 
Workers if 
Contractor fails 

 ln  every  case  in  which  by  virtue  of  the  provisions  of  the  
Contract  Labour  (Regulation  and Abolition) Act, 1970, and of 
the Contract Labour (Regulation and Abolition) Central Rules, 
1971, Government is obliged to pay any amounts of wages to a 
workman employed by the contractor  in  execution  of  the  
works,  or  to  incur  any  expenditure  in  providing  welfare  
and health amenities required to be provided under the above 
said Act and the rules under Clause 19H or under the CPWD 
Contractor’s Labour Regulations, or under the Rules framed by 
Government  from  time  to  time  for  the  protection  of  health  
and  sanitary  arrangements  for workers employed by MMRCL 
Contractors, Government will recover from the contractor, the 
amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the  rights  of  the  
Government  under  sub-section(2)  of  Section  20,  and  sub-
section  (4)  of Section 21, of the Contract Labour (Regulation 
and Abolition) Act, 1970, Government shall be at liberty to 
recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by Government to the 
contractor whether under this contract or otherwise Government 
shall not be bound to contest any claim made against it under 
sub-section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the contractor and 
upon his giving to the Government full security for all costs for 
which Government might become liable in contesting such 
claim.  

CLAUSE 19 
Labour Laws to be  
complied  by the 
Contractor 

 The contractor shall obtain a valid license under the Contract 
Labour (R&A) Act, 1970, and the Contract Labour (Regulation 
and Abolition) Central Rules, 1971, before the commencement 
of the work, and continue to have a valid license until the 
completion of the work. The contractor shall also comply with 
provisions of the Inter-State Migrant Workmen (regulation of 
Employment and Condition of Service) Act, 1979. The 
contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986.   
The contractor shall also comply with the provisions of the 
building and other Construction Workers (Regulation of 
Employment & Conditions of Service) Act, 1996 and the 
building and other Construction Workers Welfare Cess Act, 
1996.  
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Any  failure  to  fulfil  these  requirements  shall  attract  the  
penal  provisions  of  this  contract arising out of the resultant 
non-execution of the work.  

CLAUSE 19 A  No labour below the age of fourteen years shall be employed on 
the work.  

CLAUSE 19 B  
Payment of  
Wages  
 

 Payment of wages: 
(i) The  contractor  shall  pay  to  labour  employed  by  

him  either  directly  or  through subcontractors, 
wages not less than fair wages as defined in the 
MMRCL Contractor’s Labour  Regulations  or  as  
per  the  provisions  of  the  Contract  Labour  
(Regulation  and Abolition) Act, 1970 and the 
contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

(ii) The contractor shall, notwithstanding the 
provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on 
the work, including any labour engaged by  his  sub-
contractors  in  connection  with  the  said  work,  as  
if  the  labour  had  been immediately employed by 
him.  

(iii) In respect of all labour directly or indirectly 
employed in the works for performance of the 
contractor’s part of this contract, the contractor 
shall comply with or cause to be complied with  
CPWD  contractor’s  Labour  Regulations  made  by 
Government from time to time in regard to payment 
of wages, wage period, deductions from wages 
recovery of wages not paid and deductions 
unauthorizedly made, maintenance of wage books 
or wage slips, publication of scale of wages and 
other terms of employment, inspection and 
submission of periodical returns and all other 
matters of the like nature or as per the provisions of 
the Contract Labour (Regulation and Abolition) 
Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever 
applicable.  

(iv) (a) The Engineer-in-Charge concerned shall have 
the right to deduct from the moneys due to the 
contractor any sum required or estimated to be 
required for making good the loss suffered by a 
worker or workers by reason of non-fulfilment of 
the conditions of the contract for the benefit of the 
workers, non-payment of wages or of deductions 
made from his or their wages which are not justified 
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by their terms of the contract or non-observance of 
the Regulations.  
(b) Under  the  provision  of  Minimum  Wages  
(Central)  Rules,  1950,  the  contractor  is bound to 
allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous 
work and pay wages at the same rate as for duty. In 
the event of default, the Engineer-in-Charge shall 
have the right to deduct the sum or sums not paid 
on account of wages for weekly holidays to any 
labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 
In the case of Union Territory of Delhi, however, as 
the all inclusive minimum daily wages fixed under 
Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-
1979 as amended from time to time are inclusive of 
wages for the weekly day of rest, the question of 
extra payment for weekly holiday would not arise. 

(v) The contractor shall comply with the provisions of 
the Payment of Wages Act, 1936, Minimum Wages 
Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act,  1923,  Industrial  
Disputes  Act,  1947,  Maternity  Benefits  Act,  
1961,  and  the Contractor’s Labour (Regulation 
and Abolition) Act 1970, or the modifications 
thereof or any other laws relating thereto and the 
rules made thereunder from time to time.  

(vi) The contractor shall indemnify and keep 
indemnified Government against payments to  be  
made  under  and  for  the  observance  of  the  laws  
aforesaid  and  the  MMRCL Contractor’s  Labour  
Regulations  without  prejudice  to  his  right  to  
claim  indemnity from his sub-contractors.  

(vii) The  laws  aforesaid  shall  be  deemed  to  be  a  
part  of  this  contract  and  any  breach 
 thereof shall be deemed to be a breach of this 
contract.  

(viii) Whatever is the minimum wage for the time being, 
or if the wage payable is higher than such wage, 
such wage shall be paid by the contractor to the 
workmen directly without the intervention of 
Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from the minimum 
wage payable to the workmen as and by way of 
commission or otherwise.  
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(ix) The contractor shall ensure that no amount by way 
of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of 
workmen. 

CLAUSE 19C   In respect of all labour directly or indirectly employed in the 
work for the performance of the contractor’s part of this 
contract, the contractor shall at his own expense arrange for the 
safety provisions as per Safety Code framed from time to time 
and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he 
shall be liable to pay a penalty  of  Rs.200/-  for  each  default  
and  in  addition,  the  Engineer-in-  Charge  shall  be  at liberty 
to make arrangement and provide facilities as aforesaid and 
recover the costs incurred in that behalf from the contractor. 

CLAUSE 19 D  The contractor shall submit by the 4th and 19th of every month, 
to the Engineer-in-Charge, a true statement showing in respect 
of the second half of the preceding month and the first half of 
the current month respectively: - 

1. the number of labourers employed by him on the work,  
2. their working yours,  
3. the wages paid to them,  
4. the accidents that occurred during the said fornight 

showing the circumstances under which they happened 
and the extent of damage and injury caused by them, 
and 

5. the  number  of  female  workers  who  have  been  
allowed  maternity  benefit  according  to Clause 19F 
and the amount paid to them.  

Failing  which  the  contractor  shall  be  liable  to  pay  to  
Government,  a  sum  not  exceeding Rs.200/-  for  each  default  
or  materially  incorrect  statement.  The  decision  of  the  
Divisional Officer shall be final in deducting from any bill due 
to the contractor, the amount levied as fine and be binding on 
the contractor.  

CLAUSE 19 E  In respect of all labour directly or indirectly employed in the 
works for the performance of the contractor’s part of this 
contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Government from time to 
time for the protection of health and sanitary arrangements for 
workers employed by the MMRCL and its  contractors. 

CLAUSE 19 F  Leave and pay during leave shall be regulated as follows:- 
1. Leave : 

a. in the case of delivery - maternity leave not 
exceeding 8 weeks, 4 weeks up to and including 
the day of delivery and 4 weeks following that 
day,  
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b. in the case of miscarriage - upto 3 weeks from 
the date of miscarriage.  

2. Pay  :   
a. in  the  case  of  delivery  -  leave  pay  during  

maternity  leave  will  be  at  the  rate  of  the 
women’s average daily earnings, calculated on 
total wages earned on the days when full time 
work was done during a period of three months 
immediately preceding the date  on  which  she  
gives  notice  that  she  expects  to  be  confined  
or  at  the  rate  of Rupee one only a day 
whichever is greater.  

b. In the case of miscarriage - leave pay at the rate 
of average daily earning calculated on the total 
wages earned on the days when full time work 
was done during a period of three months 
immediately preceding the date of such 
miscarriage.  

3. Conditions for the grant of Maternity Leave:  
No maternity leave benefit shall be admissible to a 
woman unless she has been employed for a total period 
of not less than six months immediately preceding the 
date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity 
(Benefit) in the Prescribed Form as shown in appendix 
-I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19 G  In the event of the contractor(s) committing a default or breach 

of any of the provisions of the CPWD Contractor’s Labour 
Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to 
time or furnishing any information or submitting or filing any 
statement under the provisions  of  the  above  Regulations  and’  
Rules  which  is  materially  incorrect,  he/they shall, without 
prejudice to any other liability, pay to the Government a sum 
not exceeding Rs.200/- for every default, breach or furnishing, 
making, submitting, filing such materially incorrect statements 
and in the event of the contractor(s) defaulting continuously in 
this respect, the penalty may be enhanced to Rs.200/- per day 
for each day of default subject to a maximum of 5 per cent of 
the estimated cost of the work put to tender. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. 
Should  it  appear  to  the  Engineer-in-Charge  that  the  
contractor(s)  is/are  not  properly observing  and  complying  
with  the  provisions  of  the  CPWD Contractor’s  Labour 
Regulations and Model Rules and the provisions of the Contract 
Labour (Regulation and Abolition) Act 1970, and the Contract 
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Labour (R& A) Central Rules 1971, for the protection of  health  
and  sanitary  arrangements  for  work-people  employed  by  the  
contractor(s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing 
to the contractor(s) requiring that the said Rules be complied 
with and the amenities prescribed therein be provided to the 
work-people within a reasonable time to be specified in the 
notice. If the contractor(s) shall fail within the period specified 
in the notice  to  comply  with  and/observe  the  said  Rules  and  
to  provide  the  amenities  to  the work-people as aforesaid, the 
Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the 
contractor(s). The contractor(s) shall erect, make and maintain 
at his/their own expense and to approved standards all necessary 
huts and sanitary arrangements required for his/their work-
people on the site in connection with the execution of the works, 
and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall 
have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be 
remodelled and/or reconstructed according to approved 
standards, and if the contractor(s) shall  fail  to  remodel  or  
reconstruct  such  huts  and  sanitary  arrangements  according  
to approved standards within the period specified in the notice, 
the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor(s).  

CLAUSE 19 H  The contractor(s) shall at his/their own cost provide his/their 
labour with a sufficient number of huts (hereinafter referred to 
as the camp) of the following specifications on a suitable plot of 
land to be approved by the Engineer-in-Charge.  

 (i) (a) The minimum height of each hut at the eaves level shall 
be 2.10m (7 ft.) and the floor area to be provided will 
be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of 
the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable 
cooking places having a minimum area of 1.80m x 
1.50m (6’x5') adjacent to the hut for each family.  

(c) The contractor(s) shall also construct temporary latrines 
and urinals for the use of the labourers each on the scale 
of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided 
for women.  

(d) The contractor(s) shall construct sufficient number of 
bathing and washing places, one  unit  for  every  25  
persons  residing  in  the  camp.  These  bathing  and  
washing places shall be suitably screened. 
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 (ii) (a) All the huts shall have walls of sun-dried or burnt-bricks 
laid in mud mortar or other suitable local materials as 
may be approved by the Engineer-in-Charge. In case of 
sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor  may  be  kutcha  but  
plastered  with  mud  gobri  and  shall  be  at  least  15  
cm  (6") above the surrounding ground. The roofs shall 
be laid with thatch or any other materials as may be 
approved by the Engineer-in-Charge and the contractor 
shall ensure that throughout the period of their 
occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper 
ventilation. 

(c) All doors, windows, and ventilators shall be provided 
with suitable leaves for security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 
yards) between the rows of huts which may be reduced 
to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back 
construction will be allowed.  

 (iii) 
Water 
Supply 

The contractor(s) shall provide adequate supply of water for the 
use of labourers. The provisions shall not be less than two 
gallons of pure and wholesome water per head per day for 
drinking purposes and three gallons of clean water per head per 
day for bathing and washing purposes. Where piped water 
supply is available, supply shall be  at  stand  posts  and  where  
the  supply  is  from  wells  or  river,  tanks  which  may  be  of 
metal or masonry, shall be provided. The contractor(s) shall also 
at his/ their own cost make arrangements for laying pipe lines 
for water supply to his/ their labour camp from the existing 
mains wherever available, and shall pay all fees and charges 
therefore. 

 (iv) The site selected for the camp shall be high ground, removed 
from jungle. 

 (v) 
Disposal of 
Excreta 

The  contractor(s)  shall  make  necessary  arrangements  for  the 
disposal of excreta from the latrines by trenching or incineration 
which shall be according to the requirements laid down by the 
Local Health Authorities. If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal 
Committee/authority and inform it about the number of 
labourers employed  so  that  arrangements  may  be  made  by  
such  Committee/authority  for  the removal of the excreta. All 
charges on this account shall be borne by the contractor and paid 
direct by him to the Municipality/authority. The contractor shall 
provide one sweeper for every eight seats in case of dry system.  
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 (vi) 
Drainage 

The contractor(s) shall provide efficient arrangements for 
draining away sullage water so as to keep the camp neat and 
tidy. 

 (vii) The  contractor(s)  shall  make  necessary  arrangements  for  
keeping  the  camp  area sufficiently lighted to avoid accidents 
to the workers.  

 (viii) 
Sanitation 

The contractor(s) shall make arrangements for conservancy and 
sanitation in  the  labour  camps  according  to  the  rules  of  the  
Local  Public  Health  and  Medical Authorities.   

CLAUSE 19 I  The Engineer-in-Charge may require the contractor to dismiss 
or remove from the site of the work any person or persons in the 
contractors’ employ upon the work who may be incompetent or 
misconduct himself and the contractor shall forthwith comply 
with such requirements. In respect of maintenance/repair or 
renovation works etc. where the labour have an easy access to 
the individual houses, the contractor shall issue identity cards to 
the labourers, whether temporary or permanent and he shall be 
responsible for any untoward action on the part of such  labour.  
AE/JE  will  display  a  list  of  contractors  working  in  the  
colony/Blocks  on  the notice board in the colony and also at the 
service centre, to apprise the residents about the same. 

CLAUSE 19J  It shall be the responsibility of the contractor to see that the 
building under construction is not  occupied  by  any  body  
unauthorizedly  during  construction,  and  is  handed  over  to  
theEngineer-in-Charge  with  vacant  possession  of  complete  
building.  If  such  building  though completed is occupied 
illegally, then the Engineer-in-Charge shall have the option to 
refuse to accept the said building/buildings in that position. Any 
delay in acceptance on this account will be treated as the delay 
in completion and for such delay, a levy upto 5% of tendered 
value of work may be imposed by the Advisor (Coordination) 
whose decision shall be final both with regard to the justification 
and quantum and be binding on the contractor.  
However, the Advisor (Coordination), through a notice, may 
require the contractor to remove the illegal occupation any time 
on or before construction and delivery. 

CLAUSE 19 K 
Employment of 
skilled/semi 
skilled workers  

 The  contractor  shall,  at  all  stages  of  work,  deploy  
skilled/semi  skilled  tradesmen  who  are qualified  and  possess  
certificate  in  particular  trade  from  CPWD  Training  
Institute/Industrial  Training  Institute/National  Institute  of  
construction  Management  and  Research  (NICMAR)/ National 
Academy of Construction, CIDC or any similar reputed and 
recognized Institute managed/ certified by State/Central 
Government. The number of such qualified tradesmen shall not 
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be less than 20% of total skilled/semi skilled workers required 
in each trade at any stage of work. The contractor shall submit 
number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with 
requisite certificate from recognized Institute to Engineer in 
charge for approval. Notwithstanding such approval, if the 
tradesmen are found to have inadequate skill to execute the 
work of respective trade, the contractor shall substitute such 
tradesmen within two days of written notice from Engineer-in- 
Charge. Failure on the part of contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen 
will attract a compensation to be paid by contractor at the rate 
of Rs. 100 per such tradesman per day. Decision of Engineer in 
Charge as to whether particular tradesman possesses requisite 
skill and amount of compensation in case of default shall be 
final and binding. 
Provided  always,  that  the  provisions  of  this  clause,  shall  
not  be  applicable  for  works  with estimated cost put to tender 
being less than Rs. 5 crores. 

CLAUSE 19L 
Contribution of 
EPF and ESI  

 The ESI and EPF contributions on the part of employer in 
respect of this contract shall be paid by the contractor. These 
contributions on the part of the employer paid by the contractor 
shall be reimbursed by the Engineer-in-charge to the contractor 
on actual basis. The applicable and eligible amount of EPF & 
ESI shall be reimbursed preferably within 7 days but not later 
than 30 days of submission of documentary proof of payment 
provided same are in order. 

CLAUSE 20 
Minimum Wages 
Act to be 
Complied with  
 

 The contractor shall comply with all the provisions of the 
Minimum Wages Act, 1948, and Contract Labour (Regulation 
and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time.  

CLAUSE 21 
Work not to be 
sublet. Action in 
case of insolvency  

 The contract shall not be assigned or sublet without the written 
approval of the Engineer-in - Charge.  And  if  the  contractor  
shall  assign  or  sublet  his  contract,  or  attempt  to  do  so,  or  
become insolvent or commence any insolvency proceedings or 
make any composition with his  creditors  or  attempt  to  do  so,  
or  if  any  bribe,  gratuity,  gift,  loan,  perquisite,  reward  or  
advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the 
employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
Engineer-  
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in-Charge on behalf of the MD, MMRC shall have power to 
adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted,  
the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22  All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be 
applied to the use of Government without reference to the  actual  
loss  or  damage  sustained  and  whether  or  not  any  damage  
shall  have  been sustained.   
 

CLAUSE 23 
Changes in firm’s 
Constitution to be 
intimated   

 Where the contractor is a partnership firm, the previous 
approval in writing of the Engineer-in- Charge shall be obtained 
before any change is made in the constitution of the firm. Where 
the contractor is an individual or a Hindu undivided family 
business concern, such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the 
right to carry out the works hereby undertaken by the contractor. 
If previous approval as aforesaid is not obtained, the contract 
shall be deemed to have been assigned in contravention of 
Clause 21 hereof and the  same  action  may  be  taken,  and  the  
same  consequences  shall  ensue  as  provided  in the said Clause 
21.  

CLAUSE 24  All works to be executed under the contract shall be executed 
under the direction and subject to the approval in all respects of 
the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, 
and from time to time carried on. 

CLAUSE 25 
Settlement  of 
Disputes & 
Arbitration  

 DELETED FOR THIS TENDER. 
However, provisions mentioned in Schedule F shall be 
applicable. 

CLAUSE 26  
Contractor to 
indemnify Govt. 
against Patent 
Rights  

 The contractor shall fully indemnify and keep indemnified the 
MD, MMRC against any action,  claim  or  proceeding  relating  
to  infringement  or  use  of  any  patent  or  design  or  any 
alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included 
in the contract. In the event of any claims made under or  action  
brought  against  Government  in  respect  of  any  such  matters  
as  aforesaid,  the  contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own  expense,  
to  settle  any  dispute  or  to  conduct  any  litigation  that  may  
arise  therefrom, provided  that  the  contractor  shall  not  be  
liable  to  indemnify  the  MD, MMRC  if  the infringement of 
the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge in this 
behalf.  
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CLAUSE 27 
Lumpsum 
Provisions in 
Tender  

 When the estimate on which a tender is made includes lump sum 
in respect of parts of the work, the contractor shall be entitled to 
payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is 
not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay 
the lump-sum amount entered in the estimate, and the certificate 
in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or 
sums payable to him under the provisions of the clause. 

CLAUSE 28 
Action  where  no 
Specifications are 
specified   

 In  the  case  of  any  class  of  work  for  which  there  is  no  
such  specifications  as  referred  to  in Clause 11, such work 
shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be 
carried out as per manufacturers’ specifications, if not available 
then as per District Specifications. In case there are no such 
specifications as required above, the work shall be carried out 
in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge.  

CLAUSE 29 
Withholding  and 
lien in respect of 
sum due from 
contractor 

(i) Whenever any claim or claims for payment of a sum of money 
arises out of or under the contract or against the contractor, the 
Engineer-in-Charge or the Government shall be entitled to 
withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any deposited by the 
contractor and for the purpose aforesaid, the Engineer-in- 
Charge or the Government shall be entitled to withhold the 
security deposit, if  any,  furnished  as  the  case  may  be  and  
also  have  a  lien  over  the  same  pending  finalization or 
adjudication of any such claim. In the event of the security being 
insufficient to  cover  the  claimed  amount  or  amounts  or  if  
no  security  has  been  taken  from  the contractor, the Engineer-
in-Charge or the Government shall be entitled to withhold and 
have a lien to retain to the extent of such claimed amount or 
amounts referred to above, from  any  sum  or  sums  found  
payable  or  which  may  at  any  time  thereafter  become  
payable  to  the  contractor  under  the  same  contract  or  any  
other  contract  with  the Engineer-in-Charge of the Government 
or any contracting person through the Engineer- in-Charge 
pending finalization of adjudication of any such claim.  
It  is  an  agreed  term  of  the  contract  that  the  sum  of  money  
or  moneys  so  withheld  or retained under the lien referred to 
above by the Engineer-in-Charge or Government will be kept 
withheld or retained as such by the Engineer-in-Charge or 
Government till the claim arising out of or under the contract is 
determined by the arbitrator(if the contract is governed by the 
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arbitration clause) by the competent court, as the case may be 
and that the contractor will have no claim for interest or 
damages whatsoever on any account in  respect  of  such  
withholding  or  retention  under  the  lien  referred  to  above  
and  duly notified as such to the contractor. For the purpose of 
this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the Government 
shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or  amounts  in  whole  or  in  part  
from  any  sum  found  payable  to  any  partner/limited company 
as the case may be, whether in his individual capacity or 
otherwise.   
 
 

 (ii) Government  shall  have  the  right  to  cause  an  audit  and  
technical  examination  of  the works  and  the  final  bills  of  
the  contractor  including  all  supporting  vouchers,  abstract, 
etc.,  to  be  made  after  payment  of  the  final  bill  and  if  as  
a  result  of  such  audit  and technical examination any sum is 
found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been 
done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of 
over-payment and it shall be lawful for Government to recover 
the same from him in the manner prescribed in sub-clause (i) of 
this clause or in any other manner legally permissible; and if it 
is found that the contractor was paid less than what was due to 
him under the contract in respect of any work executed by him 
under it, the amount  of  such  under  payment  shall  be  duly  
paid  by  Government  to  the  contractor, without any interest 
thereon whatsoever.  
Provided that the Government shall not be entitled to recover 
any sum overpaid, nor the contractor shall be entitled to 
payment of any sum paid short where such payment has been 
agreed upon between the Advisor (Coordination) or Assistant 
General Manager (Civil) on the one  hand  and  the  contractor  
on  the  other  under  any  term  of  the  contract  permitting 
payment  for  work  after  assessment  by  the  Advisor 
(Coordination) or  the  Assistant General Manager (Civil).  

CLAUSE 29A  
Lien  in  respect of 
claims in other 
Contracts  

 Any  sum  of  money  due  and  payable  to  the  contractor  
(including  the  security  deposit returnable to him) under the 
contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the Government or any other contracting 
person or persons through Engineer-in-Charge against any 
claim of the Engineer-in-Charge or Government or such other 
person or persons in respect of payment of a sum of money 
arising out of or under any other contract made by the contractor 
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with the Engineer- in-Charge or the Government or with such 
other person or persons.  
 It is an agreed term of the contract that the sum of money so 
withheld or retained under this clause by the Engineer-in-
Charge or the Government will be kept withheld or retained as 
such by the Engineer-in-Charge or the Government or till his 
claim arising out of the same  contract  or  any  other  contract  
is  either  mutually  settled  or  determined  by  the arbitration 
clause or by the competent court, as the case may be and that 
the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this clause and 
duly notified as such to the contractor. 

CLAUSE 30 
Employment of 
coal mining or 
controlled  area 
labour not 
permissible  

 DEALTED FOR THIS TENDER 

CLAUSE 31 
Unfiltered water 
supply  
 

 The contractor(s) shall make his/their own arrangements for 
water required for the work and nothing extra will be paid for 
the same. This will be subject to the following conditions.  

(i) That  the  water  used  by  the  contractor(s)  shall  
be  fit  for  construction  purposes  to the satisfaction 
of the Engineer-in-Charge.  

(ii) The  Engineer-in-Charge shall make alternative 
arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by 
the contractor(s) for  procurement  of  water  are  in  
the  opinion  of  the  Engineer-in-  Charge, 
unsatisfactory.   

CLAUSE 31 A 
Departmental 
water supply, if 
available 

 Water if available may be supplied to the contractor by the 
department subject to the following conditions:- 

(i) The water charges @ 1 % shall be recovered on 
gross amount of the work done. 

(ii) The contractor(s) shall make his/their own 
arrangement of water connection and laying of 
pipelines from existing main of source of supply. 

(iii) The Department do not guarantee to maintain 
uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative 
arrangements for water at his/ their own cost in the 
event of any temporary break down in the 
Government water main so that the  progress  of  
his/their  work  is  not  held  up  for  want  of  water.  
No  claim  of  damage  or  refund of water charges 
will be entertained on account of such break down. 
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CLAUSE 32  
Alternate  water 
arrangements   

(i) Where  there  is  no  piped  water  supply  arrangement  and  the  
water  is  taken  by  the contractor from the wells or hand pump 
constructed by the Government, no charge shall be recovered 
from the contractor on that account. The contractor shall, 
however, draw water at such hours of the day that it does not 
interfere with the normal use for which  the  hand  pumps  and  
wells  are  intended.  He  will  also  be  responsible  for  all 
damage  and  abnormal  repairs  arising  out  of  his  use,  the  
cost  of  which  shall  be recoverable from him. The Engineer-
in-Charge shall be the final authority to determine the cost 
recoverable from the contractor on this account and his decision 
shall be binding on the contractor. 

 (ii) The contractor shall be allowed to construct temporary wells in 
Government land for taking water for construction purposes 
only after he has got permission of the Engineer-in- Charge in 
writing. No charges shall be recovered from the contractor on  
this  account,  but  the  contractor  shall  be  required  to  provide  
necessary  safety arrangements to avoid any accidents or 
damage to adjacent buildings, roads and service lines. He shall 
be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall 
restore the ground to its original condition after the wells are 
dismantled on completion of the work.  

CLAUSE 33 
Return of Surplus 
materials   

 Notwithstanding anything contained to the contrary in this 
contract, where any materials for the execution of the contract 
are procured with the assistance of Government either by issue 
from Government stocks or purchase made under orders or 
permits or licences issued by Government, the contractor shall 
hold the said materials economically and solely  for  the  purpose  
of  the  contract  and  not  dispose  of  them  without  the  written 
permission  of  the  Government  and  return,  if  required  by  
the  Engineer-in-Charge,  all surplus or unserviceable materials 
that may be left with him after the completion of the contract or 
at its termination for any reason whatsoever on being paid or 
credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price 
allowed to the contractor however shall not exceed the amount 
charged to him excluding the element of storage charges. The 
decision of the Engineer- in-Charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to action 
for contravention of the  terms  of  the  licence  or  permit  and/or  
for  criminal  breach  of  trust,  be  liable  to Government for all 
moneys, advantages or profits resulting or which in the usual 
course would have resulted to him by reason of such breach.  
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CLAUSE 34  
Hire  of  Plant  &  
Machinery   

(i) The contractor shall arrange at his own expense all tools, plant, 
machinery and equipment (hereinafter referred to as T&P) 
required for execution of the work except for the Plant & 
Machinery listed in Schedule ‘C’ and stipulated for issue to the 
contractor. If the contractor requires any item of T&P on hire 
from the T&P available with the Government over and above 
the T&P stipulated for issue, the Government will, if such item 
is available, hire it to the contractor at rates to be agreed upon 
between him and the Engineer-in-Charge. In such  a  case,  all  
the  conditions  hereunder  for  issue  of  T&P  shall  also  be  
applicable  to such T&P as is agreed to be issued.  

 (ii) Plant  and  Machinery  when  supplied  on  hire  charges  shown  
in  Schedule  ‘C’  shall  be made over and taken back at the 
departmental equipment yard/shed shown in Schedule ‘C’ and 
the contractor shall bear the cost of carriage from the place of 
issue to the site of work and back. The contractor shall be 
responsible to return the plant and machinery with  condition  in  
which  it  was  handed  over  to  him,  and  he  shall  be  
responsible  for  all damage  caused  to  the  said  plant  and  
machinery  at  the  site  of  work  or  elsewhere  in operation  and  
otherwise  during  transit  including  damage  to  or  loss  of  
plant  and  for  all losses  due  to  his  failure  to  return  the  same  
soon  after  the  completion  of  the  work  for which  it  was  
issued.  The  Divisional  Engineer  shall  be  the  sole  judge  to  
determine  the liability of the contractor and its extent in this 
regard and his decision shall be final and binding on the 
contractor.  

 (iii) The plant and machinery as stipulated above will be issued as 
and when available and if  required by the contractor. The 
contractor shall arrange his programme of work according to the 
availability of the plant and machinery and no claim, 
whatsoever, will be entertained from him for any delay in supply 
by the Department.  

 (iv) The hire charges shall be recovered at the prescribed rates from 
and inclusive of the date the plant and machinery made over 
upto and inclusive of the date of the return in good order  even  
though  the  same  may  not  have  been  working  for  any  cause  
except  major breakdown due to no fault of the contractor or 
faulty use requiring more than three working days continuously 
(excluding intervening holidays and Sundays) for bringing the 
plant in order.  The  contractor  shall  immediately  intimate  in  
writing  to  the  Engineer-in-  Charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. 
The Engineer-in-Charge shall record the date and time of receipt 
of such intimation in the log sheet of the plant or machinery. 
Based on this if the breakdown before lunch period or major  
breakdown  will  be  computed  considering  half  a  day’s  
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breakdown  on  the  day  of complaint. If the breakdown occurs 
in the post lunch period of major breakdown will be computed 
starting from the next working day. In case of any dispute under 
this clause, the decision of the Advisor (Coordination) shall be 
final and binding on the contractor. 

 (v) The hire charges shown above are for each day of 8 hours 
(inclusive of the one hour lunch break) or part thereof. 

 (vi) Hire charges will include service of operating staff as required 
and also supply of lubricating oil and stores for cleaning 
purposes. Power fuel of approved type, firewood, kerosene oil 
etc. for running the plant and machinery and also the full time 
chowkidar for guarding the plant  and  machinery  against  any  
loss  or  damage  shall  be  arranged  by  the  contractor who 
shall be fully responsible for the safeguard and security of plant 
and machinery. The contractor  shall  on  or  before  the  supply  
of  plant  and  machinery  sign  an  agreement indemnifying  the  
Department  against  any  loss  or  damage  caused  to  the  plant  
and machinery either during transit or at site of work. 

 (vii) Ordinarily, no plant and machinery shall work for more than 8 
hours a day inclusive of one-hour lunch break. In case of an 
urgent work however, the Engineer-in-Charge may, at his 
discretion, allow the plant and machinery to be worked for more 
than normal period of 8 hours a day. In that case, the hourly hire 
charges for overtime to be borne by the contractor shall  be  50%  
more  than  the  normal  proportionate  hourly  charges  (1/8th  
of  the  daily charges) subject to a minimum of half day’s normal 
charges on any particular day. For working out hire charges for 
over time, a period of half an hour and above will be charged as 
one hour and a period of less than half an hour will be ignored. 

 (viii) The contractor shall release the plant and machinery every 
seventh day for periodical servicing and/or wash out which may 
take about three to four hours or more. Hire charges for  full  day  
shall  be  recovered  from  the  contractor  for  the  day  of  
servicing/  wash  out irrespective of the period employed in 
servicing.  

 (ix) The plant and machinery once issued to the contractor shall not 
be returned by him on account of lack of arrangements of labour 
and materials, etc. on his part, the same will be returned only 
when they are required for major repairs or when in the opinion 
of the Engineer-in-Charge, the work  or  a  portion  of  work  for  
which  the  same  was  issued  is completed. 

 (x) Log  Book  for  recording  the  hours  of  daily  work  for  each  
of  the  plant  and  machinery supplied to the contractor will be 
maintained by the Department and will be countersigned by  the  
contractor  or  his  authorized  agent  daily.  In  case  the  
contractor  contests  the correctness of the entries and/or fails to 
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sign the Log Book, the decision of the Engineer- in-Charge shall 
be final and binding on him. Hire charges will be calculated 
according to  the  entries  in  the  Log  Book  and  will  be  
binding  on  the  contractor.  Recovery  on account of hire 
charges for road rollers shall be made for the minimum number 
of days worked  out  on  the  assumption  that  a  roller  can  
consolidate  per  day  and  maximum quantity of materials or 
area surfacing as noted against each in the annexed statement 
(see attached annexure). 

 (xi) In the case of concrete mixers, the contractors shall arrange to 
get the hopper cleaned and the drum washed at the close of the 
work each day or each occasion.  

a. In case rollers for consolidation are employed 
by the contractor himself, log book for such  
rollers  shall  be  maintained  in  the  same  
manner  as  is  done  in  case  of departmental  
rollers,  maximum  quantity  of  any  items  to  
be  consolidated  for  each  roller-day shall also 
be same as in Annexure to Clause 34(x). For 
less use of rollers, recovery for the less roller 
days shall be made at the stipulated issue rate.  

 (xii) The  contractor shall be responsible to return the plant and 
machinery in the condition in    which  it  was  handed  over  to  
him  and  he  shall  be  responsible  for  all  damage  caused to 
the said plant and machinery at the site of work or elsewhere in 
operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the 
same soon after the completion of the work for which it was 
issued. The Divisional Engineer shall be the sole judge to 
determine the liability of  the  contractor  and  its  extent  in  this  
regard  and  his  decision  shall  be  final  and  binding on the 
contractor.  

 (xiii) The contractor will be exempted from levy of any hire charges 
for the number of days he is called upon in writing by the 
Engineer-in-Charge to suspend execution of the work, provided 
Government plant and machinery in question have, in fact, 
remained idle with the contractor because of the suspension  

 (xiv) In the event of the contractor not requiring any item of plant and 
machinery issued by Government though not stipulated for issue 
in Schedule ‘C’ any time after taking delivery at the place of 
issue, he may return it after two days written notice or at any 
time without notice  if  he  agrees  to  pay  hire  charges  for  two  
additional  days  without,  in  any  way, affecting the right of the 
Engineer-in-Charge to use the said plant and machinery during 
the said period of two days as he likes including hiring out to a 
third party. 
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CLAUSE 35 
Condition relating 
to use of asphaltic 
materials   

(i) The contractor undertakes to make arrangement for the 
supervision of the work by the firm supplying the tar or bitumen 
used.  

 (ii) The contractor shall collect the total quantity of tar or bitumen 
required for the work as per standard formula, before the process 
of painting is started and shall hypothecate it to the Engineer-in-
Charge. If any bitumen or tar remains unused on completion of 
the work on account of lesser use of materials in actual 
execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a 
corresponding deduction equivalent to  the  cost  of  unused  
materials  as  determined  by  the  Engineer-in-Charge shall  be  
made  and  the  material  return  to  the  contractors.  Although  
the  materials  are  hypothecated to Government, the contractor 
undertakes the responsibility for their proper watch, safe 
custody and protection against all risks. The materials shall not 
be removed from site of work without the consent of the 
Engineer-in- Charge in writing. 

 (iii) The contractor shall be responsible for rectifying defects noticed 
within a year from the date of completion of the work and the 
portion of the security deposit relating to asphaltic work shall be 
refunded after the expiry of this period. 

CLAUSE 36 
Employment of 
Technical Staff & 
Employees 
 

 Contractors Superintendence, Supervision, Technical Staff & 
Employees 

 (i) The contractor shall provide all necessary superintendence 
during execution of the work and all along thereafter as may be 
necessary for proper fulfilling of the obligations under the 
contract. The contractor shall immediately after receiving letter 
of acceptance of the tender and before commencement  of  the  
work,  intimate  in  writing  to  the  Engineer-in-Charge,  the 
name(s),  qualifications,  experience,  age,  address(s)  and  other  
particulars  along  with certificates, of the principal technical 
representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Minimum 
requirement of such  technical  representative(s)  and  their  
qualifications  and  experience  shall  not  be lower than 
specified in Schedule ‘F’. The Engineer-in-Charge shall within 
3 days of receipt of  such  communication  intimate  in  writing  
his  approval  or  otherwise  of  such  a  representative(s) to the 
contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall appoint 
another such representative(s) according  to  the  provisions  of  
this  clause.  Decision  of  the  tender  accepting  authority  shall  
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be  final  and  binding  on  the  contractor  in  this  respect.  Such  
a  principal  technical representative and other technical 
representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-charge and shall be 
available at site before start of work.   
All the provisions applicable to the principal technical 
representative under the Clause will  also  be  applicable  to  
other  technical  representative(s)  The  principal  technical 
representative and other technical representative(s) shall be 
present at the site of work for  supervision  at  all  times  when  
any  construction  activity  is  in  progress  and  also present 
himself/themselves, as required, to the Engineer-in-Charge 
and/or his designated representative  to  take  instructions.  
Instructions  given  to  the  principal  technical representative or 
other technical representative(s) shall be deemed to have the 
same force as if these have been given to the contractor. The 
principal technical representative and other technical 
representative(s) shall be actually available at site fully during 
all stages of execution of work, during recording/checking/test 
checking of measurements of works and whenever so required 
by the Engineer-in-Charge and shall also note down instructions 
conveyed by the Engineer-in- Charge or his designated 
representative(s) in  the  site  order  book  and  shall  affix  
his/their  signature  in  token  of  noting  down  the instructions  
and  in  token  of  acceptance  of  measurements/  checked  
measurements/ test checked measurements. The 
representative(s) shall not look after any other work. 
Substitutes,  duly  approved  by  Engineer-in-Charge  of  the  
work  in  similar  manner  as aforesaid shall be provided in event 
of absence of any of the representative(s) by more than two 
days.   
If  the  Engineer-in-Charge,  whose  decision  in  this  respect  is  
final  and  binding  on  the contractor, is convinced that no such 
technical representative(s) is/are effectively appointed or  is/are  
effectively  attending  or  fulfilling  the  provision  of  this  
clause,  a  recovery  (non- refundable)  shall  be  effected  from  
the  contractor  as  specified  in  Schedule  ‘F’  and  the decision 
of the Engineer-In-Charge as recorded in the site order book and 
measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the 
contractor fails to appoint suitable technical Principal technical 
representative and/or other technical representative(s) and if 
such appointed persons are not  effectively  present  or  are  
absent  by  more  than  two  days  without  duly  approved  
substitute or do not discharge their responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable  



83 
Advisor (Coordination) 
                                  Contractor 

other  technical  representative(s)  is/are  appointed  and  the  
contractor  shall  be  held responsible for the delay so caused to 
the work. The contractor shall submit a certificate of 
employment of the technical representative(s) (in the form of 
copy of Form-16 or CPF deduction issued to the Engineers 
employed by him) alongwith every on account bill final bill and 
shall produce evidence if at any time so required bythe 
Engineer-in-Charge. 

 (ii) The contractor shall provide and employ on the site only such 
technical assistants as are skilled and experienced in their 
respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work.  
The contractor shall provide and employ skilled, semiskilled 
and unskilled labour as is necessary for proper and timely 
execution of the work.  
The Engineer-in-Charge shall be at liberty to object to and 
require the contractor to remove  from  the  works  any  person  
who  in  his  opinion  misconducts  himself,  or  is incompetent 
or negligent in the performance of his duties or whose 
employment is otherwise considered by the Engineer-in-Charge 
to be undesirable. Such person shall not  be employed again at 
works site without the written permission of the Engineer- in-
Charge  and  the  persons  so  removed  shall  be  replaced  as  
soon  as  possible  by competent substitutes. 

CLAUSE 37 
Levy/Taxes 
payable  by 
Contractor  

 (i) GST, Building and Other Construction Workers 
Welfare Cess or any other tax, levy or cess in 
respect of input for or output by this contract shall 
be payable by the contractor and government shall 
not entertain any claim whatsoever in this respect 
as provided under clause 38. 

(ii) The contractor shall deposit royalty and obtain 
necessary permit for supply of the red bajri, stone, 
kankar, etc. from local authorities.  

If  pursuant  to  or  under  any  law,  notification  or  order  any  
royalty,  cess  or  the  like  becomes payable by the Government 
of India and does not any time become payable by the contractor 
to the State Government, Local authorities in respect of any 
material used by the contractor in the works, then in such a case, 
it shall be lawful to the Government of India and it will have the 
right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

CLAUSE 38  
Conditions for 
reimbursement of  
levy/taxes  if 
levied  after 
receipt  of tenders 

 (i) All tendered rates shall be inclusive of any tax, levy 
or cess applicable on the last stipulated date of 
receipt of tender including extension if any. No 
adjustment i.e. increase or decrease shall be made 
for any variation in the rate of GST, Building and 
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 Other Construction Workers Welfare Cess or any 
tax, levy or cess applicable on inputs.  
However, effect of variation in rates of GST or 
Building and Other Construction Workers Welfare 
Cess or imposition or repeal of any other tax, levy 
or cess applicable on output of the works contract 
shall be adjusted on either side, increase or 
decrease. 
Provided further that for Building and Other 
Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed 
after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed 
to the contractor only if the contractor necessarily 
and properly pays such increased amount of 
taxes/levies/cess. 
Provided further that such increase including GST 
shall not be made in the extended period of contract 
for which the contractor alone is responsible for 
delay as determined by authority for extension of 
time under Clause 5 in Schedule f. 

(ii) The contractor shall keep necessary books of 
accounts and other documents for the purpose of 
this condition as may be necessary and shall allow 
inspection of the  same  by  a  duly  authorized  
representative  of  the  Government  and/or  the 
Engineer-in-Charge  and  shall  also  furnish  such  
other  information/document  as the Engineer-in-
Charge may require from time to time.  

(iii) The  contractor  shall,  within  a  period  of  30  days  
of  the  imposition  of  any  such further tax or levy 
or cess, give a written notice thereof to the 
Engineer-in-charge that the same is given pursuant 
to this condition, together with all necessary 
information relating thereto. 

CLAUSE 39 
Termination   of 
Contract on death 
of contractor 

 Without prejudice to any of the rights or remedies under this 
contract, if the contractor dies, the Divisional Officer on behalf 
of the MD, MMRC shall have the option of terminating the 
contract without compensation to the contractor. 

CLAUSE 40 
If relative  
working in  
MMRCL  then  the  
contractor     not 
allowed  to  tender   

 The contractor shall not be permitted to tender for works in the 
MMRCL responsible for award and execution of contracts in 
which his near relative is posted as Divisional Accountant or as 
an officer in any capacity between the grades of the Advisor 
(Coordination) and Junior Engineer (both inclusive). He shall 
also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are 
near relatives to any Gazetted Officer in the MMRC or in the 
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Ministry of Urban Development. Any breach of this condition 
by the contractor would render him liable to be removed from 
the approved list of contractors of this Department. If, however 
the contractor is registered in any other department, he shall be 
debarred from tendering in MMRC for any breach of this 
condition.   
NOTE:  By the term “near relatives” is meant wife, husband, 
parents and grandparents, children and grandchildren, brothers 
and  sisters,  uncles,  aunts  and  cousins  and  their 
corresponding in-laws. 

CLAUSE 41 
No Gazetted 
Engineer to work 
as Contractor 
within one year of 
retirement   

 No engineer  of  Gazetted  rank  or  other  Gazetted  officer  
employed  in  engineering  or administrative  duties  in  an  
engineering  department  of  the  Government  of  India  shall  
work  as  a  contractor  or  employee  of  a  contractor  for  a  
period  of  one  year  after  his retirement from government 
service without the previous permission of Government of India 
in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is  found  at  any  time  to  be  
such  a  person  who  had  not  obtained  the permission  of  
Government  of  India  as  aforesaid,  before  submission  of  the  
tender  or engagement in the contractor’s service, as the case 
may be. 

CLAUSE 42 
Return of material 
& recovery for 
excess material 
issued. 

 DELETED FOR THIS TENDER 

CLAUSE 43 
Compensation 
during warlike 
situations  

 The work (whether  fully  constructed  or  not)  and  all  
materials,  machines,  tools  and  plants, scaffolding, temporary 
buildings and other things connected therewith shall be at the 
risk of the contractor until the work has been delivered to the 
Engineer-in-Charge and a certificate from him to that effect 
obtained. In the event of the work or any materials properly 
brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or warlike operation, 
the contractor shall when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and 
properly stack or remove in store all serviceable materials 
salvaged from the damaged work and shall be paid at the 
contract rates in accordance with  the  provision  of  this  
agreement  for  the  work  of  clearing  the  site  of  debris,  
stacking  or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in- Charge, 
such payments being in addition to compensation upto the value 
of the work originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the 
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compensation shall be assessed by the Divisional Officer upto 
Rs.5,000/- and by the Advisor (Coordination) concerned for a 
higher amount. The contractor shall be paid for the 
damages/destruction suffered and for restoring the material at 
the rate based on analysis of rates tendered for in accordance 
with the provision of the contract. The certificate of the 
Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be 
final and binding on all parties to this contract.  
Provided  always  that  no  compensation  shall  be  payable  for  
any  loss  in  consequence  of hostilities  or  warlike  operations  
(a)  unless  the  contractor  had  taken  all  such  precautions 
against air raid as are deemed necessary by the A.R.P. Officers 
or the Engineer-in-Charge (b) for any material etc. not on the 
site of the work or for any tools, plant, machinery, scaffolding, 
temporary building and other things not intended for the work. 
In  the  event  of  the  contractor  having  to  carry  out  
reconstruction  as  aforesaid,  he  shall  be allowed  such  
extension  of  time  for  its  completion  as  is  considered  
reasonable  by  the  Divisional Officer 

CLAUSE 44 
Apprentices Act 
provisions to be 
complied  with 

 The contractor shall comply with the provisions of the 
Apprentices Act, 1961 and the rules and orders issued 
thereunder from time to time. If he fails to do so, his failure will 
be a breach of the contract and the Advisor (Coordination) may, 
in his discretion, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 

CLAUSE 45 
Release  of 
Security deposit 
after  labour 
clearance   
 

 Release of Security Deposit of the work shall not be refunded 
till the contractor produces a clearance deposit after labour 
certificate from the Labour Officer. As soon as the work is 
virtually  complete  the  contractor  shall  apply  for  the  
clearance  certificate  to  the  Labour Officer under intimation to 
the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 
the  said  communication,  shall  write  to  the  Labour  Officer  
to  intimate  if  any  complaint  is pending against the contractor 
in respect of the work. If no complaint is pending, on record till 
after 3 months after completion of the work and/or no 
communication is received from the Labour Officer to this 
effect till six months after the date of completion, it will be 
deemed to  have  received  the  clearance  certificate  and  the  
Security  Deposit  will  be  released  if otherwise due.  
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SAFETY CODE 

1. Suitable scaffolds should be  provided for  workmen  for  all  works  that  cannot  safely  be  

done  from  the ground, or from solid construction except such short period work as can be 
done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-
hold shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall  be  securely  fixed.  No  portable  single  ladder  shall  be  over  9m.  (30ft.)  
in  length  while  the  width between  side  rails  in  rung  ladder  shall  in  no  case  be  less  
than  29  cm.  (11½")  for  ladder  upto  and  including 3 m. (10 ft.) in length. For longer ladders, 
this width should be increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform 
step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to  
prevent danger from electrical equipment. No materials on any of the sites or work shall be so 
stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident and 
shall be bound to bear the expenses of defence of every suit, action or other proceedings  at law 
that may be brought by any person for injury sustained owing to neglect of the above  
precautions and to pay any damages and cost which may be awarded in any such suit;  action 
or proceedings to any such person or which may, with the consent of the contractor, be paid to 
compensate any claim by any such person.  

6.  
a. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 
Ladder shall extend from bottom  of  the  trench  to  at  least  90  cm.  (3ft.)  above  the  
surface  of  the  ground.  The  side  of  the trenches which are 1.5 m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely  held  by  timber  bracing,  
so  as  to  avoid  the  danger  of  sides  collapsing.  The  excavated materials shall not 
be placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench  
whichever  is  more.  Cutting  shall  be  done  from  top  to  bottom.  Under  no  
circumstances, undermining or undercutting shall be done. 

b. Safety Measures for digging bore holes:-  
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i. If the bore well is successful, it should be safely capped to avoid caving and 
collapse of the bore well.  The  failed  and  the  abandoned  ones  should  be  
completely  refilled  to  avoid  caving  and collapse; 

ii. During  drilling,  Sign  boards  should  be  erected  near  the  site  with  the  
address  of  the  drilling contractor and the Engineer in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 
the installation of the rig on the point of drilling, flags shall be put 50m alround 
the point of drilling to avoid entry of people; 

iv. After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 
above ground level and 0.60m below ground level should be constructed 
around the well casing; 

v.  After  the  completion  of  the  borewell,  the  contractor  should  cap  the  bore  
well  properly  by welding steel plate, cover the bore well with the drilled wet 
soil and fix thorny shrubs over the soil. This should be done even while 
reparing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground 
level.  

7. Demolition - Before any demolition work is commenced and also during the progress of the 
work, 

a. All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

b. No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

c. All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned:- The following safety equipment shall invariably 
be provided. 

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.  

b. Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles. 

c. Those engaged in welding works shall be provided with welder’s protective eyeshields 
d. Stone  breaker  shall  be  provided  with  protective  goggles  and  protective  clothing  

and  seated  at sufficiently safe intervals.  
e. When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent accident to the public. In addition, the contractor shall ensure that 
the following safety measure are adhered to :-  

i. Entry for workers into the line shall not be allowed except under supervision 
of the JE or any other higher officer. 
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ii. At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for 
working inside.  

iii. Before entry, presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and gives 
indication of their presence.  

iv. Presence of Oxygen should be verified by lowering a detector lamp into the 
manhole.  In case, no Oxygen is found inside the sewer line, workers should 
be sent only with Oxygen kit. 

v. Safety belt with rope should be provided to the workers. While working inside 
the  manholes, such  rope  should  be  handled  by  two  men  standing  outside  
to  enable  him  to  be  pulled  out  during emergency. 

vi. The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind. Proper warning signs should be displayed for the safety 
of the public whenever cleaning works are undertaken during night or day. 

vii. No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

viii. The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of slippery 
nature of the malba. 

ix.  Workers should not be allowed to work inside the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the 
time up to which a worker may be allowed to work continuously inside the 
manhole. 

x. Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
xi. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air blowers are recommended for ventilating the 
manholes. The Motors for these shall be vapour proof and of totally enclosed 
type. Non sparking gas engines also could be used but they  should  be  placed  
at  least  2  metres  away  from  the  opening  and  on  the  leeward  side  
protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

xii. The  workers  engaged  for  cleaning  the  manholes/sewers  should  be  properly  
trained  before allowing to work in the manhole. 

xiii. The workers shall be provided with Gumboots or non sparking shoes bump 
helmets and gloves non sparking tools safety lights and gas masks and portable 
air blowers (when necessary). They must be supplied with barrier cream for 
anointing the limbs before working inside the sewer lines. 

xiv. Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full  weight  on  it  to  guard  against  insecure  fastening  due  
to  corrosion  of  the  rung  fixed  to  manhole well.  

xv. If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him.  

xvi. The extent to which these precautions are to be taken depend on individual 
situation but the decision of the Engineer-in-Charge regarding the steps to be 
taken in this regard in an individual case will be final. 
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f. The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken:-  

i. No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint.  

ii. Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint is dry rubbed and 
scrapped.  

iii. Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during and 
on the cessation of work.  

9. An additional clause (viii)(i) of Safety Code (iv) the Contractor shall not employ women and 
men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use : 

a. White  lead,  sulphate  of  lead  or  product  containing  these  pigment,  shall  not  be  
used  in  painting operation except in the form of pastes or paint ready for use. 

b. Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray. 

c. Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 

d. Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

e. Overall shall be worn by working painters during the whole of working period. 
f. Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
g. Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of MMRCL. 
h. MMRCL may require, when necessary medical examination of workers.  
i. Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision, should be made for prompt first aid treatment of 
all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions :- 

a. (i) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order. 
(ii) Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of  suspension  
shall  be  of durable quality and adequate strength, and free from patent defects. 

b. Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator.  
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c. In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe  working load. In case of a hoisting machine 
having a variable safe working load each safe working load and the condition under 
which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

d. In  case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer- in-Charge. As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned.  

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to  reduce  to  the  minimum  the  risk  of  any  part  of  a  suspended  
load  becoming  accidentally  displaced. When workers are employed on electrical installations 
which are already energized, insulating mats, wearing  apparel,  such  as  gloves,  sleeves  and  
boots  as  may  be  necessary  should  be  provided.  The  worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of  electricity.   

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a  prominent  place  at  work  spot.  The  person  responsible  for  compliance  of  the  
safety  code  shall  be  named therein by the contractor.  

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
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Model Rules  for  the  Protection  of  Health  and  Sanitary  
Arrangements  for  Workers  Employed  by  MMRCL  

or  its  Contractors 

1. APPLICATION   

These rules shall apply to all buildings and construction works in charge of MMRCL in which twenty 
or more workers are ordinarily employed or are proposed to be employed in any day during the period 
during which the contract work is in progress.   

2. DEFINITION  

Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in  connection 
with construction work on any day during the period during which the contract work is in progress.  

3. FIRST-AID FACILITIES  
a. At  every  work  place,  there  shall  be  provided  and  maintained,  so  as  to  be  easily  

accessible during  working  hours,  first-aid  boxes  at  the  rate  of  not  less  than  one  box  
for  150  contract  labour or part thereof ordinarily employed. 

b. The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment:- 

i. For work places in which the number of contract labour employed does not exceed 
50 - Each first-aid box shall contain the following equipment: 

1. 6 small sterilised dressings.  
2. 3 medium size sterilised dressings. 
3. 3 large size sterilised dressings.  
4. 3 large sterilised burn dressings.  
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label.  
7. 1 snakebite lancet.  
8. 1 (30 gms.) bottle of potassium permanganate crystals.  
9. 1  pair  scissors.   
10. 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12.  Ointment for burns.  
13. A bottle of suitable surgical antiseptic solution 

ii. For work places in which the number of contract labour exceed 50. Each first-aid 
box shall contain the following equipment: 

1. 12 small sterilised dressings.  
2. 6 medium size sterilised dressings.  
3. 6 large size sterilised dressings.  
4. 6 large size sterilised burn dressings.  
5. 6 (15 gms.) packets sterilised cotton wool.  
6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  
7. 1  (60  ml.)  bottle  containing  salvolatile  having  the  dose  and  mode  

of administration indicated on the label.  
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8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet.  
10. 1 (30 gms.) bottle of potassium permanganate crystals.  
11. 1  pair  scissors. 
12.  1  copy  of  the  first-aid  leaflet  issued  by  the  Director  General  Factory  

Advice Service and Labour Institutes /Government of India.  
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

iii. Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the  
equipment  when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place.  
vi. A  person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 150 
or more.  

vii. In work  places  where  the  number  of  contract  labour  employed  is  500  or  
more  and  hospital facilities  are  not  available  within  easy  distance  from  the  
works.  First-aid  posts  shall  be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the workers 
are at work.  

viii. Where  work  places  are  situated  in  places  which  are  not  towns  or  cities,  a  
suitable  motor transport shall be kept readily available to carry injured person or 
person suddenly taken ill to the nearest hospital.  

4. DRINKING WATER  
a. In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking.  
b. Where drinking water is obtained from an Intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored.  
c. Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells 
shall be entirely closed in and be provided with a trap door which shall be dust and 
waterproof.  

d. A  reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 
a. In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
b. Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 
c.  Such  facilities  shall  be  conveniently  accessible  and  shall  be  kept  in  clean  and  

hygienic condition. 
6. LATRINES AND URINALS  

a. Latrines shall be provided in every work place on the following scale namely: -  
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i. Where female are employed, there shall be at least one latrine for every 25 females.  
ii. Where males are employed, there shall be at least one latrine for every 25 males.  

Provided that, where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be upto the first 100, and one 
for every 50 thereafter. 

b. Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 

c. Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting  nonabsorbent  materials  and  shall  be  cement  washed  inside  and  outside  
at  least once a year, Latrines shall not be of a standard lower than borehole system. 

d. (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 
(a) The notice shall also bear the figure of a man or of a woman, as the case may be. 

e. There shall be at least one urinal for male workers upto 50 and one for female workers 
upto fifty employed at a time, provided that where the number of male or female workmen, 
as the case  may  be  exceeds  500,  it  shall  be  sufficient  if  there  is  one  urinal  for  
every  50  males  or females upto the first 500 and one for every 100 or part thereafter.  

f. (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times.  
(b)Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

g. Water shall be provided by means of tap or otherwise so as to be conveniently accessible 
in or near the latrines and urinals. 

h. Disposal  of  excreta  :-  Unless  otherwise  arranged  for  by  the  local  sanitary  authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a 
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 
with a 15cm. layer of waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn to manure). 

i. The  contractor  shall  at  his  own  expense,  carry  out  all  instructions  issued  to  him  by  
the Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 
in respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment  of  any  charges  which  may  be  levied  by  Municipal  or  
Cantonment  Authority  for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour. The height of each shelter shall not 
be less  than  3  metres  (10  ft.)  from  the  floor  level  to  the  lowest  part  of  the  roof.  These  
shall  be  kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

8. CRECHES 
a. At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
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the age of six years.  One room  shall  be  used  as  a  play  room  for  the  children  and  
the  other  as  their bedroom. The rooms shall be constructed with specifications as per 
clause 19H (ii) a, b & c.  

b. The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

c. The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

d. The  contractor  shall  provide  one  ayaa  to  look  after  the  children  in  the  creche  when  
the number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

e. The use of the rooms earmarked as creches shall be restricted to children, their attendants 
and mothers of the children.  

9. CANTEENS 
a. In every work place where the work regarding the employment of contract labour is likely 

to continue  for  six  months  and  where  in  contract  labour  numbering  one  hundred  or  
more  are ordinarily employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

b. The canteen shall be maintained by the contractor in an efficient manner. 
c. The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
d. The canteen shall be sufficiently lighted at all times when any person has access to it.  
e. The floor shall be made of smooth and impervious materials and inside walls shall be lime- 

washed or colour washed at least once in each year. Provided that the inside walls of the 
kitchen shall be lime-washed every four months.  

f. The premises of the canteen shall be maintained in a clean and sanitary condition.  
g. Waste  water  shall  be  carried  away  in  suitable  covered  drains  and  shall  not  be  

allowed  to accumulate  so  as  to  cause  a  nuisance.  
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
i. The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 
j. The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule 9.  

k. (a)  A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number.  
(b) Washing places for women shall be separate and screened to secure privacy.  

l. Sufficient  tables  stools,  chair  or  benches  shall  be  available  for  the  number  of  diners  
to  be accommodated as prescribed in sub-Rule 9. 

m.  
i.  

1. There shall be provided and maintained sufficient utensils crockery, 
furniture and any other equipment necessary for the efficient running of 
the canteen. 

2. The  furniture  utensils  and  other  equipment  shall  be  maintained  in  a  
clean  and hygienic condition.  

ii.  
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1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained.  

2. A service counter, if provided, shall have top of smooth and impervious 
material.  

3. Suitable facilities including an adequate supply of hot water shall be 
provided for the cleaning of utensils and equipment. 

n. The  food  stuffs  and  other  items  to  be  served  in  the  canteen  shall  be  in  conformity  
with  the normal habits of the contract labour. 

o. The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

p. In arriving  at  the  price  of  foodstuffs,  and  other  article  served  in  the  canteen,  the  
following items shall not be taken into consideration as expenditure namely:- 

i. The rent of land and building. 
ii.  The depreciation and maintenance charges for the building and equipments 

provided for the canteen.  
iii. The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery  and  utensils. 
iv. The water charges and other charges incurred for lighting and ventilation. 
v. The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors.   
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 
him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form 
an integral part of the contracts. 

12. AMENDMENTS 
Government  may,  from  time  to  time,  add  to  or  amend  these  rules  and  issue  directions  -  it  
may consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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CPWD Contractor’s Labour Regulations 

1. SHORT TITLE 
These regulations may be called the CPWD Contractors Labour Regulations.  

2. DEFINITIONS 
a. Workman means any person employed by MMRCL or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the MMRCL to 
do any skilled, semiskilled or unskilled  manual, supervisory, technical or clerical work 
for hire or  reward,  whether  the  terms  of    employment  are  expressed  or  implied  
but  does  not  include  any person :- 

i. Who is employed mainly in a managerial or administrative capacity : or 
ii. Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per  mensem  or  exercises  either  by  the  nature  of  the  duties  
attached  to  the  office  or  by  reason of powers vested in him, functions 
mainly of managerial nature: or  

iii. Who is an out worker, that is to say, person to whom any article or materials 
are given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of the principal employers and 
the process is to be carried out either in the home of  the  out  worker  or  in  
some  other  premises,  not  being  premises  under  the  control  and 
management of the principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

b. Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time.  

c. Contractors  shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 

d. Wages  shall have the same meaning as defined in the Payment of Wages Act. 
3.  

a. Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day.  

b. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours  in any week, he shall be paid over time for the extra hours put in by 
him at double the ordinary rate of wages. 

c.  
i. Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions  of  the  Minimum  Wages  (Central)  Rules  
1960  as  amended  from  time  to  time irrespective of whether such worker is 
governed by the Minimum Wages Act or not. 

ii. Where the minimum wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 
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iii. Where a contractor is permitted by the Engineer-in-Charge to allow a worker 
to work on a normal weekly holiday, he shall grant a substituted holiday to 
him for the whole day on one of the five days immediately before or after the 
normal weekly holiday and pay wages to such worker for the work performed 
on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority of 
the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 
a. The contractor shall fix wage periods in respect of which wages shall be payable.  
b. No wage period shall exceed one month.  
c. The wages of every person employed as contract labour in an establishment or by a 

contractor where  less  than  one  thousand  such  persons  are  employed  shall  be  
paid  before  the  expiry  of  seventh day and in other cases before the expiry of tenth 
day after the last day of the wage period in respect of which the wages are payable. 

d. Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 

e.  All  payment  of  wages  shall  be  made  on  a  working  day  at  the  work  premises  
and  during  the working  time  and  on  a  date  notified  in  advance  and  in  case  the  
work  is  completed  before  the  expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

f. Wages due to every worker shall be paid to him direct by contractor through Bank or 
ECS or online transfer to his bank account. 

g.  All wages shall be paid through Bank or ECS or online transfer. 
h. Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act  1956. 

i. A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in-Charge under acknowledgment. 

j. It shall be the duty of the contractor to ensure the disbursement of wages through bank 
account of labour.  

k. The contractor shall obtain from the Junior Engineer or any other authorised 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll” as the case may be in the following form:-  
“Certified  that  the  amount  shown  in  column  No  ......................has  been  paid  to  
the  workman concerned  through bank account of labour on  ...........................  at  
........................“   

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
a. The wages of a worker shall be paid to him without any deduction of any kind except 

the following:- 
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i. Fines  
ii. Deductions for absence from duty i.e. from the place or the places where by 

the terms of his employment he is required to work. The amount of deduction 
shall be in proportion to the period for which he was absent. 

iii. Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his 
neglect or default. 

iv. Deduction for recovery of advances or for adjustment of overpayment of 
wages, advances granted shall be entered in a register. 

v.  Any other deduction which the Central Government may from time to time 
allow. 

b. No fines should be imposed on any worker save in respect of such acts and omissions 
on his part as have been approved of by the Chief Labour Commissioner.  
Note  :- An approved list of Acts and Omissions for which fines can be imposed is 
enclosed at Appendix-X  

c. No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions.  

d. The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the total wages, payable 
to him in respect of that wage period. 

e. No fine imposed on any worker shall be recovered from him by instalment, or after 
the expiry of sixty days from the date on which it was imposed. 

f. Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

7. LABOUR RECORDS 
a. The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
b. The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V).  

c. The contractor shall maintain a Wage Register in respect of all workmen employed by 
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 
VI). 

d. The contractor shall maintain a register of accidents in such form as may be convenient 
at the work place but the same shall include the following particulars:  

i. Full particulars of the labourers who met with accident. 
ii. Rate of Wages. 

iii. Sex 
iv. Age 
v. Nature of accident and cause of accident. 

vi. Time and date of accident. 
vii. Date and time when admitted in Hospital,  

viii. Date of discharge from the Hospital. 
ix. Period of treatment and result of treatment. 
x. Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
xi. Claim required to be paid under Workmen’s Compensation Act. 
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xii. Date of payment of compensation. 
xiii. Amount paid with details of the person to whom the same was paid. 
xiv. Authority by whom the compensation was assessed. 
xv. Remarks 

e. The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules 1971 (Appendix-XI). The contractor shall display in a good condition and in a 
conspicuous place of work the approved list of acts and omissions for which fines can 
be imposed (Appendix-X) 

f.  The contractor shall maintain a Register of deductions for damage or loss in Form XX 
of the CL (R&A) Rules 1971 (Appendix-XII) 

g. The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII) 

h. The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIV) 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
a. The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 
b. The card shall be valid for each wage period. 
c. The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he 
actually starts work. 

d. The card shall remain in possession of the worker during the wage period under  
reference. 

e. The contractor shall complete the wage slip portion on the reverse of the card at least 
a day prior to the disbursement of wages in respect of the wage period under reference. 

f. The contractor shall obtain the signature or thumb impression of the worker on the 
wage slip at the time of disbursement of wages and retain the card with himself.  

9. EMPLOYMENT CARD  
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 
to each worker within three days of the employment of the worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service  certificate in Form XV of the CL (R&A) 
Central Rules 1971 (Appendix-IX)  

11. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 
Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any person authorised by Central Government on their behalf shall have 
power to make  enquires  with  a  view  to  ascertaining  and  enforcing  due  and  proper  observance  
of  Fair  Wage Clauses and the Provisions of these Regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in regard to such 
provision. 

13. REPORT OF LABOUR OFFICER 
The  Labour  Officer  or  other  persons  authorised  as  aforesaid  shall  submit  a  report  of  result  
of  his investigation or enquiry to the Assistant General Manager (Civil) concerned indicating the 
extent, if any, to which the default has been committed with a note that necessary deductions from 
the contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor  under  Clause  13  of  these  regulations,  actual  payment  
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to  labourers  will  be  made  by  the Assistant General Manager (Civil) after the Advisor 
(Coordination) has given his decision on such appeal. 

a. The Assistant General Manager (Civil) shall arrange payments to the labour concerned 
within 45 days from the receipt of the report form the Labour Officer or the Advisor 
(Coordination) as the case may be.  

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or other person 
so authorised may appeal against such decision to the Advisor (Coordination) concerned within 
30 days from the date of decision, forwarding simultaneously a copy of his appeal to the Assistant 
General Manager (Civil) concerned but  subject  to  such  appeal,  the  decision  of  the  officer  
shall  be  final  and  binding  upon  the contractor.  

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  
a. A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by: - 
i. An officer of a registered trade union of which he is a member. 

ii. An officer of a federation of trade unions to which the trade union referred to 
in clause (a) is affiliated. 

iii. Where the employer  is  not  a  member  of  any  registered  trade  union,  by  
an  officer  of  a registered trade union, connected with the industry in which 
the worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

b. An employer shall  be  entitled  to  be  represented  in  any  investigation  or  enquiry  
under  these regulations by :- 

i. An officer of an association of employers of which he is a member. 
ii. An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated.  
iii. Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 
employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

c. No party shall be entitled to be represented by a legal practitioner in any investigation 
or enquiry under these regulations.  

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers or 
to his agent at a convenient time and place after due notice is received or to the Labour Officer or 
any other person, authorised by the Central Government on his behalf.  

17. SUBMISSIONS OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations and on any 
question as to the application/Interpretation or effect of those regulations the decision of the 
Advisor (Coordination) concerned shall be final. 
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MATERIAL AND QUALITY ASSURANCE 

1. The contractor shall ensure quality control measures on different aspects of construction including 
materials, workmanship and correct construction methodologies to be adopted. He shall have to 
submit quality assurance programme within two weeks of the award of work. The quality 
assurance programme should include method statement for various items of work to be executed 
along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the document, 
approved from the Engineer-in-Charge. The contractor shall stick to the approved source unless it 
is absolutely unavoidable. Any change shall be done with the prior approval of the Engineer-in-
Charge for which tests etc. shall be done by the contractor at his own cost. Similarly, the contractor 
shall submit brand/ make of various materials not specified in the agreement, to be used for the 
approval of the Engineer-in- Charge along with samples and once approved, he shall stick to it. 

3. The contractor shall submit shop drawings of staging and shuttering arrangement, aluminum work, 
and other works as desired by Engineer In Charge for his approval before execution. The 
contractor shall also submit bar bending schedule for approval of Engineer –in – charge before 
execution. 

4. Test Laboratories: 
A. Laboratory at site: 

The contractor shall establish a testing lab at site and provide testing equipment and 
materials for the field tests mentioned in the list of mandatory tests given in CPWD 
specifications 2009 Vol. 1 & 2. Nothing extra shall be payable to him on this account. 
The representatives of the department shall be at liberty to inspect the testing facilities 
at site and conduct testing at random in consultation with Engineer in charge. The 
contractor shall provide all necessary facilities for the purpose. The laboratory shall 
be equipped, inter alia, with the following equipment: 

a. Balances: 
i. 7 kg to 10 kg capacity, semi-self-indicating type – Accuracy 10 gm. 

ii. 500 gm capacity, semi-self-indicating type Accuracy 1 gm. 
iii. Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

b. Ovens- Electrically operated, thermostatically controlled upto 1100C- Sensitivity 
10C. 

c. Sieves: as per IS: 460 
i. IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 

mm, 25 mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid 
and pan. 

ii. IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18 
mm, 500 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 
microns, 75 microns with lid and pan. 

d. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with 
timing switch assembly. 

e. Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop.  
f. Equipment for concrete testing 

i. Concrete cube moulds 15x15x15cm.     18Nos. 
ii. Pruning Rods 2Kg weight length 40cm and ramming face 25mm 1No. 

iii. Extra Bottom plates for 15cm cube mould    6Nos. 
iv. Standard Vibration table for cubes    1No 
v. Dial gauges 25 mm travel- 0.01 mm/division Least count 1 No. 



104 
Advisor (Coordination) 
                                  Contractor 

vi. Compression testing machine of 100 tonne capacity  1 No. 
Not less than 90% tests for material be performed at site lab with above stated 
equipment’s, however at least 10% testing of materials shall be got done from 
external laboratories. However, for the tests to be carried out by the external 
laboratories, the contractor shall supply free of charge all the materials 
required for testing, including transportation. If the tests which were to be 
conducted in the site laboratory are conducted in other laboratories for any 
the reasons the cost of such tests shall be borne by the contractor. 

B. Other Laboratories : 

B1  The contractor shall arrange carrying out all tests required under the agreement 
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges 
in connection therewith including charges for testing for all materials except cement for 
which separate condition is provided in tender document. 

C. Sampling of Materials : 

C1  Sample of building materials fittings and other articles required for execution 
of work shall be got approved from the Engineer-in-Charge. Articles manufactured by 
companies of repute and approved by the Engineer-in-Charge shall only be used. Articles 
bearing BIS certification mark shall be used in case the above are not available, the quality 
of samples brought by the contractor shall be judged by standards laid down in the relevant 
BIS specifications. All materials and articles brought by the contractor to the site for use 
shall conform to the samples approved by the Engineer-in-Charge which shall be 
preserved till the completion of the work. 

C2  The contractor shall ensure quality construction in a planned and time bound 
manner. Any sub-standard material/work beyond set out tolerance limit shall be 
summarily rejected by the Engineer-in-Charge. 

C3  BIS marked materials except otherwise specified shall be subjected to quality 
test at the discretion of the Engineer-in-Charge besides testing of other materials as per 
the specifications described for the item/materials. Wherever BIS marked materials are 
brought to the site of work, the contractor shall if required, by the Engineer-in-Charge 
furnish manufacturers test certificate to establish that the material produced by the 
contractor for incorporation in the work satisfies the provisions of BIS codes relevant to 
the material and/or the work done. 

C4  The contractor shall procure all the materials in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the same before 
use in work. 

C5  All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on receipt of the 
same at site before use.  

C6  The contractor shall be fully responsible for the safe custody of the materials 
issued to him even if the materials are in double lock and key system. 

C7  The Stone aggregate/stone, sand shall be brought from any quarries subjected 
to the said materials confirm CPWD specifications. 
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5.  The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the Jr. Engineer-in-Charge of work and 
which shall be duly signed by the contractor or his authorized representative. 

6. The contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, audio-video recording etc. Nothing extra shall 
be payable to the contractor on this account and shall be submitted along with running 
account bills. 

7. The contractor shall be fully responsible for the safe custody of materials brought by him 
issued to him even though the materials are under double lock key system. 

8. Separate cement registers showing the receipt of the OPC and PPC shall be maintained at 
site. The contractor shall construct separate godowns for storage of OPC & PPC at site 
and nothing extra on this account shall be payable. 

9. In case there is any discrepancy in frequency of testing as given in the list of mandatory 
tests and that in the individual sub-head of work as per CPWD specification 2009 Vol. 1 
& 2 the higher of the two frequencies of testing shall be adopted. 

10. Maintenance of Cement Register: 
a. All the register of tests to be carried out at construction site or in outside laboratories 

shall be maintained by the contractor which shall be issued to the contractor by 
Engineer-in- Charge in the same manner as being issued to CPWD field staff. 

b. The test registers to be maintained by the contractor are : 
i. Materials at site account register. 

ii. Cement register. 
iii. Master test registers. 
iv. Cube test register. 
v. Paint register. 

vi. Inspection register. 
vii. Drawing register. 

c. All the entries in the register will be made by the designated engineering staff of the 
contractor and same should be regularly reviewed by concerned engineers of 
MMRCL. 

d. Contractor shall be responsible for safe custody of all the test registers. 
e. Submission of copy of all test registers, material at site register along with each 

alternate running account bill and final bill shall be mandatory. 
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Additional Conditions for Cement 

1. The contractor shall procure Portland Pozzolana Cement conforming to IS: 1489 (Part-I) or 
Ordinary Portland Cement conforming to IS 8112 (2013) as required in the work, from reputed 
manufacturers of cement, such as A.C.C., Ultratech, Vikram, Shri cement, Ambuja, Jaypee 
Cement, Century Cement, J.K. Cement, Birla Cementor from any other reputed cement 
Manufacturer having a production capacity not less than one million tonnes per annum as 
approved by ADG for the sub region. The tenderers may also submit a list of names of cement 
manufacturers which they propose to use in the work. The tender accepting authority reserves 
right to accept or reject name(s) of cement manufacturer(s) which the tenderer proposes to use in 
the work. No change in the tendered rates will be accepted if the tender accepting authority does 
not accept the list of cement manufacturers, given by the tenderer, fully or partially. Supply of 
cement shall be made in 50 kg. bags bearing manufacturer’s name and ISI marking. Samples of 
cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 
accordance with provisions of the relevant BIS codes. In case the test results indicate that the 
cement arranged by the contractor does not confirm to the relevant BIS code the same shall stand 
rejected and shall be removed from the site by the contractor at his own cost within a week’s time 
of written order from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by 
the Engineer-in-Charge. The cement godown of the capacity to store a minimum of 1000 bags of 
cement shall be constructed by the contractor at site of work for which no extra payment shall be 
made. 

3. Double lock provision shall be made to the door of the cement godown. The keys of one lock 
shall remain with the Engineer-in-charge or his authorized representative and the key of the other 
lock shall remain with the contractor. The contractor shall be responsible for the watch and ward 
and safety of the cement godown. The contractor shall facilitate the inspection of the cement 
godown by the Engineer-in-Charge at any time. 

4. The cement shall be got tested by the Engineer-in-Charge and shall be used on the work only after 
satisfactory test results have been received. The contractor shall supply free of charge the cement 
required for testing including its transportation cost to test laboratories. The cost of tests shall be 
born by the contractor/department in the manner indicated below : 

a. By the contractor, if the results show that the cement does not conform to relevant CPWD 
Specifications / BIS code or specification mentioned else where in the documents. 

b. By the department, if the results show that the cement conforms to relevant CPWD Specifications 
/ BIS code or specification mentioned else where in the documents. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall 
be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 
conditions laid therein. In case the cement consumption is less than theoretical consumption 
including permissible variation, recovery at the rate show prescribed shall be made. In case of 
excess consumption, no adjustment need to made. 

6. The cement brought to site and the cement remaining unused after completion of the work shall 
not be removed from site without the written permission of the Engineer-in-Charge. 

7. The damaged cement shall be removed from the site immediately by the contractor on receipt of 
a notice in writing from the Engineer-in-Charge. If he dose not do show within three days of 
receipt of such notice, the Engineer-in-Charge shall get it removed at the cost of the contractor. 
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Additional Condition for Steel Reinforcement 

1. The contractor shall procure TMT bars of Fe 500 D grade from primary steel producers such as SAIL, 
Tata Steel Ltd, RINL, Jindal Steel & Power Ltd and JSW Steel Ltd or any other producer as approved 
by MMRC who are using iron ore as the basic raw material/input and having crude steel capacity of 2.0 
million tons per annum and above. 

a. TMT bars shall meet the provisions of IS 1786: 2008 pertaining to Fe 500 D grade of steel. 
2. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work. 
3. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this regard 

in the relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does 
not conform to the specifications as defined under para 1.1 and 1.2 above, the same shall stand rejected 
and it shall be removed from the site of work by the contractor at his cost within a week time of written 
orders from the Engineer-in-charge to do so. 

4. The steel reinforcement shall be brought to the site in bulk supply of 50 tons or more or as directed by 
the Engineer-in-charge. 

5. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent 
distortion & corrosion, and nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length 
shall be cut from each size of the bar at random at frequency not less than that specified below: 

Size of bar For consignment below 100 
tonnes 

For consignment over 100 
tonnes 

Under 10 mm dia bars One sample for each 25 tonnes 
or part thereof 

One sample for each 40 tonnes 
or part thereof 

10 mm to 16 mm dia bars One sample for each 35 tonnes 
or part thereof 

One sample for each 45 tonnes 
or part thereof 

Over 16 mm dia bars One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes 
or part thereof 

7. The contractor shall supply free of charge the steel required for testing including its transportation to 
testing laboratories. The cost of tests shall be borne by the contractor. 

8. The actual issue and consumption of steel on work shall be regulated and proper accounts maintained 
as provided in clause 10 of the contract. The theoretical consumption of steel shall be worked out as per 
procedure prescribed in clause 42 of the contract and shall be governed by the conditions laid therein. 
In case the consumption is less than theoretical consumption including permissible variations recovery 
at the rate so prescribed shall be made. In case of excess consumption no adjustment need to be made. 

9. The steel brought to the site and the steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge 

10. Steel bars brought by the contractor for use in the work shall be got checked from the Engineer-in-
Charge or his authorized representative of the work on receipt of the same at site before use. 

11. In case the contractor brings surplus quantity of steel the same after completion of the work will be 
removed from the site by the contractor at his own cost after approval of the Engineer-in-Charge. 

12. Reinforcement including authorised spacer bars and lappages shall be measured in length of different 
diameters, as actually (not more than as specified in the drawing) used in the work, nearest to a 
centimeter. Wastage and unauthorized overlaps shall not be measured. 

13. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD specifications for 
works 2009 Vol. 1 will be considered for conversion of length of various sizes of MS bars, Tor steel 
bars and TMT bars into standard weight. 

14. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional weight 
for each diameter shall be arrived at from samples from each lot of steel received at site. The decision 
of the Engineer-in-Charge shall be final for the procedure to be followed for determining the average 
sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will 
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constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes of 
bars based on the actual weighted average sectional weight shall be termed as derived actual weight. 

15. If the derived weight as in para 14 above is lesser than the standard weight as in para 13 above, the 
derived actual weight shall be taken for payment. If the derived actual weight is found more then the 
standard weight then the standard weight as worked out in para 13 above shall be taken for payment. In 
such case nothing extra shall be paid for the difference between the derived actual weight and the 
standard weight. 

16. Mixing of different type of steel/different grades of steel shall not be allowed in the same structural 
members as main reinforcement to satisfy clause 26.1 of IS:456. 

17. Tolerances on Nominal Mass (individual sample) shall be as under:- 

S. 
No. 

Nominal size mm Tolerances on the Nominal 
Mass, percentage 

1 Upto and including 10 -8% 

2 Over 10 upto & including 16 -6% 
3 Over 16 -4% 
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General Terms & Condition 

1. The order of preference in case of any discrepancy as indicated in condition No. 8.1 under 
“Conditions of Contract” give in standard CPWD contract form may be read as the following: 

a. Nomenclature of items as per schedule of quantities. 
b. Particular specification and special condition, if any. 
c. CPWD specifications. 
d. Architectural Drawings 
e. Indian standard specifications of B.I.S. 
f. Sound Engineering Practice 

A reference made to any Indian Standard specification in these documents, shall imply to 
the latest version of that standard. Including such revision/amendments as issued by the 
bureau of Indian standard upto last date of receipt of tenders. The contractor shall keep at 
his own cost all such publications of relevant Indian standard applicable to the work at site. 

2. Except for the items, for which particular specifications are given or where it is specifically 
mentioned otherwise in the description of items in the schedule of quantities the work shall 
generally be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 
(with upto date corrections slips). (Hereinafter to be referred to as CPWD specifications) and 
instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS 
codes/specification shall be followed. 

3. Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered by 
the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
work and nothing extra shall be payable to him on account of the same. Extra payment for 
centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 
specified. 

4. The proposed building is a prestigious project and quality of work is paramount importance. 
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 
other equipment to execute the work. Many items like stone masonry & stone cladding works, 
stone flooring, structural glazing, PVDF coating aluminium composite panel and other 
specialized flooring work, Wood work will specially require engagement of skilled workers 
having experience particularly in execution of such items. 

5. a) The contractor (s) shall inspect the site of work before tendering and acquaint himself with 
the site conditions and no claim on this account shall be entertained by the department.  

b) The contractor (s) shall get himself acquainted with nature and extent of the work and satisfy 
himself about the availability of materials from kiln or approved quarries for collection and 
conveyance of materials required for construction. 

6. The contractor (s) shall study the soil investigation report for the site, available in the office 
of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil 
data shall be entertained. 

7. The tenderer shall see the approaches to the site. In case any approach from main road is 
required by the contractor, the same shall be made good, improved and maintained by the 
contractor at his own cost. No payment shall be made on this account. 
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8. The contractor (s) shall give to the Municipality, Police and other authorities all necessary 
notices etc. that may be required by law and obtain all requisite Licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 
account of these operations in executing the contract. He shall make good any damage to the 
adjoining property whether public or private and shall supply and maintain light and other 
illumination on for cautioning the public at night. 

9. The contractor shall take all precautions to avoid accidents by exhibiting necessary caution 
boards day and night speed limit boards red flags, red lights and providing barriers. He shall 
be responsible for all dangers and incidents caused to existing / new work due to negligence 
on his part. No hindrances shall be caused to traffic during the execution of the work. 

10. Contractor shall provide permanent bench marks and other reference points for the proper 
execution of work and these shall be preserved till the end of work. All such reference points 
shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings 

11. The contractor shall make his own arrangement for obtaining electric connection(s) if required 
and make necessary payments directly to the department concerned. 

12. Other agencies doing works related with this project may also simultaneously execute their 
works and the contractor shall afford necessary facilities for the same. The contractor shall 
leave such necessary holes, openings etc. for laying/burying in the work, pipes cables, 
conduits, clamps, boxes and hooks for fan clamps etc. as may be required for the other 
agencies. Nothing extra over the Agreement rates shall be paid for doing these. 

13. Some restrictions may be imposed by the security staff etc. on the working and for movement 
of labour, materials etc. The contractor shall be bound to follow all such 
restrictions/instructions and nothing extra shall be payable on account of the same. 

14. The contractor shall fully comply with all legal orders and directions of the Public or local 
authorities or municipality and adhere by their rules and regulations and pay all fees and 
charges for which he may be liable in this regard. Nothing extra shall be paid/reimbursed for 
the same. 

15. The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the jurisdiction of 
which the work is to be executed or as directed by the Engineer-in-charge and nothing extra 
shall be paid on this account. 

16. The contractor shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for water 
supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

17. If as per local Municipal regulations, huts for labour are not to be erected at the site of work, 
the contractor shall be required to provide such accommodation at a place as is acceptable to 
the local body and nothing extra shall be paid on this account. 

18. It shall be ensured by the contractor that no electric live wire is left exposed or unattended to 
avoid any accidents in this regard. 

19. The structural and architectural drawings shall at all times be properly co-related before 
executing any work. However, in case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and Architectural drawings relating to the relevant item, 
the former shall prevail unless otherwise given in writing by the Engineer-in-charge. 

20. The contractor shall maintain in perfect condition, all portions executed till completion of the 
entire work allotted to him. Where however phased delivery of work is contemplated these 
provisions shall apply separately to each phase. 
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21. The entire royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle sand etc. collected by him for execution of the work, directly to the 
Revenue authority or authorized agents of the State Government concerned or the Central 
Government, as the case may be. 

22. PROGRAMME CHART 
a. The contractor shall prepare an integrated programme chart for the execution of work, 

showing clearly all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier as indicated in the mile stones under clause 5 of 
the contract and submit the same for approval to the Engineer-in-Charge within ten 
days of the award of the contract. 

b. The program charts should include the following:- 
i. Descriptive note explaining sequence of various activities. 

ii. Network (PERT/CPM/BAR CHART) 
iii. Programme for procurement of materials by the contractor 
iv. Programme of procurement of machinery/equipment’s having adequate 

capacity commensurate with the quantum of work to be done within the 
stipulated period by the contractor. 

23. If it appears to the Engineer-in-Charge that the actual progress of work does not conform to 
the approved programme referred above the contractor shall produce a revised programme 
showing the modifications to the approved programme to ensure completion of the work 
within the stipulated time for completion. 

24. The submission for approval by the Engineer-in-Charge of such programme or the furnishing 
of such particulars shall not relieve the contractor of any of his duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in- Charge to take action against 
the contractor as per terms and conditions of the agreement. 

25. If the work is carried out in more than one shift or during night no claim on this account shall 
be entertained. 

26. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 
encountered in the course of the execution of work shall be protected against the damage by 
the contractor at his own expense. The contractor shall not store materials or otherwise occupy 
any part of the site in a manner likely to hinder the operation of such services. 

27. The contractor shall be responsible for the watch and ward/guard of the buildings, safety of 
all fittings and fixtures including sanitary and water supply fittings and fixtures provided by 
him against pilferage and breakage during the period of installations and thereafter till the 
building is physically handed over to the department. No extra payment shall be made on this 
account. 

28. The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by department. 

29. Any cement slurry added over base surface for continuation of concreting for better bond is 
deemed to have been built in the items and nothing extra shall be payable for extra cement 
considered in consumption on this account. 

30. The contractor shall take instructions from the Engineer-in-charge for stacking of materials. 
No excavated earth or building materials etc. shall be stacked/collected in areas where other 
buildings, roads, services, compound walls etc. are to be constructed. 
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31. Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 
by the contractor only when all men, machinery’s and materials have been arranged and 
closing of the trench(s) thereafter shall be ensured within the least possible time. 

a. The contractor shall submit for the approval of Engineer-in-Charge names of 
specialized agencies of repute along with their technical capacity proposed to be 
engaged by him, who must have executed satisfactorily works of value as specified in 
mandatory conditions. 

b. The works shall be carried out in accordance with the Architectural drawings and 
structural drawings, to be issued from time to time by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work and satisfy himself that the 
information available there of is complete and unambiguous. The discrepancy, if any 
shall be brought to the notice of the Engineer-in-Charge before execution of the work. 
The contractor alone shall be responsible for any loss or damage executing by the 
commencement of work on the basis of any erroneous and or incomplete information. 

c. The contractor shall take all precautions to avoid accidents by, exhibiting caution 
boards day and night, speed limit boards, red flags, red light and providing necessary 
barriers and other measures required from time to time. The contractor shall be 
responsible for all damages and accidents due to negligence on his part. 

d. Other agencies will also simultaneously execute and install the works of electrification, 
air conditioning, lifts, fire-fighting etc. for this work and the contractor shall provide 
necessary facilities for the same. The contractor shall leave such recesses, holes 
openings etc. as may be required for the electric, air-conditioning and other related 
works (for which inserts, sleeves, brackets, conduits base pinion, clamps etc. shall be 
supplied free of cost by the department unless otherwise specifically mentioned) and 
the contractor shall fix the same at time of casting of concrete, stone work & brick 
work, if required and nothing extra shall be payable on this account. 

e. The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in- 
Charge and shall as far as possible arrange his work and shall place and dispose off the 
materials being used or removed so as not to interfere with the operations of other 
contractor or he shall arrange his work with that of the others in an acceptable and 
coordinated manner and shall perform it in proper sequence to the complete satisfaction 
of others. 

f. All Architectural drawings given in the tender other than those indicated in 
nomenclature of items are only indicative of the nature of the work and 
materials/fixings involved unless and otherwise specifically mentioned. However, the 
work shall be executed in accordance with the drawings duly approved by the Engineer-
in-Charge. 

32. Samples of all materials and fittings to be used in the work in respect of brand manufacturer 
and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 
execution and shall be preserved till the completion of the work. Articles bearing BIS 
certifications mark shall only be used unless no manufacturer has got BIS mark for the 
particular material. Any material/fitting whose sample has not been approved in advance and 
any other unapproved material brought by the contractor shall be immediately removed as 
soon as directed 
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Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra payment 
shall be made. Those conditions shall be considered to include water from any source such as 
inflow of flood, surface and sub-soil water etc. and shall apply to the execution in any season. 

33. On completion of work, the contractor shall submit at his own cost four prints of “as built” 
drawings to the Engineer-in-Charge within 30 days of completion of work. These drawings 
shall have the following information: 

a. Route of all piping and their diameters including soil waste pipes & vertical stacks. 
b. Ground and invert levels of all drainage pipes together with locations of all manholes 

and connections upto outfall. 
c. Route of all water supply lines with diameters, location of control valves, access panels 

etc. 
34. No extra payment will be made for operation/activity mentioned at Sl. No. 1 to 33 above unless 

specifically mentioned otherwise. 
35. Condition regarding secured advance: - 

Secured advance shall be admissible only on those bonafide materials which are likely to be 
used in the work in a period not exceeding six months from the date of secured advance 
payment. If agency fails to use the material (in respect of which secured advance have been 
paid) in the work in this specified period of six month, the said component of secured advance 
shall be recovered from next running account bill paid to the agency. Secured advance on the 
same material shall not be paid again. 
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CONSTRUCTION SPECIFICATON & OTHER CONDITION OF WORK 

A. SCOPE OF WORK 

Contractor’s scope of works will be as follows: 

Site Information :  Following are the R&R buildings in the possession of MMRCL where 
    maintenance works are expected as and when required.  

 
S. 

No. 
 

R & R Site 
No. of Tenements Area of Tenements 

(approx. in Sq. ft.) 
Residential Commercial Residential Commercial 

1 Kurla Premier 518 20 269 225 
2 HDIL Chakala 1035 - 269 - 
3 T2 Kanjurmarg 140 50 269 220 &75 
4 Durganagar 

Jogeshwari 
- 12 - 220&75 

5 Pimpalwadi 
Girgaon 

86 - 225 - 

6 Bhandup Mall - 43 - 225 
7 Nahur - 38 - 225 
8 Govandi - 15 - 225 
9 Site office 

Churchgate 
- - - 1514 

 
  1) R&R site of Building No. 10 Kurla premier, Premier Road, near Kohinoor  

     Hospital Kurla (W). 

 G+12 Storey Building with 6 wings A to F having total 518 Residential 
flats of area 25 Sq. M & 20 Rehab. Shops of area 20.9 Sq. M 

2) R&R site of HDIL Grafiti Rehab building, Hanuman Nagar, Chakala,      
    Andheri (E). 

 G+15 Storey 3 buildings B1, B2 & B3 having total 778 Residential 
flats of area 25 Sq. M 

 B1 building 61/117 tenements in possession of MMRCL  

 B2 building 3 wings A wing – 89/92 tenements, B wing – 45/132 
tenements & C wing 174/177 tenements in possession of MMRCL 

 B3 building 5 wings  A wing – 119/121 tenements, B wing - 102/104 
tenements, F wing – 132/132 tenements, G wing – 132/132 tenements, 
H wing – 117/117 tenements in possession of MMRCL 

    3) R&R site of MMRDA T2 Building Hariyali village, Kanjurmarg (E) 
         Commercial: 

 G+5 Storey Buildings with total 50 tenements 
 2 Tenements in Building No. 1-A Ground floor No. 13,14. 
 1 Tenements in Building No. 1-B Ground floor No. 13. 
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 4 Tenements in Building No. 2-A Ground floor No. 11,13,18,19. 

 4 Tenements in Building No. 2-B Ground floor No. 8,10,16,18.  

 2 Tenements in Building No. 3-A Ground floor No. 13,19. 

 4 Tenements in Building No. 3-B Ground floor No. 6,8,14,19. 

 3 Tenements in Building No. 4-B Ground floor No. 11,14,19. 

 6 Tenements in Building No. 4-B Ground floor No. 6,8,11,13,14,19. 

 5 Tenements in Building No. 5-B Ground floor No. 6,8,11,14,15. 

 5 Tenements in Building No. 10-A Ground floor No. 10,11,13,14,19. 

 4 Tenements in Building No. 11-A Ground floor No. 10,13,15,16. 

 4 Tenements in Building No. 11-B Ground floor No. 5,10,13,15. 

 2 Tenements in Building No. 12-A Ground floor No. 10,13. 

 2 Tenements in Building No. 12-B Ground floor No. 10,13,18. 
Residential: 

 Total 140 Tenements in P2 Building (G+15 Storey building) 
 2 Tenements on second floor No. 215 to 216 
 12 Tenements on third floor No. 314 to 325 
 12 Tenements on fourth floor No. 414 to 425 
 12 Tenements on fifth floor No. 514 to 525 
 12 Tenements on sixth floor No. 614 to 625 
 12 Tenements on seventh floor No. 714 to 725 
 6 Tenements on eighth floor No. 812 to 817 
 12 Tenements on ninth floor No. 914 to 925 
 12 Tenements on tenth floor No. 1014 to 1025 
 12 Tenements on eleventh floor No. 1114 to 1125 
 12 Tenements on twelfth floor No. 1214 to 1225 
 8 Tenements on thirteenth floor No. 1312 to 1319 
 8 Tenements on fourteenth floor No. 1412 to 1419 
 8 Tenements on fifteenth floor No. 1512 to 1519 

    4) R&R site of MMRDA colony, Durga Nagar, Opp. JVLR, Jogeshwari (E). 

 Total 12 Tenements  

 1 Tenement on ground floor of building no. 13 shop No. 1 

 1 Tenement on ground floor of building no. 10B shop No. 2 

 1 Tenement on ground floor of building no. 14A shop No. 3 

 4 Tenement on ground floor of building no. 14B shop No. 1,2,3,4. 

 2 Tenement on ground floor of building no. 14C shop No. 1,2 

 1 Tenement on ground floor of building no. 15B shop No. 2 

 2 Tenement on ground floor of building no. 15C shop No. 1,2 
 
    5) R&R site of B&C wing Shreepati Jewels, Pimpalwadi, Girgaon.  

 B wing G+20 & C Wing is G+14 Storey Building with total 86 
Tenements 
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    6) R&R site of HDIL Bhandup Mall. 

 G+5 Storey Structure with total 43 tenements  
 5 Tenements on the Ground floor No. 5, 75, 83, 85, 86. 
 2 Tenements on First floor No. 30 & 32. 
 8 Tenements on Second floor No. 13, 30, 40, 41, 42, 43, 44, 45. 
 9 Tenements on Third floor No. 15, 16, 18, 19, 24, 27, 30, 36, 45. 
 7 Tenements on Fourth floor No. 16, 17, 25, 27, 44, 46, 48. 
 12 Tenements on Fifth floor No. 17, 18, 19, 20, 25, 26, 29, 39, 40, 

41, 43, 44. 
 
    7) R&R site of Anjanikumar Nahur. 

 G+5 Storey Structure with total 38 tenements  
 1 Tenement in R1 building B Wing Ground floor No. 38 

 8 Tenements in R2 building B Wing Ground floor No. 9, 10, 11, 12, 
13, 14 & reserved tenements No.30, 31 for welfare center. 

Wing Floor Tenement Numbers Number
1 102/108/128 3
2 203/205/206/208/209/210 6
3 306/307/308/310/328/329 6
4 403/405/407/409/410/427/428 7
5 502/505/509/528/529 5
6 602/603/606/608/609/610/627/629 8
7 706/707 2
8 802/804/805/806/827/828 6
9 906/908/927/928 4

10 1002/1005/1027/1028 4
11 1105/1106/1127/1128/1129 5
12 1204/1205/1206/1208/1227/1228 6
13 1303/1304/1305/1307 4
14 1408/1409 2

68
1 114/119/121/122 4
2 212/213 2
3 312/314 2
4 412/ 1
6 610/618/622/623/624/625 6
8 825/ 1
9 912/ 1

10 1012/ 1
18

Total Tenements Available 86

B

Total Tenements in Wing B

Total Tenements in Wing C

C
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 7 Tenements in R2 building C Wing Ground floor No. 19, 20, 22, 
23, 24 & reserved tenements No.28, 29 for welfare center. 

 2 Tenements in B3 building B Wing Ground floor No. 12, 21 

 1 Tenement in B3 building C Wing Ground floor No. 18 

 1 Tenement in B1 building B Wing Ground floor No. 26A 

 8 Tenements in R4 building A Wing Ground floor No. 5, 6, 7, 22, 
29, 30, 31, 32. 

 2 Tenements in R4 building B Wing Ground floor No. 17, 22 
 8 Tenements in R5 building Ground floor No. 3, 5, 6, 7, 8, 21 & 

reserved tenements No. 18, 19 for Balwadi. 
 

    8) R&R site of Gautam Nagar, Govandi. 

 1 Tenement in building No. 20A Ground floor No. 6 

 1 Tenement in building No. 20B building Ground floor No. 20 

 6 Tenement in building No. 22 Ground floor No. 2, 3, 4, 6,14, 18 

 7 Tenement in building No. 24 Ground floor No. C-3, C-9, C-10, 
C-11, C-12, C-13, C-14. 
 

                          9) R&R site office located at 105-108 1st floor, Rewa chambers, New Marine  
      Line, Behind Income tax office, Churchgate, Mumbai. 

 Office consists of 5 Cabins and 20 cubicles with total floor area of 
1512 Sq. ft. 

 
Repair and maintenance of civil works of R&R sites under MMRCL will include but will not be limited 
to: 

1. Attending blockage of drain pipes, gully traps and manholes. 
2. Attending the leakage from taps and valves, sanitary fixtures, fixtures for water supply. 
3. Attending rectification of malfunctioning fittings on doors and windows. 
4. Replacement of broken glass panes of doors and windows. 
5. Attending rectification of wall plaster and floors in patchwork. 
6. White washing, color washing, painting and external painting etc if required. 
7. Replacement of water supply fittings/sanitary fixtures. 
8. Periodical cleaning of over-head tanks, underground tanks etc. 
9. Testing of water for physical, chemical and bacteriological analysis. 
10. Changing of fly proof mesh in doors, windows and ventilators. 
11. Only Class-A Brick, fine & coarse sand, reputed brand of cement bag & TMT steel bars 

should be used as materials. 
12. All materials shall be tested in lab wherever necessary and the certificate will be provided 

by agency and submitted at the time of the billing. 
13. Agency will maintain Manpower Muster Roll & Wage Register. 
14. Whenever and wherever required, Agency will provide the Civil Engineer at site. 
15. Agency will provide Uniform, Identity Cards, Name bearing Plates etc. to every deployed 

Staff. 
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16. All Tools & tackles, Plants, machineries, equipment and materials required to carry out 
the Civil work at site shall be provided by the Agency at his own cost. 

17. The Agency   shall have   to   display on   signboard, Facility 
Manager/Engineer/Supervisor’s name to be contacted with Telephone No’s, in case in 
emergency or urgent work required. 

18. The agency shall be responsible to depute their supervisor on working site. 
19. The agency shall provide materials (Civil) as per ISI norms and quality mentioned. 
20. The agency should ensure all safety precautions for its labourers. 
21. Any other works as and when directed by the authorized person from MMRCL other than 

mentioned above falling under the domain of Civil Works. 
22. Maintaining the overhead tank/ suction tank, covers mosquito proof. 
23. Contractor's scope of works will be execution of maintenance works, minor works, 

external works of the entire campus as per the details below: 
Repair / replacement in existing concrete/Water proofing work/ plaster / masonry work, 
wood work, sewerage work, steel work, plumbing work, road work, painting work, 
flooring work, roofing work, and interior decoration works; removal of chokages , 
seepage, leakage, dampness; clearing malba, debris, wild vegetation, excavation of 
earth, road work, Furniture interior works and any other miscellaneous work as 
directed. etc., and various preventive maintenance works as ordered by MMRCL as per 
complaints recorded in complaints register and work orders given by MMRCL from 
time to time.  

SPECIFICATIONS 

Detailed specifications of various items of work and standards of workmanship will be as per CPWD 
norms and relevant I. S. Codes, unless noted otherwise. All materials to be used by contractor will be 
I.S.I. marked and of makes approved by DGM (Civil). Wherever ISI mark is not applicable, material 
will be got approved by DGM (Civil) before incorporation in the work. Wherever required, 
manufacturer's specifications and / or DGM (Civil) instructions will also be followed for special 
products. 

MANPOWER DEPLOYMENT BY CONTRACTOR 

(Routine Maintenance and External Cleaning Gang) 

Carpenter (skilled) : 1 No. 

Plumber (skilled) : 2 No. 

Helper (Unskilled) : 4 Nos. 

Supervisor (Graduate) : 1 No. 

Total Manpower : 8 Nos. 

Note: - 

1. The above regular manpower will be deployed by the contractor on regular basis. Any extra 
labour required beyond the above referred regular staff will be deployed by Contractor as per 
the needs of the works and permission from DGM (Civil). 

2. In case of non-competence of workers observed during execution of works, Contractor will 
have to replace them as per the instructions of DGM (Civil). 

3. Supervisor appointed by the Contractor should be a Diploma in Civil Engg. with atleast two 
years site experience or a Graduate with adequate site experience and should be engaged after 
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DGM (Civil) clearance. He will receive all instructions and input from MMRCL, maintain all 
records of maintenance and minor works, get the works executed to the satisfaction of 
MMRCL, prepare the bills and also provide any technical help to MMRCL whenever needed. 
Supervisor minimum wages will not be less than the min. wages announced by Central Govt. 
for 'Graduates and above' category. 

4. Contractor will also keep an experienced supervisor from his side to procure and organize 
material, labour, tools & tackles at site required for execution of the works given by MMRCL. 
(Supervisor mentioned in the manpower list will not be disturbed for these works and will be 
required to stay full time at site only). He will also assist the main supervisor in case of overload 
of works and will control the site in case of his absence. Wages for this supervisor will be taken 
into account by the contractor under his overheads. No separate payment will be made to 
contractor in this regard.  
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1. GENERAL 
These Specifications contained herein shall be read in conjunction with other Bid documents.   
The Work shall be carried out to the satisfaction f the Engineer-in-charge. The Contractor shall not 
take cognizance of any drawings, designs, specifications, etc. not bearing the signature and stamp 
of the Employer.  
The specifications may have been divided into different sections / sub-heads for convenience only. 
They do not restrict any cross-references. The Contractor shall take into account inter-relations 
between various parts of works/trades. No claim shall be entertained on the basis of compartmental 
interpretations.  

2. REFERENCE TO THE STANDARD CODES OF PRACTICE: 
The Contractor shall make available at Site all relevant Codes of practice as applicable.  
Legend: 
CPWD Central Public Works Department 
IRS  Indian Railway Standards 
IS  Indian Standards 
MORT&H Ministry of Road Transport and Highways 
RDSO Guidelines for Railway Embankments 

3. QUALITY ASSURANCE: 
(i) The work shall conform to high standards workmanship and aesthetically pleasing. The 

Contractor shall conform to the Quality standards prescribed, which shall form the 
backbone for the Quality Assurance system.  

(ii) The Contractor shall arrange for the proper stacking/storage of the construction materials 
at Site to ensure the quality requirement. The Contractor shall provide all the necessary 
equipment and qualified manpower to test the quality of materials, assemblies, etc., as 
directed by the Employer. The tests shall be conducted at specified intervals and the results 
of tests properly documented. In addition, the Contractor shall keep appropriate tools and 
equipment for checking alignments, levels, slopes and evenness of the surfaces. 
a. The test shall be conducted at nominated Standard Laboratory selected by the 

Employer.  
b. All testing shall be performed in the presence of Employer. Testing may be witnessed 

by the Contractor or his authorized representative if permitted by the Test House. 
Whether witnessed by the Contractor or not, the test results shall be binding on the 
Contractor.  

The Employer shall have the right at all times to inspect all operations including the sources of 
materials, procurement, layout and storage of materials, all equipment and the quality control 
system. Such an inspection shall be arranged and the Employer's approval obtained prior to starting 
of the particular item of work. This shall however, not relieve the Contractor of his responsibilities. 
All materials which do not conform to these specifications shall be rejected and shall be removed 
from the Site immediately. The Employer shall have the powers to cause the Contractors to purchase 
and use materials from any particular source, as may in the Employer's opinion be necessary for the 
proper execution of work. 

4. DIMENSIONS:  
(i)  Figured dimensions on drawings shall only be followed and drawings to a large scale shall 

take precedence over those to a smaller scale. Special dimensions or directions in the 
specifications shall supersede all others. All dimensions shall be checked prior to execution. 

(ii) The levels, measurements and other information concerning the existing Site as shown on 
the drawings are believed to be correct, but the Contractor shall verify them for himself and 
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also examine the nature of the ground as no claim or allowance whatsoever will be 
entertained on account of any errors or omissions in the levels or the description of the 
ground levels or strata turning out different from what was shown on the drawings.  

5. SETTING OUT OF WORKS:  
The Contractor shall provide suitable stones or steel plates with flat tops and build the same in 
concrete for temporary bench marks. All the pegs, control pillars for setting out the works and fixing 
the levels required for the execution shall be built in masonry as directed by the Employer. The 
Contractor shall protect and preserve all bench marks and control pillars till completion of assigned 
job. The Contractor shall submit overall survey report and layout of work and get it checked from 
Employer prior to commencement of work. The cost of all operations of setting out including 
construction of bench marks is deemed to be included in the quoted rates / Bill of Quantities. 

(i) All the survey work except levelling work shall be carried out using total stations with 
minimum one second accuracy. The levelling work however, shall be carried out using 
Auto level.  

(ii) The triangulations points given by the Employer before start of work shall be maintained 
during execution and handed back to the Employer after completion of work.  

6. MATERIALS:  
(i) Source of Materials:  

It shall be the responsibility of the Contractor to procure all the materials required for the 
construction and work completion according to the contract. The Contractor shall indicate 
in writing the source of materials well in advance to the Employer, after the award of the 
work and before commencing the work. If the material from any source is found to be 
unacceptable at any time, it shall be rejected by the Employer and the Contractor shall 
forthwith remove the material immediately from the Site as directed by the Employer.  

(ii) Quality:  
All materials used in the works shall be new and of the best quality of their respective kinds 
as specified herein, obtained from sources and suppliers approved by the Employer and 
shall comply strictly with the tests prescribed hereafter, or where tests are not laid down in 
the specifications, with the requirements of the latest issues of the relevant Indian 
Standards. 

(iii) Sampling and Testing: 
 All materials used in the works shall be subjected to inspection and testing in addition to 
manufacturer’s test certificates. Samples of all materials proposed to be used in the 
permanent works shall be submitted to the Employer at least 30 days in advance for 
approval before they are brought to the Site. Samples provided to the Employer for their 
retention are to be labelled and stored.  
Materials or workmanship not corresponding in character and quality with approved 
samples will be rejected by the Employer. Samples required for approval and testing must 
be supplied sufficiently in advance for the fact that if the first sample is rejected further 
samples may be required. Delay to the works arising from the late submission of samples 
will not be acceptable as a reason for delay in completion of the works.  
Materials shall also be tested on the Site and they may be rejected; if not found suitable in 
accordance with the specification, notwithstanding the results of quarry test certificates or 
any approval given earlier.   

(iv) Dispatch of Materials:  
Materials shall not be dispatched from the manufacturer’s works to the Site without written 
approval from the Employer.  
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(v) Rejection:   
 Any materials that have not been found to conform to the specifications shall be rejected 
immediately and shall be removed from the Site by the Contractor at his own cost within 
two weeks or as instructed by the Employer.  

7. STORAGE OF MATERIALS AT SITE: 
All materials used in the works shall be stored on racks, supports, in bins, under cover, etc. as 
appropriate to prevent deterioration or damage from any cause whatsoever and to the entire 
satisfaction of the Employer.  
The storage of materials shall be in accordance with IS 4082 “Recommendation on stacking and 
storage or construction materials on site” and as per IS 7969 “Safety code for handling and storage 
of building materials”.  
The materials shall be stored in a proper manner at places at Site approved by the Employer. In case 
the place where material is stored by the Contractor is required by the Employer for any other 
purpose, the Contractor shall immediately remove the material from that place at his own cost and 
clear the place for the use of the Employer.  

8. WATER: 
(i) Water from approved source:    

Potable water only shall be used for the works. The Contractor shall have his own source 
of water duly approved by Employer. The water shall be free from any deleterious matter 
in solution or in suspension and be obtained from an approved source. The quality of water 
shall conform to IS 456.  

(ii) Storage: 
The Contractor shall make his own arrangements for storing water, if necessary, in drums 
or tanks as approval by the Employer. Care shall be taken to see that water is not 
contaminated.  

(iii) Testing: 
Before starting any concreting work with new water source and wherever the source of 
water changes, the water shall be tested for its chemical and other impurities to ascertain 
its suitability for the use in concrete. No water shall be used until tested, and approved by 
the Employer. Cost of all such Tests shall be borne by the Contractor. 

9. WORKMANSHIP:  
(i) All works shall be true to level, plumb and square and the corners, edges and arises in all 

cases shall be unbroken and neat. 
(ii) Any work not to the satisfaction of the Employer or his representative will be   rejected. 
(iii) Rejected work shall be removed and replaced or rectified with work of the required standard 

of workmanship at the discretion of Employer at no extra cost. 
10. STRUCTURAL WORK: 

(i) Unless specified, only controlled concrete with design mix and weigh batching shall be 
used for the work. 

(ii) Minimum cement content specified in IS: 456-2000 specification is purely from durability 
point of view. Larger content of cement shall have to be provided if required by mix design.  

(iii) Provision of cement slurry to create bond between plain / reinforced concrete surface and 
subsequent applied finishes shall not be paid extra. 

(iv) Mix design using smaller aggregates of 10mm down shall also be done in advance for the 
use in the locations having congested reinforcement.  

(v) Procedure of mixing the admixtures shall be strictly as per the manufacturer’s 
recommendation if not otherwise directed by the Employer. 
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(vi) All the water tanks and other liquid retaining concrete structures shall undergo hydraulic 
testing.  

(vii)  Special benches shall be provided at Site for stacking reinforcement bars of different sizes. 
(viii) Formwork for beams of RCC areas shall be designed in such a way that the formwork of 

the adjacent structures can be removed without disturbing the props / supports of the beams.  
(ix) Wherever there are tension / suspended concrete members which are suspended from upper 

level structural members, the shuttering / scaffolding of such members at lower level shall 
have to be kept in place till the time the upper level supporting members gain minimum 
required strength. Cost of such larger duration of keeping in place the shuttering/scaffolding 
shall be deemed to be included in the rates quoted for respective structural members.  

(x) Formwork is required for full height at all locations. Special precaution for such tall 
formwork shall be taken to ensure its safety. Extra costs for such formwork shall be deemed 
to have been included in the rates quoted against relevant items. 

(xi) During the mobilization period, the Contractor shall carry out expeditiously and without 
delay the following works: 

i. Material testing and mix designs of concrete as contemplated in the specifications. 
ii. Any other pre-requisite items required for final execution. 

iii. Site office for the use of the Employer staff. 
11. SUPPLY OF PROGRESS PHOTOGRAPHS AND ALBUMS: 

The work covers the supply of colour photographs and albums to serve as a permanent record of 
various stages/facets of work needed for an authentic documentation as approved by the Employer.  
The photographs shall be of acceptable quality and they shall be taken by a professionally 
competent photographer with camera having the facility to record the date of the photographs taken 
in the prints and the negative. Each photograph in the album shall be suitably captioned and dated.  
The photographs and materials including soft copy shall form a part of the records for the Employer 
and prints of the same cannot be supplied to anybody else or published without the written 
permission of the Employer.  

12. SURVEY WORK:  
The said work involves at the very start of work taking-over of reference point from the Employer, 
establishment of control points, triangulation points, bench marks, grid layout for all the structures 
maintaining horizontal and vertical control within the permissible limits, incorporating changes (if 
any), submission of full data in the tabulation form and survey drawings during the progress of 
work.  

13. BARRICADING:  
The work covers barricading for the work/site areas provided/allotted for construction of various 
works/structures/ storage and other working area. Barricading shall be done by the Contractor at 
his own cost. The detailed scope of work is as follows: 

a. Providing and installing the barricade as per the design and type as shown 
in the  typical sketch furnished as per the approved plan to be installed 
firmly to the ground and maintaining it during the progress of work for 
the entire Contract period.  

b. Lateral shifting of barricading if required for satisfactory execution of 
various works at Depot.  

c. Dismantling of barricading and other temporary installations from the 
Site and cleaning the Site as per direction of Employer upon completion 
and acceptance of work.  

14. SUB-CONTRACTOR / SPECIALIZED FIRMS: 
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Works as listed below and those dealing with proprietary materials/ products/equipment may be 
carried out by the Contractor through the Sub-Contractors / Specialized Firms as may be approved 
by the Employer in writing. The Sub-Contractors / Specialized Firms must be firms of repute and 
long standing, having adequate experience and have complete facilities to carry out all items of 
work required for completion as per Specifications and expected quality to the satisfaction of the 
Employer. Contractor shall obtain approval of Employer in advance prior to nominating their 
subcontracting, specialized firm for carrying out works. 
List of Works to be executed by Specialized Agencies: 
(i) Water Proofing Works 
(ii) Structural Glazing 
(iii) Aluminum Composite Paneling 
(iv) External Painting 

15. APPLICABLE CODES, STANDARDS & PUBLICATIONS FOR EARTHWORK, 
STRUCTURAL & ARCHITECTURAL WORK: 
The more important Codes, Standards and Publications to Contract are listed here under: 
A. General 

IS:2720 - (Part-I to part-XXXII) –Method of test for soils 
SP 7 National Building Code of India 
SP 23 (S&T) Hand Book on Concrete Mixes 

B. Bitumen 
IS:3384 Specification for bitumen primer for use in waterproofing and damp-proofing   

C. Building Construction Practices 
IS: 1838 Parts I and II. 
Specifications for preformed fillers for expansion joint in concrete pavements and structures. 
IS: 11134 Code of Practice for setting out of buildings. 
IS: 11433 Parts I and II. Specifications for one part Gun grade poly-sulphide based joint sealant 

D. Cement 
IS: 455 Portland Slag Cement  
IS: 650 Specification for standard sand for testing cement 
IS: 1489 (Part 1)  Portland pozzolana cement: Fly ash based  
IS: 6925 Methods of test for determination of water soluble chlorides in concrete admixtures. 
IS: 8042 White Portland Cement 
IS: 8112 Specification for 43 grade ordinary Portland cement 
IS: 12269 Specification for 53 grade ordinary Portland cement 
IS: 12330 Specification for sulphate resistant Portland cement 

E. Concrete 
IS:456 Code of practice for plain and reinforced concrete 
IS:460 (Parts I to III) Specification for Test Sieves 
IS:516 Methods of test for strength of concrete 
IS:1199 Methods of sampling & analysis of concrete  
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LIST OF PREFERRED MAKES FOR CIVIL WORKS 

 

Sr. 
No. 

Material Description Approved Manufacture/ Brand Name 

1 TMT bars – Fe 500D SAIL, Tata Steel Ltd, RINL, Jindal Steel & Power Ltd. and 
Jindal Saw Ltd. 

2 Cement (PPC/OPC) A.C.C., Ultratech, Vikram, Shree cement, Ambuja, Jaypee 
Cement, Century Cement, Prism& J.K. Cement 

3 Admixture Fosroc, Sika, CICO 
4 Ceramic/glazed Tiles Kajaria, RAK, NITCO 

5 White Cement Birla White, J.K. White or equivalent 
6 Primers, paints (Low VOC) (i/c 

water proofing cement paint) etc. 
Nerolac, Asian, Burger, ICI 

7 Putty Birla, J.K. Putty 
8 Wash Basin and WC PAN Parryware, Hindware, Johnson, Jaquar 

9 Clear glass Modi Guard, Saint Gobain, AIS 
10 G.I. pipes Tata, Jindal (HISAR), Prakash Surya, APL Apollo 
11 G.I. fittings UNIK, NVR, Zoloto 

12 Centrifugally Cast Iron Spun 
Pipes & fittings/Sand cast iron 
pipes 

NECO, Electro Steel, SKF 

13 DI Pipes & fittings Kesoram, Electrosteel,Tata Ductura, Jindal 

14 Brass / CP Brass fittings Essco or equivalent 
15 Aluminium sections Hindalco, Jindal, Indian Aluminium Co. 
16 Water proofing compound WEBER, FOSROC, PIDILITE, CICO, Sika 

17 Stainless steel sink Neelkanth, Nirali, Jayna, PRAYAG 
18 Particle board i/c lamination ECO BOARD, MERINO or equivalent 

19 Plastic W.C. seat cover Parryware, Hindware, Johnson 
20 PVC tanks Sintex, Vectus or as approved by Engineer-in-Charge. 

21 Mirrors Saint Gobain, Modi Guard 

22 CP waste & flush pipes As approved by Engineer-in-Charge 
23 PVC flushing cistern Parryware, Hindware, Johnson, Cera 
24 Tile Fixer / Adhesive As approved by Engineer-in-Charge 

25 Vitreous Floor Tiles Kajaria, RAK, NITCO 
26 Acrylic Exterior Paint Asian, Burger, Nerolac, Dulux 
27 Flush door shutter Century, TATA Marine, Kitply,vGreenply 

28 Fire rated doors Shakti metdoor, Navair, Bhawani firevdoors 

29 False ceiling- Gypsum Lafarge, Saint Gobain 

30 False ceiling- Metal Saint Gobain, Armstrong 
31 False ceiling- Calcium silicate Aerolite or equivalent as approved by Engineer-in-Charge 
32 Floor spring Dorma, Godrej, Hardwyn 

33 Hermetically sealed performance 
glass & toughened glass 

Saint Gobain, ASI 

34 Fire rated vision panel Pilkington, Schott, Ferilite 

35 Friction stay Earl Bihari (Ebco), Godrej 
36 EPDM Gasket Haru, Anand, Ravon, Zero 
37 Silicon sealant GE Plastics, Dow corning, Wacker 

38 Steel items Dorma, Doorset or equivalent 
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Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

In consideration of the MD, MMRC (hereinafter called “The MMRC”) having offered to accept 
the terms and conditions of the proposed agreement between…………………………….and 
…………….....................…… (hereinafter called “the said Contractor(s)”) for the work 
……………… (hereinafter called “the said agreement”) having agreed to production of an 
irrevocable Bank Guarantee for Rs.  ………….  (Rupees ………………………………… 
only) as a security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the MMRC an amount not exceeding Rs. ………………… 
(Rupees………………. Only) on demand by the MMRC.  

2. We, ………………………………. (indicate the name of the Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without any demure, 
merely on a demand from the MMRC stating that the amount claimed as required to 
meet the recoveries due or likely to be due from the said contractor(s). Any such 
demand made on the bank shall be conclusive as regards the amount due and payable 
by the bank under this Guarantee.  However,  our  liability  under  this  guarantee  shall  
be  restricted  to  an  amount  not  exceeding  Rs. ………………….. (Rupees 
……………….only) 

3. We, the said bank further undertake to pay the MMRC any money so demanded 
notwithstanding any dispute or  disputes  raised  by  the  contractor(s)  in  any  suit  or  
proceeding  pending  before  any  court  or  Tribunal  relating thereto, our liability under 
this present being absolute and unequivocal. The payment so made by us under this 
bond shall be a valid discharge of our liability for payment thereunder and the 
Contractor(s) shall have no claim against us for making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the 
guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and  that  it  shall  continue  
to  be  enforceable  till  all  the  dues  of  the  MMRC  under  or  by  virtue  of  the  said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer-
in- Charge on behalf of the MMRC certified that the terms and conditions of the said 
agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

5. We,  …………………………….  (indicate  the  name  of  the  Bank)  further  agree  
with  the  MMRC  that  the MMRC shall have the fullest liberty without our consent 
and without affecting in any manner our obligation  hereunder to vary any of the terms 
and conditions of the said agreement or to extend time of performance by the said 
Contractor(s) from time to time or to postpone for any time or from time to time any of 
the powers exercisable by the MMRC against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating  to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extension being 
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granted to the said Contractor(s) or for any forbearance, act of omission on the part of 
the MMRC or any indulgence by the MMRC to the said Contractor(s) or by any such 
matter or thing whatsoever which  under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor(s). 

7. We,  …………………………….  (indicate  the  name  of  the  Bank)  lastly  undertake  
not  to  revoke  this  guarantee except with the previous consent of the MMRC in 
writing. 

8. This  guarantee  shall  be  valid  up  to  …………………………unless  extended  on  
demand  by  the  MMRC. Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to Rs. …………………… (Rupees ………………..) 
and unless a claim in writing is lodged with us within six months of the date of expiry 
or the extended date of expiry of this guarantee all our liabilities under this guarantee 
shall stand discharged.  

  

Dated the ………………..day of ……………………for………………….(indicate the name 
of the Bank)
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SCHEDULE OF QUANTITIES – CIVIL WROKS 
 

Name of Work: Civil Maintenance Contract for Rehabilitation & Resettlement (R&R) sites and 
other allied works under Mumbai Metro Line-III of MMRCL 

ESTIMATE 

S. 
No. Description of Item Quantity Rate (Rs) Unit Amount (Rs) 

MCGM 
SOR 
2018 
Code 

1 

Demolishing cement concrete manually/ by mechanical 
means including disposal of material within 50 metres lead 
as per direction of 
Engineer - in - charge. 

15.00 Cum   1314.00 Cum 19710.00 R2-CS-
DD-1 

2 

Demolishing brick work in lime or cement mortar including 
plaster, paint, etc. manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge.  

20.00 Cum   484.00 
One Cubic 

Metre                           9680.00 
R2-CS-
DD-3 

3 

Dismantling doors, windows, fanlight and clerestory 
windows (steel or wood) shutter including chowkhats, 
architrave, holdfasts etc. complete and stacking within 50 
metres lead : 

            

 a) Of area 3 sq. metres and below  30.00 No.   216.00 Each                                      6480.00 R2-CS-
DD-8-a 

 b) Of area beyond 3 sq. metres  10.00 No.   296.00 Each                                      2960.00 R2-CS-
DD-8-b 
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4 Removing doors, windows and clerestory window shutters 
(steel or wood) including stacking within 50 metres lead :             

 a) Of area 3 sq. metres and below  30.00 No.   84.00 Each                                      2520.00 R2-CS-
DD-9-a 

 b) Of area beyond 3 sq. metres  10.00 No.   111.00 Each                                      1110.00 R2-CS-
DD-9-b 

5 

Removing C.I. cover with frame from R.C.C. top slab of 
manholes of various sizes including demolishing of R.C.C. 
work manually/ by mechanical means and stacking of 
useful materials near the site and 
disposal of unserviceable materials within 50 metres lead 
as per direction of Engineer-in-charge.  

20.00 No.   392.00 Each                                      7840.00 R2-CS-
DD-42 

6 

Removing C.I. cover with frame from R.C.C. top slab of 
inspection chambers of various sizes including demolishing 
of R.C.C. work manually/ by mechanical means and 
stacking of useful materials near the site and disposal of 
unserviceable materials within 50 metres lead as per 
direction of Engineer-in-charge. 

50.00 No.   228.00 Each                                      11400.00 R2-CS-
DD-43 

7 

Dismantling of road gully chamber of various sizes 
including C.I. grating with frame including stacking of 
useful materials near the site and disposal of unserviceable 
materials within 50 metres lead 
including refilling the excavated gap. 

10.00 No.   580.00 Each                                      5800.00 R2-CS-
DD-45 

8 

Dismantling of flushing cistern of all types 
(C.I./PVC/Vitreous China) including stacking of useful 
materials near the site and disposal of unserviceable 
materials within 50 metres lead.  

100.00 No.   521.00 Each                                      52100.00 
R2-CS-
DD-46 
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9 Dismantling of spindle fire hydrant including stacking of 
useful materials within 50 metres lead.  5.00 No.   425.00 Each                                      2125.00 R2-CS-

DD-48 

10 
Dismantling old plaster or skirting raking out joints and 
cleaning the surface for plaster including disposal of 
rubbish to the dumping ground within 50 metres lead.  

500.00 Sqm   31.00 
One Square 

Metre                          15500.00 
R2-CS-
DD-50 

11 

Dismantling aluminium/ Gypsum partitions, doors, 
windows, fixed glazing and false ceiling including disposal 
of unserviceable surplus material and stacking of 
serviceable material with in 50 meters lead as directed by 
Engineer-in-charge.  

100.00 Sqm   33.00 One Square 
Metre                          

3300.00 R2-CS-
DD-51 

12 

Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, transporting, 
unloading to approved municipal dumping ground or as 
approved by Engineer-in-charge, beyond 50 m initial lead, 
for all leads including all lifts involved.  

100.00 Cum   191.00 One Cubic 
Metre                           19100.00 R2-CS-

DD-53 

13 

Providing and laying in position plain cement concrete of 
specified grade cement with trap/granite/quartzite/gneiss 
metal mixing in concrete mixer including bailing out water, 
compacting, finishing surface, curing and including the cost 
of centering and shuttering at all level : 

            

 a) 
Nominal Mix of 1:1.5:3 (1 cement OPC: 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal size) 50.00 Cum   7062.00 

One Cubic 
Metre                           353100.00 

R2-CS-
CW-1-a 

b) Nominal Mix of 1:4:8 (1 Cement OPC: 4 coarse sand : 8 
graded stone aggregate 20 mm nominal size). 

100.00 Cum   5996.00 One Cubic 
Metre                           

599600.00 R2-CS-
CW-1-d 
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14 

Providing and fixing in position steel bars reinforcement of 
various diameters for R.C.C. pile, pile caps, 
footings,raft,retaining wall,shear wall, lift wall, 
foundations, slabs, beams, columns, canopies, staircases, 
newels, chajjas, lintels, pardies, coping, fins, arches, etc. as 
per detailed designs, drawings and bar bending 
schedules,including straightening, cutting, bending, 
hooking the bars, binding with wires or tack welding, 
supporting as required etc. all complete at all levels. 

            

a) Thermo-Mechanically Treated steel bars. (Fe 500 D) 5.00 MT 76770.00 MT 383850.00 R2-CS-
CW-35-c 

15 

Providing and laying autoclaved aerated (cellular) cement 
blocks masonry with more than 100 mm thick AAC blocks 
in cement mortar 1:4 (1 cement : 4 coarse sand ) including 
RCC stiffeners. The rate includes providing and placing in 
position 2 Nos 6 mm dia M.S. bars at every third course of 
masonry work, racking of joints, scaffolding and curing,etc. 
completed as directed by Engineer-in-Charge. 

75.00 Cum   6911.00 One Cubic 
Metre                           

518325.00 R2-CS-
MW-33 
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16 

Providing and constructing raised platform of 750 mm 
wide and 600 to 750mm high using minimum 40mm thick 
polished kadappa stone slab base with 
minimum 15mm thk. polished stone top as specified below 
of approved quality, colour and texture, supported by both 
side polished, 40mm thk. and minimum 700mm wide 
kadappa spaced at not morethan 1200mm clear, including 
polished facia of min. 100mm height as specified below 
with champhered/ rounded at the top edges, jointing in 
approved adhesives, machine cutting, making opening for 
sink and fixing the same in position, leveling, smooth 
cement plastering along the sides to match the existing 
surface in cement mortar, filling the joints with pigment 
mixed with cement, cleaning, finishing, curing etc 
complete as directed by Engineer In Charge. (The cost of 
providing the sink shall be paid extra as per plumbing 
items) 

            

a) Steel gray Granite granite slab at top and facia 200.00 Rmt 3949.00 
One 

Running 
Metre                         

789800.00 R2-CS-
FL-46-d 

17 

Mirror Polishing on marble work/ granite work/ stone 
work to give high gloss finish including levelling the surface 
neat, cleaning etc. complete as directed by Engineer In 
Charge  

100.00 Sqm   61.00 One Square 
Metre                          

6100.00 R2-CS-
FL-55 
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18 

Providing and fixing all sides polished natural stone as 
specified below of approved quality, pattern, colour and 
thickness for door and window frames / architraves 
including preparing the surface and levelling in the desired 
line, machine cutting, jointing in approved adhesives, 
leveling, smooth cement plastering along the sides to 
match the existing surface in cement mortar, filling the 
joints with pigment mixed with cement, cleaning, finishing, 
curing etc complete as directed by Engineer In Charge. 

            

a) With green marble 100.00 Rmt 502.00 
One 

Running 
Metre                         

50200.00 R2-CS-
FL-44-b 

19 

Providing and fixing best quality C.P. Teak wood frame for 
doors, windows and ventilators size Less than or upto 
50mm x 50mm including intermittent supports if required, 
all moulding, rebating, 
jointing, hold fasts of MS flats of minimum size 20 x 3 mm, 
having length of 150 mm and finishing with 3 coats of 
French polish or one coat of primer and synthetic enamel 
paint in two coats as directed etc. complete as directed. 

2.00 Cum   115185.00 
One Cubic 

Metre                           230370.00 
R2-CS-
WW-02 
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20 

Providing and fixing 40mm thick Phenol Bonded solid core 
flush door shutters for sliding or 'Sliding and folding' door, 
commercial type hot pressed with 3mm thick veneer on 
both faces as per design conforming to IS:2202- 1991 (Part 
I & II) with 3 coats of French polishing, with 12mm thick 
T.W. lipping all around as per detailed specifications 
including sliding and folding door system as approved by 
MCGM, gear with necessary track, brackets, and all 
necessary special fittings as per manufacturer’s 
specifications complete as directed. (Hinges, aldrop & 
standard door hardware to be paid separately ) 

            

 a) 30mm thick shutter 50.00 Sqm   4839.00 One Square 
Metre                          

241950.00 
R2-CS-

WW-08-
a 

b) 40mm thick shutter 20.00 Sqm   4839.00 One Square 
Metre                          

96780.00 
R2-CS-

WW-08-
b 
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21 

Providing and fixing 25mm thick PVC flush door shutters 
made out of a one piece Multi chamber extruded PVC 
section of the size of 762mm X 25mm or less as per 
requirement with an average wall thickness of 1mm ± 
0.3mm. PVC foam end cap of size 23x10mm are provided 
on both vertical edges to ensure the overall thickness of 
25mm. An M.S. tube having dimensions 19mm x 19mm is 
inserted along the hinge side of the door. Core of the door 
shutter shuld be filled with high density Polyurethane 
foam. The Top & Bottom edges of the shutter are covered 
with an end-cap of the size 25MM X 11MM. Door shutter 
shall be reinforced with special polymeric reinforcements 
as per 
manufactures' specification and direction of Engineer-in-
charge to take up necessary hardware and fixtures. 
Stickers indicating the locations 
of hardware will be pasted at appropriate places etc. 
complete asdirected. 

50.00 Sqm   1405.00 One Square 
Metre                          70250.00 R2-CS-

PV-06 

22 

Providing and Fixing to frames 30mm thick Fiber glass 
Reinforced Plastic (F.R.P.) flush door shutter in different 
plain and wood finish made with fire retardant grade 
unsaturated polyester resin, moulded to 3mm thick FRP 
laminate all around, with suitable wooden blocks inside at 
required places for fixing of fittings and polyurethane foam 
(PUF) / Polystyrene foam to be used as filler material 
throughout the hollow panel, casted monolithically with 
testing parameters of F.R.P. laminate conforming to table 
- 3 of IS: 14856 : 2000 etc complete as directed. 

10.00 Sqm.  3169.00 One Square 
Metre                   

31690.00 R2-CS-
PV-03 
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23 

Providing and Fixing MS Safety grill of weight specified 
below for windows as per design including fabricating the 
grill using M.S. square / 
round bar, flats and angles including painting with one coat 
of red oxide zinc chromate primer and two coats of 
synthetic enamel paint of approved colour and brand etc 
complete as directed. 

            

a) Grill weighing 25 to 30 kg / sqm 200.00 Sqm 3231.00 
One Square 

Metre                          646200.00 
R2-CS-
SL-12-d 

24 

Providing and fixing fly proof galvanised M.S. wire mesh to 
windows having average width of aperture as 1.4 mm in 
both directions & dia. Of wire as 0.63 mm including 2nd 
class teak wood beading of size 62X19 mm etc complete as 
directed by Engineer In Charge.  

100.00 Sqm   670.00 One Square 
Metre                          67000.00 R2-CS-

SL-10 

25 
Extra for providing and fixing iron beading instead of putty 
in channel shape of size 6 mm x 1.5 mm etc Complete as 
directed. 

500.00 Rmt 44.00 
One 

Running 
Metre                         

22000.00 R2-CS-
SL-11 

26 

Providing and fixing tower bolts as described below 
conforming to IS:204-1992 (Part I,II) for doors & windows 
with necessary materials and labour etc. complete. 
D] Standard Brass Tower bolt 

            

a) 100 mm Long 50.00 No.   136.00 Each                                      6800.00 
R2-CS-

HW-08-
d-1 

b) 150 mm Long 50.00 No.   193.00 Each                                      9650.00 
R2-CS-

HW-08-
d-2 
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c) 200 mm Long 50.00 No.   282.00 Each                                      14100.00 
R2-CS-

HW-08-
d-3 

d) 250 mm Long 50.00 No.   302.00 Each                                      15100.00 
R2-CS-

HW-08-
d-4 

e) 300 mm Long 50.00 No.   361.00 Each                                      18050.00 
R2-CS-

HW-08-
d-5 

27 

Providing and fixing mortise lock of approved make 
manufactured as per IS:2209 and 6607 and as described 
below for doors with necessary fixtures and materials and 
labour etc. complete. 

          
R2-CS-
HW-01 

a) Chromium plated Brass mortice latch and lock 50.00 No.   980.00 Each                                      49000.00 
R2-CS-

HW-01-
b 

b) 
Chromium plated Brass mortice latch and lock with round 
knob 

50.00 No.   1359.00 Each                                      67950.00 
R2-CS-

HW-01-c 

28 

Providing and fixing peep hole as described below 
manufactured as per IS wherever applicable for doors with 
necessary fixtures and materials and labour etc. complete. 
Brass peep hole 

100.00 No.   145.00 Each                                      14500.00 
R2-CS-

HW-02-c 

29 

Providing and fixing door stopper as described below of 
approved make manufactured as describe below and as 
per IS:1823- 1992 for doors with necessary materials and 
labour cost etc. complete. 
Brass (First Quality) door stopper 

100.00 No.   134.00 Each                                      13400.00 
R2-CS-

HW-03-
d 
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30 

Providing and fixing butt hinges as described below, 
manufactured as per relevant IS for door & windows with 
necessary materials and labour costs etc. complete. 
B] Standard brass hinges 

            

a) 75 mm Long 50.00 No.   91.00 Each                                      4550.00 
R2-CS-

HW-04-
b-1 

b) 100 mm Long 50.00 No.   118.00 Each                                      5900.00 
R2-CS-

HW-04-
b-2 

c) 125 mm Long 50.00 No.   171.00 Each                                      8550.00 
R2-CS-

HW-04-
b-3 

d) 150 mm Long 50.00 No.   175.00 Each                                      8750.00 
R2-CS-

HW-04-
b-4 

31 

Providing and fixing aldrops of 16 mm diameter bars 
manufactured as per IS:2681-1991, wherever they apply 
for doors and windows with necessary materials and 
labour etc. complete. 
Standard Stainless Steel make Aldrop 

            

a) 250 mm Long 50.00 No.   319.00 Each                                      15950.00 
R2-CS-

HW-06-
d-1 

b) 300 mm Long 50.00 No.   381.00 Each                                      19050.00 
R2-CS-

HW-06-
d-2 
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32 

Providing and fixing handles as described below, 
manufactured as per IS:208-1992 for doors and windows 
and with necessary materials and fixtures like screws etc. 
and all labour etc. complete. 
B] Standard Brass Handles 

            

a) 75 mm long 50.00 No.   157.00 Each                                      7850.00 
R2-CS-

HW-09-
b-1 

b) 150 mm Long 50.00 No.   227.00 Each                                      11350.00 
R2-CS-

HW-09-
b-4 

c) 300 mm Long 50.00 No.   383.00 Each                                      19150.00 
R2-CS-

HW-09-
b-7 

33 

Providing and fixing hydraulic door closer of approved 
make manufactured as per IS:3564 for doors with 
necessary materials and labour cost etc. complete. 
Heavy ( for shutter weighting from 61 – 80 kg) 

20.00 No.   1019.00 Each                                      20380.00 R2-CS-
HW-11-c 
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34 

Providing & fixing double skin partition comprised of 
framing of GYPSteel Building System including 76 mm wide 
floor track (0.55 mm BMT having equal flanges of 32 mm 
each) fixed to floor by Hilti/ Fischer hammer fix. as well as 
Gypsteel Deflection head floor track of 76 mm wide ( 0.75 
mm BMT having equal flanges of 50 mm each) fixed to MS 
structure ( provided by others) by means of appropriate 
fixings as per the standards. Then Gypsteel stud section of 
76 mm wide (0.75 mm BMT having one flange of 34 mm 
and another flange of 36 mm) is screw fixed into 
floor/ceiling channel at every 610 mm c/c. using 
appropriate screws as per industry Standard These stud 
section are kept 10 mm shorter to take care of deflection 
in the structural member as per Gypsteel Building System 
with either of following material complete asdirected by 
Engineer In Charge. 
Add for 4mm thick decorative veneer (Type - I) conforming 
to IS1328 BWP Grade with 3 coats of matching French 
polish as directed. 

100.00 Sqm   1195.00 One Square 
Metre                          119500.00 

R2-CS-
WW-20-

g 

35 

Providing, detailing, and fabricating as per specifications, 
transporting to site and erecting ladder / railing using 
stainless steel hollow pipes of 
grade 304 including, S.S. fixtures and fastenings, cleats, 
stiffeners, gussets etc. and all necessary operations 
straightening, bending, like cutting, drilling, welding, 
grinding and removing the welding burr, machining if 
specified, finishing, cleaning etc. complete as directed by 
Engineer In Charge. 

1000.00 Kg    707.00 
One 

Kilogram                              707000.00 
R2-CS-
SS-23 
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36 

Providing, fabricating and fixing 1.0m high Cast Iron hand 
railing including decorative studs at regular interval, 
painting with one coat of red oxide zinc chromate primer 
and two coats of synthetic enamel paint etc complete as 
directed by Engineer In Charge.  

100.00 Rmt 1873.00 
One 

Running 
Metre                         

187300.00 R2-CS-
SS-17 

37 

Providing and laying polished natural stone as 
specified below (Machine cut) of an approved quality and 
size for paving /flooring in plain and/or diamond 
/approved pattern including cement mortar bedding of 25 
mm thick in 1:4 proportion, cement float, machine cutting, 
dressing, leveling, jointing, filling the joints with neat 
cement slurry or with required pigment, machine polishing 
at site, curing, finishing, etc complete as directed by 
Engineer In Charge. 
25 to 30 mm thk. Kota stone of size 0.430m x0.56m 
(17"x22") 

200.00 Sqm.  1179.00 One Square 
Metre                          235800.00 R2-CS-

FL-01-c 

38 

Providing and fixing polished natural stone tiles /slab as 
specified below of approved quality, pattern and colour for 
flush/projected skirting and risers including preparing the 
surface and levelling in the desired line, backing of 20 thk. 
cement mortar in porportion 1:3, square cut top edge or 
chamfered top edge in cement mortar 1:3, cement float, 
machine cutting, leveling, jointing, filling the joints with 
neat cement or pigment mixed with cement, polishing, 
finishing, curing etc complete as directed by Engineer In 
Charge. 
15 to 20mm thk. Kota stone for height upto 150 mm 

500.00 Rmt 234.00 
One 

Running 
Metre                         

117000.00 R2-CS-
FL-21-d 
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39 

Providing and laying 600 x 600 x 8 mm thk. vitrified 
tiles as specified below conforming to I.S.15622-2006 with 
water absorbtion less than 0.08% for flooring of an 
approved, quality, make and pattern /design for flooring 
including cement mortar bedding of 25 mm thick in 1:4 
proportion, cutting, leveling, jointing, filling the joints by 
neat cement slurry or approved colour grout, curing, 
finishing etc complete as directed by Engineer In Charge. 
Light coloured glazed vitrified tiles 

500.00 Sqm   1608.00 
One Square 

Metre                          804000.00 
R2-CS-
FL-8-a 

40 

Providing and laying machine cut and mirror polished 
approved coloured ITALIAN MARBLE SLAB approved size, 
20 mm +/- 2 mm thick of approved quality with approved 
qality, Italian marble inlays for flooring in required pattern 
on a bed of 1:4 cement mortar 25- 30 mm average 
thickness including neat cement float, filling joints with 
neat 
coloured cement slurry, curing, polishing and cleaning 
complete. ( Basic rate of ITALIAN marble Rs. 3500/-per 
Sq.M) 

20.00 Sqm   5743.00 
One Square 

Metre                          
114860.00 R2-CS-

FL-90 

41 

Providing and applying 6 mm thick internal ceiling plaster 
in cement mortar 1:3 with neeru finish at all heights and 
locationsin single coat for concrete surfaces including 
scaffolding, hacking of concrete surface, watering, 
finishing, curing etc. complete. 

200.00 Sqm 313.00 
One Square 

Metre              62600.00 
R2-CS-
PL-02 
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42 

Providing and applying 12 mm thick internal plaster in 
cement mortar 1:3 with neeru finish at all heights and 
locations in one coat for masonry (except stone masonry) 
and concrete surfaces including racking out joints, hacking 
of concrete 
surface, watering, finishing, curing, scaffolding etc. 
complete. 

200.00 Sqm 361.00 One Square 
Metre                          

72200.00 R2-CS-
PL-05 

43 

Providing and applying 20 mm thick internal plaster with 
neeru finish at all heights and locations in cement mortar 
specified below in two coats for masonry (except stone 
masonry) and 
concrete surfaces including racking out joints, hacking of 
concrete surface, watering, finishing, curing, scaffolding 
etc complete as directed By Engineer In Charge. 
In cement mortar 1:4 

200.00 Sqm 516.00 One Square 
Metre                          103200.00 R2-CS-

PL-09-c 

44 

Providing and applying 13 mm thick internal plaster in 
gypsum (Stuccoplaster) of approved make with neat 
smooth finish at all heights and locations for masonry 
(except stone masonry) and 
concrete surfaces including scaffolding, hacking of 
concrete surface, finishing etc. complete as per 
manufacturers specifications and as directed by Engineer 
In Charge. 

200.00 Sqm 376.00 One Square 
Metre                          75200.00 R2-CS-

PL-13 
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45 

Providing and applying 12 mm thick sand faced external 
cement plaster for soffit of slabs & stair, beams, columns, 
chajja etc. upto 10m from ground level and at all locations 
in cement mortar as specified below including providing 
water proofing compound to the first coat of plaster as per 
manufacturers specification, hacking of concrete surface, 
finishing, curing, scaffolding etc complete as directed By 
Engineer In Charge. 
In cement mortar 1:3 

400.00 Sqm 283.00 
One Square 

Metre                          113200.00 
R2-CS-
PL-14-c 

46 

Providing and applying 20 mm thick external sand faced 
cement plaster upto 10m from ground level and at all 
locations in cement mortar proportion specified below in 
two coats for masonry (except stone masonry) and 
concrete surfaces including providing water proofing 
compound to the first coat of plaster as per manufacturers 
specification, racking out joints, hacking of concrete 
surface, finishing, curing, scaffolding, etc complete as 
directed By Engineer In Charge. 
In cement mortar 1:4 

400.00 Sqm 438.00 One Square 
Metre                          

175200.00 R2-CS-
PL-15-b 

47 

Providing and applying first single coat of approved primer 
and two coats of acrylic distemper (oil bound distemper) 
of an approved make and colour as per manufacturers 
specifications to any surface, at all height and locations as 
directed including scaffolding, cleaning and preparing 
surfaces for painting with broom by any approved means, 
etc. complete as directed by Engineer-in-charge. 

250.00 Sqm   98.00 One Square 
Metre                          

24500.00 R2-CS-
PN-3 
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48 

Providing and applying first single coat of approved primer 
and two coats of waterproof cement paint of an approved 
make and colour as per manufacturers specifications to 
any surface, upto 
10m height from ground level and at all locations as 
directed including preparing surfaces for painting by any 
approved means, scaffolding, cleaning and curing etc. 
complete as directed by Engineer-in-charge. 

150.00 Sqm   180.00 One Square 
Metre                          

27000.00 13.44.1 

49 

Providing and applying first single coat of approved primer 
and two coats of synthetic enamel paint/flat oil paint of an 
approved make and colour as per manufacturers 
specifications to surfaces 
specifird below, at all height and locations as directed 
including scaffolding, cleaning and preparing surfaces for 
painting by any approved means etc. complete as directed 
by Engineer-in-charge. 

            

a) For plastered wall surface 200.00 Sqm   153.00 
One Square 

Metre                          30600.00 
R2-CS-
PN-4-a 

b) For woodwork 200.00 Sqm   140.00 
One Square 

Metre                          28000.00 
R2-CS-
PN-4-b 

c) For steelwork 500.00 Sqm   139.00 One Square 
Metre                          69500.00 R2-CS-

PN-4-c 
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50 

Lettering or numbering of 40 mm to 50mm height with 
paint specified below in any approved colour, style and 
pattern, including french polishing or synthetic enamel 
painting the back ground with three coats of approved 
colour etc. complete as 
directed by Engineer-in-charge.With synthetic enamel / oil 
paint other than golden colour or golden color 

10000.00 No. 29.00 per letter                290000.00 R2-CS-
PN-16 

51 

Lettering or numbering of 65 mm to 75mm height with 
synthetic enamel paint in any approved colour, style and 
pattern, including french polishing or synthetic enamel 
painting the back ground with three coats of approved 
colour etc. complete as directed by Engineer-in-charge. 
With synthetic enamel / oil paint other than golden colour 
or golden colour 

10000.00 No. 36.00 per letter                360000.00 
R2-CS-
PN-17 - 
a & b 

52 

Repairs to plaster of thickness 12mm to 20mm in patches 
of area 2.5 sq. meters and under including cutting the 
patch in proper shape, raking out joints and preparing and 
plastering the surface of the walls complete including 
disposal of rubbish to the dumping ground within 
50metres lead : 
With cement mortar 1:4 (1 cement : 4 fine sand). 

500.00 Sqm   357.00 
One Square 

Metre                          178500.00 
R2-CS-
RM-1 
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53 

Removing and refixing frame and shutters in existing 
opening including embedding frames in floors or walls 
cutting masonry for holdfasts, embedding hold fasts in 
cement concrete blocks of size 15 x 10 x 10 cm with cement 
concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded stone 
aggregate 20 mm nominal size), painting two coats of 
approved wood preservative to sides of chowkhats 
and making good the damages to walls and floors as 
required complete including disposal of rubbish to the 
dumping ground within 50 meters lead : 

            

 a) Door frame along with shutters 20.00 No.   1091.00 Each                                      21820.00 R2-CS-
RM-2-a 

 b) Window frame along with shutters 20.00 No.   693.00 Each                                      13860.00 R2-CS-
RM-2-b 

c) Clerestory window chowkhats along with shutters 20.00 No. 509.00 Each                                      10180.00 R2-CS-
RM-2-c 

54 

Refixing frame in existing opening in brick / RCC wall with 
dash fasteners/ Chemical fasteners of appropriate size (3 
nos on each vertical member of door frame and 2 nos. on 
each vertical member of window frame) including Cost of 
dash fasteners/ 
chemical fastener 

20.00 No.   171.00 Each                                      3420.00 R2-CS-
RM-3 

55 

Making the opening in brick masonry including dismantling 
in floor or walls by cutting masonry and making good the 
damages to walls and jambs complete, to match existing 
surface i/c disposal of 
mulba/ rubbish to the nearest municipal dumping ground 
for door/ window/ clerestory window. 

100.00 Sqm   744.00 One Square 
Metre                          74400.00 R2-CS-

RM-4 
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56 Pumping out water caused by springs, tidal or river 
seepage, broken water mains or drains and the like. 100.00 kLtr  186.00 One Kilo 

Litre                            18600.00 R2-CS-
RM-17 

57 
Distempering with oil bound washable distemper of 
approvedbrand and manufacture to give an even shade 
:Old work (one or more coats) 

2000.00 Sqm   43.00 
One Square 

Metre                          86000.00 
R2-CS-
RM-36 

58 

Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering and 
preparing the surface smooth including necessary repairs 
to0 scratches etc. complete 

1500.00 Sqm   10.80 One Square 
Metre                          

16200.00 R2-CS-
RM-36 

59 

Painting on G.S. sheet with synthetic enamel paint of 
approved brand and manufacture of required colour to 
give an even shade 
:Old work (one or more coats) 

200.00 Sqm   65.00 
One Square 

Metre                          13000.00 
R2-CS-
RM-38 

60 

Painting (two or more coats) on rain water, soil, waste and 
vent pipes and fittings with black anticorrosive bitumastic 
paint of approved brand and manufacture over and 
including a priming 
coat of ready mixed zinc chromate yellow primer on new 
work :75 mm diameter pipes 

500.00 Rmt 32.00 
One 

Running 
Metre                         

16000.00 R2-CS-
RM-39 

61 

Painting (two or more coats) on rain water, soil, waste and 
vent pipes and fittings with aluminium paint of approved 
brand and manufacture over a priming coat of ready mixed 
zinc chromate yellow primer on new work : 

            

a) 75 mm diameter pipes 200.00 Rmt 34.00 
One 

Running 
Metre                         

6800.00 
R2-CS-

RM-41-a 
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b) 100 mm diameter pipes 200.00 Rmt 48.00 
One 

Running 
Metre                         

9600.00 
R2-CS-
RM-41-

b 

c) 150 mm diameter pipes 200.00 Rmt 71.00 
One 

Running 
Metre                         

14200.00 R2-CS-
RM-41-c 

62 
Wall painting with plastic emulsion paint of approved 
brand and manufacture to give an even shade :One or 
more coats on old work. 

200.00 Sqm   75.00 One Square 
Metre                          

15000.00 R2-CS-
RM-44 

63 
Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even shade 
:One or more coats on old work. 

200.00 Sqm   65.00 
One Square 

Metre                          13000.00 
R2-CS-
RM-45 

64 French spirit polishing :One or more coats on old work. 50.00 Sqm   152.00 
One Square 

Metre                          7600.00 
R2-CS-
RM-49 

65 
Finishing walls with Acrylic Smooth exterior paint of 
required shade Old work (Two or more coat applied @ 1.67 
ltr/ 10 sqm) on existing cement paint surface).  

200.00 Sqm   115.00 
One Square 

Metre                          23000.00 
R2-CS-

RM-58-a 
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66 

Providing and erecting two legged metal tubular 
scaffolding (cup lock type) of width 1200 to 1500mm 
largely free standing using H frames of tubular pipes of 
minimum 40mm diameter, with base plates fixed or 
adjustable with necessary clamps, coulders, brackets for 
projections, joint pins, pulleys and other accessories 
including steel angle or tubular pipe bracings at adequate 
intervals, access platforms of metal or timber planks of 
span not exceeding 1.5 metre centre to centre, horizontal 
& vertical tubes joint with cup & lock system with M.S. 
Tubes, M.S. tube challis, M.S. clamps and staircase system 
in the scaffolding for working platform etc. and 
maintaining it in a serviceable condition for execution of 
work including provision of rubber inserts to pipe ends at 
point of contact with tructure to avoid damage, including 
ccess ladders with intermidiate platforms. the scaffolding 
to be suitably braced and anchored to to the building using 
support systems created temporarily at the opening in 
walls using verticl and horizontal adjustable propson the 
exterior side of building structure, upto 25 metre height, 
above ground level . The rate includes provision of high 
density plastic sheets covering to protect architectural 
details on the entire building face a nylon net to prevent 
all dbris falling onto the pavement required and the safety 
platform at ground level coevering the pedestrain 
walkways. etc. complete.(The elevational area of the 
scaffolding shall be measured for payment purpose.The 
payment will be made once only for execution of all items 
for such works.  

500.00 Sqm   387.00 
One Square 

Metre                          193500.00 
R2-CS-
CH-2 
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67 

Systematically cleaning /functioning/ non-functioning 
sewer of 150mm dia to 230 mm dia sewer by passing ropes 
knots, bamboo kamti and disc. of required size as directed 
and specified including safety measures such as tests for 
gases, use of safety belts, dry cell, tourches, or lighting in 
manholes & drains as directed and specified - do- -do- as 
per item No. R2-SE-11-1 

1500.00 Rmt 77.00 
One 

Running 
Metre                         

115500.00 R2-SE-
11-2 

68 
Removal of existing flushing cistern with all fittings at any 
height with making surface good and depositing all 
materials to Muncipal Store etc. complete as directed. 

100.00 Nos. 356.00 Each                                      35600.00 
R2-CS-
DD-76 

69 
Removing soil pan, urinal, wash basin and sink of any type, 
size, make and brand including its bedding drainage fitting. 
etc. complete. 

100.00 No.   110.00 Each                                      11000.00 R2-CS-
DD-79 

70 Removing G.I. pipes internal exposed of any size including 
fittings etccomplete 100.00 Rmt 65.00 

One 
Running 
Metre                         

6500.00 R2-CS-
DD-80 

71 
Removing G.I. pipes internal concealed of any size 
including fittingsetc complete 100.00 Rmt 187.00 

One 
Running 
Metre                         

18700.00 
R2-CS-
DD-81 

72 Removing shutters of doors and windows without frame. 20.00 No.   177.00 Each                                      3540.00 R2-CS-
DD-78 
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73 

Providing and fixing white vitreous china pedestal type 
water closet (European type W.C. pan) with seat and lid, 
10 litre low level white P.V.C. flushing cistern, including 
flush pipe, with manually controlled device (handle lever), 
conforming to IS : 7231, with all fittings and fixtures 
complete, including cutting and making good the walls and 
floors wherever required :  
W.C. pan with ISI marked white solid plastic seat and lid  

10.00 No.   6483.00 Each                                      64830.00 R2-CS-
PS-2-a 

74 

Providing and fixing water closet squatting pan (Indian 
type W.C. pan ) with 100mm sand cast Iron P or S trap, 10 
litre low level white P.V.C. flushing cistern, including flush 
pipe, with manually controlled device 
(handle lever) conforming to IS : 7231, with all fittings and 
fixtures complete including cutting and making good the 
walls and floors wherever required : 
White Vitreous china Orissa pattern W.C. pan of size 
580x440mm with integral type foot rests. 

50.00 No.   6314.00 Each                                      315700.00 R2-CS-
PS-1-a 

75 

Providing and fixing white vitreous china flat back half stall 
urinal of size 580x380x350 mm with white PVC automatic 
flushing cistern, with fittings, standard size C.P. brass flush 
pipe, spreaders with unions and clamps (all in C.P. brass) 
with waste fitting as per IS : 2556, C.I. trap with outlet 
grating and other couplings in C.P. brass, including painting 
of fittings and cutting and making good the walls and floors 
wherever required :  

            

 a) Single half stall urinal with 5 litre P.V.C. automatic flushing 
cistern  

20.00 No.   8982.00 Each                                      179640.00 R2-CS-
PS-5-a 
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76 

Providing and fixing wash basin with C.I. brackets, 15 mm 
C.P. brass pillar taps, 32 mm C.P. brass waste of standard 
pattern, including painting of fittings and brackets, cutting 
and making good the walls wherever require:  

            

 a) White Vitreous China Wash basin size 630x450 mm with a 
pair of 15 mm C.P. brass pillar taps.  

30.00 No.   3645.00 Each                                      109350.00 R2-CS-
PS-7-a 

77 

Providing and fixing Stainless Steel A Isis 304 (18/8) kitchen 
sink as per IS: 13983 with C.I. brackets and stainless steel 
plug 40 mm, including painting of fittings and brackets, 
cutting and making good the walls wherever required :  
Kitchen sink without drain board  
610x510 mm bowl depth 200 mm 

20.00 No.   7359.00 Each                                      147180.00 
R2-CS-

PS-10-b-
1 

78 

Providing and fixing P.V.C. low level flushing cistern with 
manually controlled device (handle lever) conforming to IS 
: 7231, with all fittings and fixtures complete.  
10 litre capacity - White  

100.00 No.   1566.00 Each                                   156600.00 R2-CS-
PS-18-a 

79 
Providing and fixing solid plastic seat with lid for pedestal 
type W.C. pan complete :  
White solid plastic seat with lid  

50.00 No.   643.00 Each                                      32150.00 
R2-CS-
PS-20-a 

80 
Providing & fixing in position `Jacquar Continental' make 
CP Jet Spray with flexible CP supply pipe, and all other 
accessories, complete 

20.00 No.   2113.00 Each                                      42260.00 R2-CS-
PS-20-a 

81 
Providing and fixing C.P. brass bib cock of approved quality 
conforming to IS:8931 
15 mm nominal bore 

200.00 No.   618.00 Each                                      123600.00 R2-CS-
PS-127 
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82 

Providing and fixing C.P. brass stop cock (concealed) of 
standard design and of approved make conforming to 
IS:8931. 
15 mm nominal bore 

200.00 No. 950.00 Each                                      190000.00 
R2-CS-
PS-130-

a 

83 

Providing and fixing G.I. Union in existing G.I. pipe line, 
cutting and threading the pipe and making long screws, 
including excavation, refilling the earth or cutting of wall 
and making good the same complete wherever required 

            

a) 15 mm nominal bore 20.00 No. 494.00 Each 9880.00 
R2-CS-
PS-125-

a 

b) 32 mm nominal bore 20.00 No. 564.00 Each 11280.00 
R2-CS-
PS-125-

d 

c) 50 mm nominal bore 20.00 No. 752.00 Each 15040.00 R2-CS-
PS-125-f 

d) 80 mm nominal bore 20.00 No. 1148.00 Each 22960.00 
R2-CS-
PS-125-

h 

84 
Providing and fixing white vitreous china wash basin 
including making all connections but excluding the cost of 
fittings :  

            

 a) Flat back wash basin of size 630x450 mm.  10.00 No.   1585.00 Each                                      15850.00 R2-CS-
PS-24-a 

85 

Providing and fixing P.V.C. waste pipe for sink or wash 
basin including P.V.C. waste fittings complete.  
Flexible pipe  
32 mm dia  

100.00 No.   88.00 Each                                      8800.00 
R2-CS-

PS-27-b-
1 
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86 Providing and fixing 100 mm sand cast Iron grating for 
Nahani/Floor trap. 200.00 No. 825.00 Each 165000.00 R2-CS-

PS-28 

87 

Providing and fixing mirror of superior glass (of approved 
quality) and of required shape and size with plastic 
moulded frame of approved make and shade with 6 mm 
thick hard board backing :  

            

a) Rectangular shape 453x357 mm  20.00 No.   1450.00 Each                                      29000.00 R2-CS-
PS-31-b 

b) Rectangular shape 1500x450 mm  5.00 No.   2579.00 Each                                      12895.00 R2-CS-
PS-31-d 

88 Providing and fixing soil, waste and vent pipes :              
 a) 100 mm dia.              

  (i) Centrifugally cast (spun) iron socket & spigot (S&S) pipe as 
per IS: 3989.  

50.00 m     1264.00 
One 

Running 
Metre                         

63200.00 
R2-CS-

PS-34-a-
2 

 b) 75 mm diameter :              

  (i) Centrifugally cast (spun) iron socketed pipe as per IS: 3989.  100.00 m     1032.00 
One 

Running 
Metre                         

103200.00 
R2-CS-

PS-34-b-
2 

89 
Providing and filling the joints with spun yarn, cement 
slurry and cement mortar 1:2 ( 1 cement : 2 fine sand) in 
S.C.I./ C.I. Pipes :  

            

 a) 75 mm dia pipe  100.00 No.   100.00 Each                                      10000.00 R2-CS-
PS-35-a 

 b) 100 mm dia pipe  200.00 No.   118.00 Each                                      23600.00 R2-CS-
PS-35-b 
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90 

Providing and fixing M.S. holder-bat clamps of approved 
design to Sand Cast iron/cast iron (spun) pipe embedded 
in and including cement concrete blocks 10x10x10 cm of 
1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size), including cost of cutting 
holes and making good the walls etc. :  

            

 a) For 100 mm dia. Pipe  150.00 No.   213.00 Each                                      31950.00 
R2-CS-
PS-36-a 

 b) For 75 mm dia. Pipe  200.00 No.   209.00 Each                                      41800.00 
R2-CS-

PS-36-b 

91 
Providing and fixing bend of required degree with access 
door, insertion rubber washer 3 mm thick, bolts and nuts 
complete.  

            

 a) 100 mm dia              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   478.00 Each                                      4780.00 
R2-CS-

PS-37-a-
2 

 b) 75 mm dia              

  (i) Sand cast iron S&S as per IS- 3989  10.00 No.   375.00 Each                                      3750.00 
R2-CS-

PS-37-b-
2 

92 Providing and fixing plain bend of required degree.              
 a) 100 mm dia              

  (i) Sand cast iron S&S as per IS : 3989  10.00 No.   409.00 Each                                      4090.00 
R2-CS-

PS-38-a-
2 

 b) 75 mm dia              
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  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   332.00 Each                                      3320.00 
R2-CS-

PS-38-b-
2 

93 
Providing and fixing double equal junction of required 
degree with access door, insertion rubber washer 3 mm 
thick, bolts and nuts complete :  

            

 a) 100x100x100x100 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   1437.00 Each                                      14370.00 
R2-CS-

PS-40-a-
2 

 b) 75x75x75x75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   973.00 Each                                      9730.00 
R2-CS-

PS-40-b-
2 

94 Providing and fixing double equal plain junction of 
required degree.  

            

 a) 100x100x100x100 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   1300.00 Each                                      13000.00 
R2-CS-

PS-41-a-
2 

 b) 75x75x75x75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   936.00 Each                                      9360.00 
R2-CS-

PS-41-b-
2 

95 
Providing and fixing single equal plain junction of required 
degree with access door, insertion rubber washer 3 mm 
thick, bolts and nuts complete.  

            

 a) 100x100x100 mm              
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  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   1191.00 Each                                      11910.00 
R2-CS-

PS-42-a-
2 

 b) 75x75x75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   827.00 Each                                      8270.00 
R2-CS-

PS-42-b-
2 

96 
Providing and fixing single equal plain junction of required 
degree :              

 a) 100x100x100 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   1061.00 Each                                      10610.00 
R2-CS-

PS-43-a-
2 

 b) 75x75x75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   750.00 Each                                      7500.00 
R2-CS-

PS-43-b-
2 

97 
Providing and fixing double unequal junction of required 
degree with access door, insertion rubber washer 3 mm 
thick, bolts and nuts complete :  

            

 a) 100x100x75x75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   2069.00 Each                                      20690.00 
R2-CS-

PS-44-a-
2 

98 
Providing and fixing double unequal plain junction of 
required degree:              

 a) 100x100x75x75 mm              
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  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   1978.00 Each                                      19780.00 
R2-CS-

PS-44-b-
2 

99 Providing and fixing sand cast iron S&S off sets as per IS: 
3989.              

 a) 75 mm off sets              

  (i) With 75 mm dia pipe  10.00 No.   431.00 Each                                      4310.00 
R2-CS-

PS-53-a-
1 

 b) 150 mm off sets              

  (i) With 75 mm dia pipe  10.00 No.   546.00 Each                                      5460.00 
R2-CS-

PS-53-b-
1 

  (ii) With 100 mm dia Pipe  10.00 No.   617.00 Each                                      6170.00 
R2-CS-

PS-53-b-
2 

100 Providing and fixing door piece, insertion rubber washer 
3mm thick, bolts & nuts complete :              

 a) 100 mm              

  (i) Sand cast iron S&S as per IS - 1729 10.00 No.   582.00 Each                                      5820.00 
R2-CS-

PS-54-a-
1 

 b) 75 mm              

  (i) Sand cast iron S&S as per IS - 1729 10.00 No.   425.00 Each                                      4250.00 
R2-CS-

PS-54-b-
1 

101 Providing and fixing terminal guard:              
 a) 100 mm              
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  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   414.00 Each                                      4140.00 
R2-CS-

PS-55-a-
2 

 b) 75 mm              

  (i) Sand cast iron S&S as per IS - 3989  10.00 No.   359.00 Each                                      3590.00 
R2-CS-

PS-55-b-
2 

102 Providing and fixing collar:              
 a) 100 mm              

  (i) Sand cast iron S&S as per IS - 3989  50.00 No.   348.00 Each                                      17400.00 
R2-CS-

PS-56-a-
2 

 b) 75 mm              

  (i) Sand cast iron S&S as per IS- 3989  50.00 No.   322.00 Each                                      16100.00 
R2-CS-

PS-56-b-
2 

103 
Providing lead caulked joints to sand cast iron/centrifugally 
cast (spun) iron pipes and fittings of diameter:              

 a) 100 mm  10.00 No.   328.00 Each                                      3280.00 
R2-CS-
PS-57-a 

 b) 75 mm  10.00 No.   275.00 Each                                      2750.00 
R2-CS-

PS-57-b 

104 
Providing and fixing M.S. stays and clamps for sand cast 
iron/centrifugally cast (spun) iron pipes of diameter :              

 a) 100 mm  100.00 No.   43.00 Each                                      4300.00 
R2-CS-
PS-58-a 

 b) 75 mm  100.00 No.   72.00 Each                                      7200.00 
R2-CS-

PS-58-b 
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105 

Providing and fixing PTMT Waste Coupling for wash basin 
and sink,  
Bottle trap 31mm single piece moulded with height of 
270mm, effective length of tail pipe 260mm from the 
centre of the waste coupling 77mm breadth with 25mm 
minimum water seal, weighing not less than 260gms. 

50.00 No.   408.00 Each                                      20400.00 R2-CS-
PS-68-a 

106 

Providing and fixing PTMT liquid soap container 109 mm 
wide, 125 mm high and 112 mm distance from wall of 
standard shape with bracket of the same materials with 
snap fittings of approved quality and colour, weighing not 
less than 105 gms.  

20.00 No.   385.00 Each                                      7700.00 
R2-CS-
PS-69 

107 
Providing and fixing PTMT shelf 440 mm long, 124 mm 
width and 36 mm height of approved quality and colour. 
Weighing not less than 300 gms.  

10.00 No.   1507.00 Each                                      15070.00 R2-CS-
PS-72 

108 
Providing and fixing PTMT 15 mm Urinal spreader size 
95x69x100 mm with 1/2" BSP thread and shapes. 
Weighing not less than 60 gms.  

10.00 No.   186.00 Each                                      1860.00 R2-CS-
PS-73 

109 

Providing and fixing PTMT urinal cock of approved quality 
and colour 
15 mm nominal bore, 80mm long. 42 mm high and 30mm 
wide with BSP female threads weighing not less than 
48gms. 

10.00 No.   227.00 Each                                      2270.00 R2-CS-
PS-74-a 
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110 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 
pipes, having thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded fittings, including 
fixing the pipe with clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and testing of joints complete as per direction of 
Engineer in Charge. : Internal work - Exposed on wall  

            

 a) 15 mm nominal outer dia. Pipes.  50.00 Rmt 206.00 
One 

Running 
Metre                         

10300.00 
R2-CS-
PS-85-a 

 b) 20 mm nominal outer dia. Pipes.  50.00 Rmt 261.00 
One 

Running 
Metre                         

13050.00 R2-CS-
PS-85-b 

 c) 25 mm nominal outer dia .Pipes.  50.00 Rmt 279.00 
One 

Running 
Metre                         

13950.00 R2-CS-
PS-85-c 

 d) 32 mm nominal outer dia. Pipes.  50.00 Rmt 374.00 
One 

Running 
Metre                         

18700.00 
R2-CS-

PS-85-d 

 e) 40 mm nominal outer dia. Pipes.  50.00 Rmt 567.00 
One 

Running 
Metre                         

28350.00 R2-CS-
PS-85-e 

 f) 50 mm nominal outer dia. Pipes.  50.00 Rmt 810.00 
One 

Running 
Metre                         

40500.00 R2-CS-
PS-85-f 
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111 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 
pipes, having thermal stability for hot & cold water supply, 
including all CPVC plain & brass threaded fittings, i/c fixing 
the pipe with clamps at 1.00 m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and making good the 
same including testing of joints complete as per direction 
of Engineer in Charge. :Concealed work, including cutting 
chases and making good the walls etc.  

            

 a) 15 mm nominal outer dia .Pipes.  10.00 Rmt 346.00 
One 

Running 
Metre                         

3460.00 R2-CS-
PS-86-a 

 b) 20 mm nominal outer dia .Pipes.  10.00 Rmt 405.00 
One 

Running 
Metre                         

4050.00 R2-CS-
PS-86-b 

 c) 25 mm nominal outer dia .Pipes.  10.00 Rmt 429.00 
One 

Running 
Metre                         

4290.00 R2-CS-
PS-86-c 

 d) 32 mm nominal outer dia .Pipes.  10.00 Rmt 531.00 
One 

Running 
Metre                         

5310.00 R2-CS-
PS-86-d 

112 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) 
pipes, having thermal stability for hot & cold water supply 
including all CPVC plain & brass threaded fittings This 
includes jointing of pipes & fittings with one step CPVC 
solvent cement ,trenching ,refilling & testing of joints 
complete as per direction of Engineer in Charge 
External Work 
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a) 15 mm nominal outer dia Pipes 10.00 Rmt 176.00 
One 

Running 
Metre                         

1760.00 R2-CS-
PS-87-a 

b) 32 mm nominal outer dia Pipes 10.00 Rmt 321.00 
One 

Running 
Metre                         

3210.00 R2-CS-
PS-87-d 

c) 50 mm nominal outer dia Pipes 10.00 Rmt 722.00 
One 

Running 
Metre                         

7220.00 R2-CS-
PS-87-f 

d) 75 mm nominal inner dia Pipes 10.00 Rmt 2313.00 
One 

Running 
Metre                         

23130.00 
R2-CS-

PS-87-h 

e) 100 mm nominal inner dia Pipes 10.00 Rmt 3275.00 
One 

Running 
Metre                         

32750.00 
R2-CS-
PS-87-i 

f) 150 mm nominal inner dia Pipes 10.00 Rmt 5827.00 
One 

Running 
Metre                         

58270.00 
R2-CS-
PS-87-j 

113 
Providing and fixing G.I. pipes complete with G.I. fittings 
and clamps, i/c cutting and making good the walls etc. : 
Internal work – Exposed on wall.  

            

 a) 15 mm dia. nominal bore  100.00 Rmt 231.00 
One 

Running 
Metre                         

23100.00 R2-CS-
PS-88-a 

 b) 20 mm dia. nominal bore  100.00 Rmt 274.00 
One 

Running 
Metre                         

27400.00 R2-CS-
PS-88-b 
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 c) 25 mm dia. nominal bore  100.00 Rmt 337.00 
One 

Running 
Metre                         

33700.00 R2-CS-
PS-88-c 

 d) 32 mm dia. nominal bore  100.00 Rmt 412.00 
One 

Running 
Metre                         

41200.00 R2-CS-
PS-88-d 

 e) 40 mm dia. nominal bore  50.00 Rmt 499.00 
One 

Running 
Metre                         

24950.00 R2-CS-
PS-88-e 

 f) 50 mm dia. nominal bore  50.00 Rmt 649.00 
One 

Running 
Metre                         

32450.00 
R2-CS-
PS-88-f 

114 

Providing and fixing G.I. Pipes complete with G.I. fittings 
and clamps, i/c making good the walls etc. concealed pipe 
including painting with anticorrosive bitumastic paint, 
cutting chases and making good the wall:  

            

 a) 15 mm dia. nominal bore  100.00 metre 359.00 
One 

Running 
Metre                         

35900.00 R2-CS-
PS-89-a 

 b) 20 mm dia. nominal bore  100.00 metre 391.00 
One 

Running 
Metre                         

39100.00 R2-CS-
PS-89-b 
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115 

Constructing masonry Chamber 30x30x50 cm inside, in 
brick work in cement mortar 1:4 (1 cement :4 coarse sand) 
for stop cock, with C. I. surface box 100x100 x75 mm 
(inside) with hinged cover fixed in cement concrete slab 
1:2:4 mix (1 cement :2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size), i/c necessary excavation, 
foundation concrete 1:5:10 ( 1 cement :5 fine sand:10 
graded stone aggregate 40mm nominal size ) and inside 
plastering with cement mortar 1:3 (1 cement :3 coarse 
sand) 12mm thick finished with a floating coat of neat 
cement complete as per standard design :  

            

 a) With common burnt clay F.P.S.(non modular) bricks of 
class designation 3.5  10.00 No.   1488.00 Each                                      14880.00 

R2-CS-
PS-110-

a 

116 

Constructing masonry Chamber 60x45x50 cm inside, in 
brick work in cement mortar 1:4 (1 cement : 4 coarse sand) 
for water meter complete with C.I. double flap surface box 
400x200x200 mm (inside) with locking arrangement and 
RCC top slab 1:2:4 mix (1 cement : 2 coarse sand : 4 graded 
stone aggregate 20 mm nominal size) , i/c necessary 
excavation, foundation concrete 1:4:8 ( 1 cement : 5 fine 
sand:10 graded stone aggregate 40 mm nominal size) and 
inside plastering with cement mortar 1:3 (1 cement : 3 
coarse sand) 12 mm thick, finished with a floating coat of 
neat cement complete as per standard design : 
With common burnt clay F.P.S.(non modular) bricks of 
class designation 3.5 

10.00 No.   7491.00 Each                                      74910.00 
R2-CS-
PS-115-

a 
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117 

Constructing masonry Chamber 90x90x100 cm inside, in 
brick work in cement mortar 1:4 (1 cement : 4 coarse sand) 
for sluice valve, with C.I. surface box 100 mm top diameter, 
160 mm bottom diameter and 180 mm deep (inside) with 
chained lid and RCC top slab 1:2:4 mix (1cement : 2 coarse 
sand : 4 graded stone aggregate 20 mm nominal size ), i/c 
necessary excavation, foundation concrete 1:5:10 
(1cement : 5 fine sand:10 graded stone aggregate 40 mm 
nominal size) and inside plastering with cement mortar 1:3 
(1 cement : 3 coarse sand) 12 mm thick finished with a 
floating coat of neat cement complete as per standard 
design :  

            

 a) With common burnt clay F.P.S.(non modular) bricks of 
class designation 3.5  10.00 No.   14675.00 Each                                      146750.00 

R2-CS-
PS-112-

a 

118 

Providing and placing on terrace (at all floor levels) 
polyethylene water storage tank ISI : 12701 marked, with 
cover and suitable locking arrangement and making 
necessary holes for inlet, outlet and overflow pipes but 
without fittings and the base support for tank.  

50000.00 Litre 4.00 One Litre                                 200000.00 R2-CS-
PS-126 

119 Providing and fixing PTMT bib cock of approved quality and 
colour.              

a) 15 mm nominal bore, 165 mm long. Weighing not less than 
110 gms.  20.00 No.   346.00 Each                                      6920.00 R2-CS-

PS-132-c 

120 Providing and fixing PTMT stop cock of approved quality 
and colour.              

a) Concealed stop cock, 15 mm nominal bore, 108mm long. 
Weighing not less than 108 gms.  20.00 No.   386.00 Each                                      7720.00 R2-CS-

PS-133-c 
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121 Providing and fixing PTMT pillar cock of approved quality 
and colour .              

a) 15mm nominal bore, 125 mm long foam flow. Weighing 
not less than 120 gms.  10.00 No.   495.00 Each                                      4950.00 

R2-CS-
PS-134-

b 

122 Providing and fixing PTMT grating of approved quality and 
colour.              

 a) Circular type.              

  (i) 100 mm nominal dia.  500.00 No.   54.00 Each                                      27000.00 
R2-CS-
PS-136-

a-1 

  (ii) 125 mm nominal dia with 25 mm waste hole.  500.00 No.   74.00 Each                                      37000.00 
R2-CS-
PS-136-

a-2 

123 

Disinfecting C.I. water mains by flushing with water 
containing bleaching powder @ 0.5 gms per litre of water 
and cleaning the same with fresh water, operation to be 
repeated three times including getting the sample of water 
from the disinfected main tested in the municipal 
laboratory.  

            

a) 80 mm diameter C.I. pipe  50.00 m 1065.00 100 Metre                                 532.50 
R2-CS-
PS-158-

a 

b) 100 mm diameter C.I. pipe  50.00 m 1400.00 100 Metre                                 700.00 
R2-CS-
PS-158-

b 

c) 125 mm diameter C.I. pipe  50.00 m 1711.00 100 Metre                                 855.50 
R2-CS-

PS-158-c 
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d) 150 mm diameter C.I. pipe  50.00 m 2097.00 100 Metre                                 1048.50 
R2-CS-
PS-158-

d 

e) 200 mm diameter C.I. pipe  50.00 m 2799.00 100 Metre                                 1399.50 R2-CS-
PS-158-f 

f) 250 mm diameter C.I. pipe  50.00 m 3522.00 100 Metre                                 1761.00 
R2-CS-
PS-158-

g 

g) 300 mm diameter C.I. pipe  50.00 m 3922.00 100 Metre                                 1961.00 
R2-CS-
PS-158-

h 

124 
Supplying and fixing C.I. cover 300x300 mm without frame 
for gully trap (standard pattern) the weight of cover to be 
not less than 4.5 kg 

20.00 No.   714.00 Each                                      14280.00 R2-CS-
PS-162 

125 

Providing, laying and jointing glazed stoneware pipes class 
SP-1 with stiff mixture of cement mortar in the proportion 
of 1:1 (1 cement : 1 fine sand) including testing of joints 
etc. complete :  

            

a) 100 mm diameter 100.00 m 323.00 
One 

Running 
Metre                         

32300.00 
R2-CS-
PS-163-

a 

 b) 150 mm diameter  100.00 m     460.00 
One 

Running 
Metre                         

46000.00 
R2-CS-
PS-163-

b 

 c) 200 mm diameter  100.00 m     658.00 
One 

Running 
Metre                         

65800.00 R2-CS-
PS-163-c 
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126 

Providing and laying cement concrete 1:5:10 (1 cement : 5 
coarse sand : 10 graded stone aggregate 40 mm nominal 
size) all-round S.W. pipes including bed concrete as per 
standard design:  

            

a) 100 mm diameter S.W. pipe  100.00 m     785.00 
One 

Running 
Metre                         

78500.00 
R2-CS-
PS-164-

a 

b) 150 mm diameter S.W. pipe  200.00 m     960.00 
One 

Running 
Metre                         

192000.00 
R2-CS-
PS-164-

b 

c) 200 mm diameter S.W. pipe  100.00 m     1119.00 
One 

Running 
Metre                         

111900.00 
R2-CS-

PS-164-c 

127 

Providing and fixing square-mouth S.W. gully trap class SP-
1 complete with C.I. grating brick masonry chamber with 
water tight C.I. cover with frame of 300 x300 mm size 
(inside) the weight of cover to be not less than 4.50 kg and 
frame to be not less than 2.70 kg as per standard design : 
100x100 mm size P type 
With common burnt clay F.P.S. (non modular) bricks of 
class designation 3.5 

20.00 No.   2564.00 Each                          51280.00 
R2-CS-
PS-166-

a-1 
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128 

Constructing brick masonry inspection chamber in cement 
mortar 1:4 (1 cement : 4 coarse sand ) with R.C.C. top slab 
with 1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal 
size), foundation concrete 1:4:8 mix (1 cement : 4 coarse 
sand : 8 graded stone aggregate 40 mm nominal size), 
inside plastering 12 mm thick with cement mortar 1:3 (1 
cement : 3 coarse sand) finished with floating coat of neat 
cement and making channels in cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) finished with a floating coat of neat cement 
complete as per standard design : 
Inside size 120x90 cm and 90 cm deep including C.I. cover 
with frame (medium duty) 500 mm internal diameter, total 
weight of cover and frame to be not less than 116 kg 
(weight of cover 58 kg and weight of frame 58 kg) : 
With common burnt clay F.P.S. (non modular) bricks of 
class designation 3.5 

5.00 No.   14866.00 Each                                      74330.00 
R2-CS-
PS-169-

b-1 
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129 

Constructing brick masonry circular type manhole 0.91 m 
internal dia at bottom and 0.56 m dia at top in cement 
mortar 1:4 (1 cement :4 coarse sand), in side cement 
plaster 12 mm thick with cement mortar 1:3 (1cement : 3 
coarse sand) finished with a floating coat of neat cement, 
foundation concrete 1:3:6 mix (1 cement : 3 coarse sand : 
6 graded stone aggregate 40 mm nominal size), and 
making necessary channel in cement concrete 1:2:4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) finished with a floating coat of neat cement, 
all complete as per standard design :  
0.91 m deep with S.F.R.C. cover and frame (heavy duty, 
HD-20 grade designation) 560 mm internal diameter 
conforming to I.S. 12592, total weight of cover and frame 
to be not less than 182 kg., fixed in cement concrete 1:2:4 
(1cement : 2 coarse sand : 4 graded stone aggregate 20 
mm nominal size) including centering, shuttering all 
complete.(Excavation, foot rests and 12 mm thick cement 
plaster at the external surface shall be paid for separately) 
:  
With common burnt clay F.P.S. (non modular) bricks of 
class designation 3.5 

5.00 No.   9087.00 Each                                      45435.00 
R2-CS-
PS-170-

a-1 

130 

Extra depth for circular type manhole 0.91 m internal dia 
(at bottom) beyond 0.91 m to 1.67 m 
With common burnt clay F.P.S. (non modular) bricks of 
class designation 3.5 

10.00 m     5880.00 
One 

Running 
Metre                         

58800.00 
R2-CS-
PS-171-

a 
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131 

Constructing brick masonry circular manhole 1.22 m 
internal dia at bottom and 0.56 m dia at top in cement 
mortar 1:4 (1 cement :4 coarse sand) inside cement plaster 
12 mm thick with cement mortar 
1:3 (1 cement : 3 coarse sand) finished with a floating coat 
of neat cement foundation concrete 1:3:6 (1 cement : 3 
coarse sand : 6 graded stone aggregate 40 mm nominal 
size) and making necessary channel in cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 
20 mm nominal size) finished with a floating coat of neat 
cement, all complete as per standard design : 
1.68 m deep with SFRC Cover and frame (heavy duty HD-
20 grade designation) 560 mm internal diameter 
conforming to I.S. 12592, total weight of cover and frame 
to be not less than 182 kg. fixed in cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone aggregate 20 
mm nominal size) including centering, shuttering all 
complete. (Excavation, foot rests and 12 mm thick cement 
plaster at the external surface shall be paid for separately) 
: 
With common burnt clay F.P.S. (non modular) bricks of 
class designation 3.5 

5.00 No.   17722.00 Each                                      88610.00 
R2-CS-
PS-172-

a-1 

132 

Providing M.S. foot rests including fixing in manholes with 
20x20x10 cm cement concrete blocks 1:3:6 (1 cement : 3 
coarse sand : 6 graded stone aggregate 20 mm nominal 
size) as per standard design :  

            

 a) With 20x20 mm square bar  50.00 No.   354.00 Each                                      17700.00 
R2-CS-
PS-175-

a 
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133 
Supplying and fixing C.I. cover without frame for manholes 
:              

b) 560 mm diameter C.I. cover (heavy duty) the weight of the 
cover to be not less than 108 kg.  10.00 No.   6079.00 Each                                      60790.00 

R2-CS-
PS-178-

III 

134 
Providing and fixing in position Curtain rod of aluminium 
colour anodized circular tubular section including the fixing 
sockets on both sides. 

100.00 Rmt 600.00 
One 

Running 
Metre                         

60000.00 
R2-CS-

RM-109 

135 
Stitching of Curtains for windows and doors and fixing the 
same with approved fabric and buttons, accessories, etc 
complete. 

100.00 Sqm   206.00 One Square 
Metre                          

20600.00 R2-CS-
RM-110 
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136 

Providing and fixing in position two track aluminum 
window of extruded modular and anodized aluminum 
sections of approved make and of size 61.85 mm x 45.5 
mm x 1.3 mm thk (wt 1.055 kg/Rm) for bottom, 61.85 mm 
x 31.75 mm x 1.3 mm thk. (wt 0.659 kg/Rm) for top & sides, 
mounted on anodized aluminum rectangular frame of size 
63mm x 38mm x 2.0mm(1.054). The shutter comprising of 
bearing bottom and top of size 40mm x 18 mm x 1.25 mm 
thk (wt. 0.417 Kg/Rm) Interlocking section of size 40mm x 
26,7 mm x 
1.10 mm thk. (Wt. 0469 kg./Rm) and hand sides of 40mm 
x 18mm x 1.25 mm thk (wt. 0.417kg/Rm) with 5 mm thick 
plain / frosted / tinted glass fixed in shutter including 
approved quality neoprene gasket, fixtures, fastenings and 
accessories like PVC rollers, PVC weep holes, locks, handles 
etc. complete as directed by Engineer In Charge. (Note: 
anodic film must not be less than 15 microns i.e. AC-15 as 
per IS, the anodizing must be scaleted by keeping the 
anodized section in boiling de-anodized water for a period 
of one hour) 

10.00 Sqm   5266.00 One Square 
Metre                          

52660.00 R2-CS-
AW-01 

137 

Providing and fixing in position aluminum louvered 
window with anodised aluminum frame of approved make 
and of size 40mm x 20mm x 2.0mm (wt. 0.605 kg/Rm) 
including adjustable aluminum frame, 4 to 6mm thk. 
frosted glass, fixtures and fastenings etc. complete as 
directed by by Engineer In Charge. 

10.00 Sqm   4246.00 One Square 
Metre              

42460.00 R2-CS-
AW-04 
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138 

Providing and fixing anodized (anodic film must not be less 
than 15 microns i.e. AC-15 as 
per IS, the anodising must be scaleted by keeping the 
anodized section in boiling deanodized water for a period 
of one hour) aluminum fixed/ sliding / pivoted / top hung 
/ side hung / louvered type windows, doors, ventilators 
and partitions conforming to IS:1948, 1961 with hollow 
bottom section & standard single / two / three / four track 
frame section all round (top, bottom and sides) with 
shutter frame made up of standard handle section 
standard interlocking section and standard top and bottom 
section with infill panel of plain / frosted / tinted glass/ 
Novapan sheet / acrylic sheet / hardner laminated sheet as 
listed below with nylon guides, gliders glass fixing PVC 
weather strips, neoprene gasket, PVC weep holes etc 
complete with approved type of locking arrangement, 
handles and other fixtures including fixing, filling the gaps 
with silicon sealant, cleaning polishing the 
aluminium section with petrol and / or other agents as 
specified by the manufacturers etc. 
complete as directed by Engineer In Charge. 

            

a) Aluminum section used 100.00 Kg 603.00 One 
Kilogram 

60300.00 
R2-CS-
AW-15-

a 

b) 3.5 mm thick Plain / frosted / tinted Glass 5.00 Sqm 1402.00 One Square 
Metre 

7010.00 
R2-CS-
AW-15-

b 
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c) 4 mm thick Plain / frosted / tinted Glass 5.00 Sqm 1487.00 One Square 
Metre 

7435.00 R2-CS-
AW-15-c 

d) 5 mm thick Plain / frosted / tinted Glass 5.00 Sqm 1553.00 One Square 
Metre 

7765.00 
R2-CS-
AW-15-

d 

e) 6 mm thick Plain / frosted / tinted Glass 5.00 Sqm 1656.00 One Square 
Metre 

8280.00 
R2-CS-
AW-15-

e 

f) 8 mm thick Plain / frosted / tinted Glass 5.00 Sqm 1963.00 
One Square 

Metre 9815.00 
R2-CS-

AW-15-f 

g) 9 mm thick Novapan sheet conforming to IS:2835-1991 5.00 Sqm 1707.00 
One Square 

Metre 8535.00 
R2-CS-
AW-15-

g 

h) 12 mm thick Novapan sheet conforming to IS:2835-1991 5.00 Sqm 2253.00 
One Square 

Metre 11265.00 
R2-CS-
AW-15-

h 

i) 4 mm thick Hardener Laminated sheet (Bakelite composite 
panel) 5.00 Sqm 1663.00 One Square 

Metre 8315.00 R2-CS-
AW-15-i 

j) 15 mm thick Hollow PVC sheet Panel (Sintex or Equivalent) 5.00 Sqm 1663.00 One Square 
Metre 8315.00 R2-CS-

AW-15-j 

k) 6 mm. thick Acrylic Sheet 5.00 Sqm 2582.00 One Square 
Metre 

12910.00 
R2-CS-
AW-15-

k 
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139 

Providing and laying integral cement based treatment for 
water proofing on horizontal surface at all depth below 
ground level for under ground structures as directed by 
Engineer-in-Charge and consisting of :  

            

  

i) I st layer of 22mm to 25mm thick approved and specified 
rough stone slab over a 25mm thick base of cement mortar 
1:3 (1 cement : 3 coarse sand) mixed with water proofing 
compound conforming to IS:2645 in the recommended 
proportion over the leveling course (leveling course to be 
paid separately). Joints sealed and grouted with cement 
slurry mixed with water proofing compound.  

            

  
ii) 2nd layer of 25mm thick cement mortar 1:3 (1 cement: 
3 coarse sand) mixed with water proofing compound in 
recommended proportions  

            

  
iii) Finishing top with stone aggregate of 10mm to 12mm 
nominal size spreading @ 8 cudm/sqm thoroughly 
embedded in the 2nd layer.  

            

 a) Using rough kota stone.  50.00 Sqm   1240.00 One Square 
Metre                          

62000.00 R2-CS-
WP-1 
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140 

Providing and laying integral cement based treatment for 
water proofing on the vertical surface by fixing specified 
stone slab 22 mm to 25 mm thick with cement slurry mixed 
with water proofing compound conforming to IS:2645 in 
recommended proportions with a gap of 20mm(minimum) 
between stone slabs and the receiving surfaces and filling 
the gaps with neat cement slurry mixed with water 
proofing compound and finishing the exterior of stone slab 
with cement mortar 1:3 (1cement : 3 coarse sand) 20mm 
thick with neat cement punning mixed with water proofing 
compound in recommended proportion complete at all 
levels and as directed by Engineer-in-charge :  

            

 a) Using rough Kota stone  50.00 Sqm   1448.00 One Square 
Metre                          

72400.00 R2-CS-
WP-2 
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141 

Providing and laying water proofing treatment to vertical 
and horizontal surfaces of depressed portions of W.C., 
kitchen and the like 
consisting of : 
(i) Ist course of applying cement slurry @ 4.4 kg/sqm mixed 
with water proofing compound conforming to IS 2645 in 
recommended proportions including rounding off junction 
of vertical and horizontal surface. 
(ii) IInd course of 20 mm cement plaster 1:3 (1 cement : 3 
coarse sand) mixed with water proofing compound in 
recommended proportion including rounding off junction 
of vertical and horizontal 
surface. 
(iii) IIIrd course of applying blown or residual bitumen 
applied hot at 1.7 kg. per sqm of area. 
(iv) IVth course of 400 micron thick PVC sheet. (Overlaps at 
joints of PVC sheet should be 100 mm wide and pasted to 
each other with bitumen @ 1.7 kg/sqm). 

200.00 Sqm   994.00 One Square 
Metre                          198800.00 R2-CS-

WP-3 
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143 

Providing and laying integral cement based water proofing 
treatment including preparation of surface as required for 
treatment of roofs, balconies, terraces etc consisting of 
following operations: 
a) Applying a slurry coat of neat cement using 2.75 kg/sqm 
of cement admixed with water proofing compound 
conforming to IS. 2645 and approved by Engineer-in-
charge over the RCC slab including adjoining walls upto 300 
mm height including cleaning the surface before 
treatment. 
b) Laying brick bats with mortar using broken bricks/brick 
bats 25 mm to 115 mm size with 50% of cement mortar 1:5 
(1 cement : 5 coarse sand) admixed with water proofing 
compound conforming to IS : 2645 and approved by 
Engineer-in-charge over 20 mm thick layer of cement 
mortar of mix 1:5 (1 cement :5 coarse sand ) admixed with 
water proofing compound conforming to IS : 2645 and 
approved by Engineer-in-charge to required slope and 
treating similarly the adjoining walls upto 300 mm height 
including rounding of junctions of walls and slabs 
c) After two days of proper curing applying a second 
coat of cement slurry using 2.75 kg/ sqm of cement 
admixed with water proofing compound conforming to IS 
: 2645 and approved by Engineer-in-charge. 
d) Finishing the surface with 20 mm thick jointless cement 
mortar of mix 1:4 (1 cement :4 coarse sand) admixed with 
water proofing compound conforming to IS : 2645 and 
approved by Engineer-in-charge including laying glass fibre 
cloth of approved quality in top layer of plaster and finally 
finishing the surface with trowel with neat cement slurry 

100.00 Sqm 1051.00 One Square 
Metre                           105100.00 R2-CS-

WP-5 
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and making pattern of 300x300 mm 
square 3 mm deep. 
e) The whole terrace so finished shall be flooded with 
water for a minimum period of two weeks for curing and 
for final test. All above operations to be done in order and 
as directed and specified by the Engineer-in-Charge : 
With average thickness of 120 mm and minimum,thickness 
at khurra 
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144 

Providing water proofing treatment to existing RCC 
overhead tank, basements, lift-pits and other underground 
structures. The treatment shall be done by giving 
INJECTIONS wherever necessary with waterproofing 
compound and cement solution as per tenderer‟s 
specifications into the floor & walls upto the full height of 
structures. All inherent holes, cavities, voids & honeycomb 
shall be filled up to make the structure consistent, 
homogenous resistant to water breakages, seepage, 
dampness and moisture etc. The floor shall then be treated 
with waterproofing metal coba of 30 mm to 35 mm thick 
in 1:4 C.S. mortar and walls with first coat of waterproofing 
plaster as per tenderer‟s specifications. Finally both floor 
and walls shall be finished smooth with jointless 
waterproofing plaster 1:3 C.S. 12 mm to 15 mm thick with 
water proofing materials as per tenderer‟s specifications 
in cement or finished rough to receive tile pavement or 
dado. The thickness of the treatment shall not be less than 
50 mm to 60 mm for floors and 25 mm for walls. (The 
actual area of the treatment will be paid). 

100.00 Sqm 1343.00 One Square 
metre 

134300.00 R2-CS-
WP-34 

145 

Extra over the rate for item No.CS-WP-34 for removing the 
old plaster and floor finishing completely so as to expose 
the original surface to 
receive the treatment including carting away debris etc. 
complete. 

50.00 Sqm.  118.00 
One Square 

Metre 5900.00 
R2-CS-
WP-35 
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146 

Providing & fixing 80 mm thick interlocking unishape 
concrete pavers (monolithic- single layer precast concrete 
blocks) in grey cement in the 
carriageway having average crushing strength of not less 
than 50 N/mm2 as per technical specifications and IS Code 
15658:2006, placed on average compacted thickness of 25 
mm, well graded sand cushioning uniformly compacted 
with proper capacity mechanical compactor with the 
proper level, grade and camber etc. complete as 
specified and as directed by the Engineer. 

50.00 Sqm   871.00 
One Square 

Metre                          43550.00 
R2-RW-

3-11 

147 

Removing & refixing interlocking concrete pavers of 80 
mm thick, of any size, shape and colour considering 10% 
breakage area of paver block while removing the same 
from position and replacing the same by new paver blocks 
having average crushing strength not less than 50 N/mm² 
as per technical specifications and IS Code 15658:2006, 
placed on average compacted thickness of 25 mm well 
graded sand cushioning uniformly compacted with proper 
capacity mechanical compactor with required level, grade 
and camber etc. complete as specified and as directed by 
the Engineer. 

50.00 Sqm   225.00 
One Square 

Metre                          11250.00 
R2-RW-

3-13 
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148 

Providing corrugated G.S. sheet roofing including 
vertical/curved surface fixed with polymer coated J or L 
hooks, bolts and nuts 8 mm diameter with bitumen and 
G.I. limpet washers or with G.I. limpet washers filled with 
white lead, including a coat of approved steel primer and 
two coats of approved paint on overlapping of sheets 
complete (up to any pitch in horizontal/ vertical or curved 
surfaces), excluding the cost of purlins, rafters and trusses 
and including cutting to size and shape wherever required.  

            

 a) 1.00 mm thick with zinc coating not less than 275gm/m²  50.00 Sqm   368.00 One Square 
Metre                          18400.00 R2-CS-

RW-26-c 
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149 

Excavation for foundations, substructures, basements, 
tanks, sumps, walls, chambers, manholes, trenches, poles, 
pits & general building works in all types of soils, vegetable 
earth, soft murum, running sand, shingle, turf clay, loam, 
peat, ash, shale, slag, chalk, garbage, muddy/ marshy/ 
slushy soil, marine clay, reclaimed land etc. for depths/lifts 
upto 1.5M measured from the ground level, including 
dressing/ trimming the sides, leveling and ramming of 
bottoms, manual dewatering, removing rank vegetation, 
backfilling in layers not more than 200mm thickness, 
watering, consolidating, compacting to achieve not less 
then 97% Modified Proctor density conforming to relevant 
IS, stacking the selected material in measurable heaps for 
future use within owners space or disposing within an 
initial lead of 150m as directed, loading, unloading, 
leveling excluding shoring, strutting etc. complete as 
directed by Engineer-in-Charge. 
Note: 
1) The rate includes the handling/supporting the existing 
utilities such as cables, drains, pipes, water mains etc. 
2) It also includes the royalty and other taxes applicable if 
any. For more details refer General Notes. 

10 Cum   307 One Cubic 
Metre                           

3070 R2-CS-
EW-1 

150 Extra over above item CS-EW-1 for lift from 1.5m to 3.0m. 10 Cum   71 
One Cubic 

Metre                           710 
R2-CS-
EW-2-a 
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151 

Excavation for foundation, substructures, basements, 
tanks, sumps, walls, chambers, manholes, trenches, poles, 
pits & general building works in soft/ disintegrated rock, 
sand stone, stiff clay, gravel, cobblestone, hard laterite, 
water bound macadam, wet mix macadam, asphalt mix 
carpet of any type, pitching, soling, paths and hardcore, 
lime concrete, plain cement concrete, stone masonry and 
all types of brick/ block masonry below ground level, rock 
boulders, etc. for depths/ lifts upto 1.5M measured from 
the ground level, including dressing/ trimming the sides, 
leveling of bottoms, manual dewatering, removing rank 
vegetation, backfilling in layers not more than 200mm 
thickness, watering, consolidating, compacting to achieve 
not less then 97% Modified Proctor density conforming to 
relevant IS, stacking in measurable heaps for future use 
within owners space or disposing within an initial lead of 
150m as directed, loading, unloading, leveling excluding 
shoring, strutting etc. complete as directed by Engineer-in-
Charge. 
Note: 
1) The rate includes the handling/supporting the existing 
utilities such as cables, drains, pipes, water mains etc. 
2) It also includes the royalty and other taxes if any. 

10 Cum   500 One Cubic 
Metre                           

5000 R2-CS-
EW-3 
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152 

Dewatering the excavated trenches/pits, pools of water, 
well works by using pumps and other devices including 
disposing off water to safe distance asdirected by 
Engineer-in-charge including cost of machinery, labour, 
fuel, pipe and it's accessories etc. complete. 
Note : This item will be operated/executed with the prior 
specific sanction of the Head of department. 

500 HP/Hr 75 HorsePower 
per Hour 

37500 R2-CS-
EW-10 

153 

Providing and fixing rolling shutters made out of 18 gauge 
steel sheets for curtains, including bottom rail, 100 mm 
wide guide channels for opening width up to 4.0m and 
150mm wide guide channel for opening width more than 
4.0m, lock plates, locking arrangement on both sides, fixing 
bolts, pulling handles, MS hood of appropriate size, rolling 
arrangement, standard make springs in brackets etc. 
including fixing of frames with rag bolts, grouting of parts 
in position etc. and also including two coats of red oxide 
zinc chromate primer and two coats of synthetic enamel 
paint of approved colour, shade and brand etc. complete 
as per IS:6248 / specifications and as directed by Engineer 
In Charge. The shutter should withstand wind pressure of 
47meters per second. 

250 Sqm.  3534 One Square 
Metre 

883500 R2-CS-
SL-05 

154 Extra over item R2-CS-SL-05, for providing ball bearing 
wherever required and directed etc complete. 

20 No. 266 Each 5320 R2-CS-
SL-06 

155 
2 Nos. of Plumbers with tools I st class 
(Every day for a period of 2 years with 1 Off in a Week): 
2 x 2 x 313 

1252 No. 693 Mandays 867636 LB-30 
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156 
1 No. Carpenter 1st class 
(Every day for a period of 2 years with 1 Off in a Week): 
2 x 1 x 313 

626 No. 693 Mandays 433818 LB-09 

157 4 No. of Helper (Unskilled Male abour): 
4 x 2x 313 

2504 No. 523 Mandays 1309592 LB-12 

   
Subtotal 

             
17,934,059.00  

 

   Add 1 % Labour Cess                   179,340.59   
   Add 5% Contingency                   896,702.95   

   
Total 

             
19,010,102.54  

 

   Say        19,010,103.00   

NOTE: The above prices are based on MCGM Unified Scheduled of Rates  and are inclusive of al prevailing taxes, cesses, 
overheads, contingencies and contractor's profit. 
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APPENDICES 

All relevant appendices published by CPWD General Conditions of Contract 
shall be applicable. 
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FORM ‘A’ 

FINANCIAL INFORMATION 

1. Financial Analysis – Details to be furnished duly supported by figures in balance 
sheet/ profit & loss account for the last five years duly certified by the Chartered 
Accountant, as submitted by the applicant to the Income Tax Department (Copies to 
be attached). 

Years 

     

b. Gross Annual turnover on construction works. 
c. Profit/Loss. 

2. Financial arrangements for carrying out the proposed work. 
3. Solvency Certificate from Bankers of the bidder in the prescribed Form “B”.  

 

Signature of Chartered Accountant with Seal    Signature of Bidder(s). 

___________________________________________________________________________ 

 

FORM ‘B’ 

FORM OF BANKERS’ CERTIFICATE FROM A SCHEDULED BANK 

This is to certify that to the best of our knowledge and information that M/s./ 
Sh.…………………………………………………………. having marginally noted address, a 
customer of our bank are/is respectable and can be treated as good for any engagement upto a 
limit of Rs…………………. 
(Rupees……………………………………………………………………………….) 

This certificate is issued without any guarantee or responsibility on the bank or any of the 
officers. 

(Signature) 
For the Bank 

NOTE: 

1. Bankers certificates should be on letter head of the Bank, sealed in cover addressed to 
tendering authority. 

2. In case of partnership firm, certificate should include names of all partners as recorded 
with the Bank. 
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FORM ‘C’ 

DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST 
SEVEN YEARS ENDING LAST DAY OF THE MONTH JUNE 2018 

S. 
No. 

Name 
of 

work/pr
oject 
and 

location 

Owner 
or 

sponsori
ng 

organiza
tion 

Cost 
of 

wor
k in 
cror
es of 
rupe
es 

Date of 
commence
ment as per 

contract 

Stipulat
ed date 

of 
complet

ion 

Actual 
date of 
complet

ion 

Litigation/
Arbitration 

cases 
pending/in 
progress 

with 
details* 

Name and 
address / 
telephone 
number of 
officer to 

whom 
reference 
may be 
made 

Rema
rks 

1 2 3 4 5 6 7 8 9 10 
          

 

NOTE: The above works shall be accompanied by WORK ORDERS, LETTERS OF 
EXTENSIONS (if any) and COMPLETION CERTIFICATES mandatorily. 

* Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

Signature of Bidder(s) 

___________________________________________________________________________ 

FORM ‘D’ 

PROJECTS UNDER EXECUTION OR AWARDED 

S. 
No. 

Name 
of 

work/pr
oject 
and 

location 

Owner 
or 

sponsori
ng 

organiza
tion 

Cost of 
work 
(in 

crores 
of 

rupees) 

Date of 
commen
cement 
as per 

contract 

Stipulat
ed date 

of 
complet

ion 

Upto 
date 

percent
age 

progres
s of 

work 

Slow 
progress if 

any and 
reasons 
thereof 

Name and 
address / 
telephone 
number of 
officer to 

whom 
reference 
may be 
made 

Rema
rks 

1 2 3 4 5 6 7 8 9 10 
          

 

Certified that the above list of works is complete and no work has been left out and that the 
information given is correct to my knowledge and belief. 

 

Signature of Bidder(s) 
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FORM ‘F’ 

STRUCTURE & ORGANISATION 

1. Name & address of the bidder 
2. Telephone no./Telex no./Fax no. 
3. Legal status of the bidder (attach copies of original document defining the legal 

status) 
1. An Individual 
2. A proprietary firm 
3. A firm in partnership 
4. A limited company or Corporation 

4. Particulars of registration with various Government Bodies (attach attested 
photocopy) 
Organisation/Place of registration    Registration No. 

1. _________________________________ 
2. _________________________________ 
3. _________________________________ 

5. Names and titles of Directors & Officers with designation to be concerned with this 
work. 

6. Designation of individuals authorized to act for the organization 
7. Was the bidder ever required to suspend construction for a period of more than six 

months continuously after he commenced the construction? If so, give the name of the 
project and reasons of suspension of work. 

8. Has the bidder, or any constituent partner in case of partnership firm, ever abandoned 
the awarded work before its completion? If so, give name of the project and reasons 
for abandonment. 

9. Has the bidder, or any constituent partner in case of partnership firm, ever been 
debarred/black listed for tendering in any organization at any time? If so, give details 

10. Has the bidder, or any constituent partner in case of partnership firm, ever been 
convicted by the court of law? If so, give details. 

11. In which field of Civil Engineering construction, the bidder has specialization and 
interest? 

12. Any other information considered necessary but not included above. 
 

 
Signature of Bidder(s) 
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FORM ‘G’ 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED 
FOR THE WORK 

S. 
N
o 

Designati
on 

Total 
Numb

er 

Numbe
r 

availabl
e for 
this 

work 

Nam
e  

Qualificatio
ns 

Profession
al 

experience 
and details 

of work 
carried  

How 
these 
would 

be 
involve

d in 
this 

work 

Remark
s 

1 2 3 4 5 6 7 8 9 
         

 

 

Signature of Bidder(s) 

___________________________________________________________________________ 

FORM ‘H’ 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN 
CARRYING OUT THE WORK 

S. 
N
o. 

Name 
of 

equipm
ent 

No
s. 

Capaci
ty or 
type 

Ag
e 

Conditi
on 

Ownership status Curre
nt 

locati
on 

Remar
ks 

      Present
ly 

owned 

Leas
ed 

To be 
purchas

ed  

  

1 2 3 4 5 6 7 8 9 10 11 
           

 

 


