

MUMBAI METRO RAIL CORPORATION LTD (MMRC)

MMRC, 1st Floor, MMRC Transit office, Plot No. R-13, E-Block, Bandra Kurla Complex,
Bandra (East), Mumbai - 400 051

No.MMRC/ML-3/Car Depot/Arch/24


Date : 02/01/2024

SHORT QUOTATION NOTICE

The Deputy General Manager, Car Depot, MMRC invites sealed quotation on the letter head for the work mentioned below from the Architectural consultants:

1.	Name of Work	:	Appointment of Architectural consultant for preparation of office setup and interior works at OCC 3 rd floor, OCC entrance lobby & station 1 st floor driver lobby in Aarey colony car depot of Mumbai Metro Line-3 project
2.	Date & location of receipt of sealed Quotation	:	09/01/2024 upto 15.00 hrs in tender box kept at office of the DGM (Depot-Civil), 1 st floor, MMRC Transit office, Plot No. R-13, E-Block, BKC, Bandra (East), Mumbai - 400 051.
3.	Date of opening of sealed quotations	:	09/01/2024 after 16.00 hrs, if possible.
4.	Time limit for completion	:	30 days

Note	i	Architectural consultant should have valid registration as Architect from Council of Architecture, New Delhi
	ii	Before submitting quotation, the Architectural consultants are requested to inspect the site condition. For site visit please contract cell no.8446127988
	iii	Consultants are requested to quote their completed offer in "FIX LUMPSUM" basis exclusive of GST. The prevailing GST will be refunded separately after submission of documentary evidence of GST payment to Statutory Authorities.
	iv	The lowest quotation received will have to make necessary agreement
	v	Right to reject any or all offers without assigning any reason thereof is reserved by MMRC.
Scope of work	A)	Pre-tendering (Time period:10 Days): <ul style="list-style-type: none">• Preparation of detailed architectural drawings for approval purpose;• Preparation of 3D images• Finalization of material specifications for execution phase;• Preparation of estimate, tender document for execution phase;• Coordination with System's team of MMRCL & their contractors to plan services like, electrical, air-conditioning, communication system, etc
	B)	During execution (Time period:1 Month): <ul style="list-style-type: none">• Preparation of detailed working drawings for execution phase;• Incorporate System's details in working drawings for execution phase;• Modification of drawings as per site requirement;• Site visits during execution phase;• Assist MMRCL in material selection;• To prepare & submit as built drawings in soft as well as hard copies and submit it to MMRCL.


02/01/2024
(R. A. Patil)

Deputy General Manager