

Pre-bid Queries Reply					
MUMBAI METRO RAIL CORPORATION LIMITED					
NIT Ref. No.: MMRCL/Planning/NIT/MMI/2024/03					
Tender ID : 2024_MMRCL_191257_1					
Name of Work: Implementation of Multi Modal Integration Facilities at Three Underground Metro Stations viz. SEEPZ, MIDC and Marol Naka and one at grade Metro Station Aarey of Mumbai Metro Line -3 project.					
Sr. No.	Description	Clause NO.	Page No.	Queries Raised by Bidder	MMRCL Response/ Clarification
1	Last date and time of submission of bid - 19.04.2024 upto 1800 hrs.	1	3	Kindly extend the same by 10 days.	The last date of bid submission has been extended by 22.04.2024 up to 1800 hrs. The Corrigendum - II has been published on site on 16.04.2024. kindly refer the same.
2	60 Month Defect Liability Period (DLP) for footpath works and 24 Month DLP for Painting of Kerbstone, divider, lane markings/ arrow markings/ zebra crossing/ road signs, road furniture etc.	1	3	Where as in other MMI projects of MMRDA, only 24 months DLP considered. Pl. Ref. – MMRDA Tender No. MMRDA/TnC/MMI/2B/Pack4/2023 Kindly, consider the same.	DLP for footpath work as, 24 months is considered. The Corrigendum - II has published on site on 16.04.2024. kindly refer the same.

Sr. No.	Description	Clause NO.	Page No.	Queries Raised by Bidder	MMRCL Response/ Clarification
3	Retention Money	Cost Control Clause No. 11	52	Retention Money @ 5% will be deducted from each bill. Refund of Retention Money is as follows: 50% of 5% = 2.5% will be released after completion of work Other, 50% of 5% = 2.5% will be released after 28 days of DLP.	Tender Conditions shall prevail
4	Refund of Performance Security	Cost Control Clause No. 15	55	Performance Security, it is @ 5% of Contract awarded amount and 5% will be released after DLP.	Tender Conditions shall prevail
5				5% + 2.5% = 7.5% will be released after DLP. Generally, 2.5% of Bill or Awarded amount is withheld up to DLP. Kindly, consider the same.	Tender Conditions shall prevail
6	Bill of Quantities		224 - 252	2 nos. of column given in rate column, we also found that rates of 2nd column is considered for amount calculation. Should we consider the same	The first column is to be considered as per MCGM SOR-2023 and second column rate are inclusive of escalation and same has not to be consider for tender cost conclusion. Accordingly, the tender cost has changed from ₹ 7,74,88,722.00 to ₹ 7,31,02,567.00. The Corrigendum - II has been published on site on 16.04.2024. Kindly take note of above.