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1 I 3A 3 Work 
Experience 

work experience: the tenderer in their own 
name should have satisfactorily executed 
the work of planting trees by Miyawaki 
concept/method and maintenance for local 
bodies/semi govt/govt/public sector 
organizations or private organizations 
during last 2 years ending last day of month 
previous to the one in which bids are 
invited as a prime contractor or as a 
nominated sub contractor, where the 
subcontract had involved similar nature of 
work as described in the scope of works in 
this bid document, costing Rs. 10 lakh or 
more provided further that all other 
qualification criteria are satisfied. 

1. Work experience- can a specific number of trees 
(i.e. 18,000) successfully planted at any one site in the 
last two years be considered instead of value based 
assessment. 
2. Criteria for completing at least five projects in 
India, can the same be given additional weightage?
3. Can priority be given to bidder with 1 acre size 
single project?
4. We suggest that work order being currently 
implemented of 100% or more of the estimated value 
of the tender should be considered towards 
prequalification?
5. Work experience- we suggest that at least 5 years 
experience of miyawaki plantation be considered 
instead of of only value based assessment?
6. we suggest that criteria for completing at least 5 
projects in India should be given preference.
7. work experience- we suggest that at least three four 
years experience of miyawaki plantation be 
considered instead of only value based assessment?
8. can preference be given to bidder with 1 acre or 
more size single project?

Tender criteria shall prevail.

2 I 13

4

Joint Venture No joint ventures shall be allowed 1. We suggest a JV be permitted. As you may 
appreciate a lot of work on miyawaki has been 
executed in various CSR/CER programs through non 
profit organisations i.e foundations, hence the above 
request to consider.
2. We suggest that a JV should be permitted. 
3. We suggest that a JV to be permitted. 

Tender condition shall prevail

3 I 1.3 5 Time limit Entire project should be completed and 
delivered within 25 months.

We understand that the total work period of 25 
months is inclusive of monsoon period? Please 
clarify.

Refer corrigendum 2

Mumbai Metro Rail Corporation Limited
   Document Ref. No.: MMRCL/Planning/NIT/MTP/2020/2ndCall    

Tree plantation by Miyawaki concept/method on 3000 sqm plot bearing CTS No. 1408/A/2, Near Inorbit mall, Mindspace, Goregaon, (W), Mumbai. 
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4 1 2.4 9 Key personnel 

Landscape manager shall have at least 2 
years of experience of relevant work in tree 
plantation by miyawaki concept/method 
and/or landscaping and maintenance 
activities of trees. Hold degree in 
agriculture / horticulture / forestry / botany/ 
plant taxonomy. Landscape supervisor shall 
have at least one year of experience of 
relevant work experience in tree plantation 
by miyawaki concept/ method and / or 
landscape and maintenance activities of 
trees. Hold degree or diploma in agriculture 
/ horticulture / forestry / botany/ plant 
taxonomy

We suggest that minimum one botanist/ horticulturist 
and environmentalist have to be appointed on a a full-
time or retainer basis with 3 years of experience in 
plantation or green belt development planning within 
15 days of awarding project. If appointed on retainer 
basis then MOU should be submitted as a proof.

Tender condition shall prevail.

5 General 
query 

As the contract is to to ensure expected / desired 
outcome required to be monitored for 24 month 
period pre and post soil assessment, noise and air 
pollution, groundwater assessment should be done 
periodically from government (NABL/QCI) & MOEF 
approved Labs. The purpose is to analyse trends in 
depletion of pollutants from surrounding and overall 
remediation and sustainability MIS reporting format 
has to be formalized after award of contract. MOU 
with such Labs has to be we submitted as a proof. 
Parties having experience in these aspects should be 
given preference.

Tender condition prevail as the site is 
already located inside the garden.

6 General 
query

MSME Hope MSME registered bidder will be exempted from 
providing EMD amount please clarify.

EMD will be exempted for MSME 
registered bidder  having MSME 
certicate with relevant scope of this 
tender. Refer Corrigendum 2

7 Bank 
certificates 

Solvency certificate,  you may consider CA certificate 
instead of Bankers document at the tender submission 
stage. The bankers solvency certificate will be 
provided at the time of signing the contract. 

Tender codition shall prevail

8 General 
query

Labour 
movement 

As per rules movement of local labour has to have 
passes which your goodself should help and 
authorise.

All possible assitance in this regard 
will be provided.
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9 VIII(c) 58 Schedule of 
Payment

Mobilization advance (5% of tender cost 
award) subject to submission of Bank 
Guarantee of equivalent amount valid for 2 
years. 

The mobilization fund at the time of awarding the 
contract to be reworked @ 15%

Refer corrigendum 2

10 VIII(c) 58 Schedule of 
Payment

3 days from award of contract- 
Mobilization advance 5% of cost awarded                            
7days from award of contract - 20% of cost 
awarded                                            20 days 
from award of contract (50% plantation)- 
10% of cost awarded                                    
30 days from award of contract (100% 
plantation)- 10% of cost awarded                                    
12 months from date of plantation (5 ft 
height of 100% plantation) - 20% of cost 
awarded                                                       
24 months from date of plantation (12 ft 
height of 100% plantation) - 35 % of cost 
awarded          

The payment schedule which is staggered in 25 
months should be reworked. our suggestion: 
Mobilization- 15%, 45 days in project 50%, 365 days 
in project 20%, 730 days in project 15% (retention).

Refer corrigendum 2

11 General 
query

Labour 
movement In times of CoVID19 health & safety is prime 

concern for our organization, regarding that we would 
request you to make an arrangement of labor On-site 
basis which will help mitigate the issue of CoVID19.

Tender condition shall prevail.
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