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As per tender clause no: C18 

Tender Security, it is clearly 

mentioned that “In case of JV 

/ Consortia, Bank Guarantee 

for tender security shall be in 

the name of JV / Consortia 

and not in name of individual 

members”

We will participate in the tender as a consortia with one of the reputed organization. But we are not 

forming any new company as consortia. In that event we will execute the Bank Guarantee as EMD in 

favour of “XXXXXXX”.

It is clarified that “In case of JV / Consortia, 

Bank Guarantee for tender security shall be in 

the name of JV / Consortia and not in name of 

individual members”.

Please also refer to Addendum-1, Serial No. 8.

Tender Conditions Prevail.

2

Volume-1

and 

Addendum-5 

Serial No.2

Bidding Procedure

Section-1, NIT

Clause 1.1.2, Key 

Details

Page 2 of 

10

Date & time of Submission of 

Tender is on

17-01-2018 upto 18.00hrs

Most of the key Electrical OEM's (including GIS) are closed for two weeks due to year end and New 

Year holidays. Therefore, we have not been able to get the techno commercial support form them.

Hence we request you to extend the bid submission due date by two weeks.

Please refer Addendum-6, Serial No.1.

3

Volume-1

and 

Addendum-5 

Serial No.2

Bidding Procedure

Section-1, NIT

Clause 1.1.2, Key 

Details

Page 2 of 

10

Date & time of Submission of 

Tender is on

17-01-2018 upto 18.00hrs

We confirm having received addendum - 5 dated December 15, 2017 for the subject project.

After going through response to pre bid queries, revised technical specifications, drawings & BOQ, 

we have observed that there has been revision in equipment capacities and quantities too. 

 

On account of the same, we shall need time to get revised quotes for equipments / items complying to 

tender specifications. Hence, we kindly request you to grant us extension to bid submission date by 

minimum 3 weeks, i.e. upto February 7, 2018. 

Please refer Addendum-6, Serial No.1.

MMRC'S RESPONSE / CLARIFICATION 

dated 18
th

 January 2018.

MUMBAI METRO RAIL CORPORATION LIMITED

Mumbai Metro Line-3 Project

Response to Bidder's Queries on Volumes 1 to Volume-6 for Contract No. MM3-CBS-DEM

Design, Manufacture, Supply, Installation, Testing and Commissioning of E&M works comprising of Electrical Sub Stations with HT and LT works, Ventilation and Air Conditioning Systems (VAC), Fire Detection Systems, 

Fire Suppression (Fire Fighting) Systems, Building Management System (BMS), EOT cranes, Air-Compressors including compressed air piping works and Plumbing Pumps for the Depot Buildings including OCC and at 

grade Aarey Station for “Mumbai Metro Line -3”


