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Mumbai Metro Rail Corporation Limited 
4th floor,NaMTTRI Building, Behind MMRDA office, Plot No R-13,E Block, 

Bandra-Kurla Complex,Bandra (E), Mumbai – 400 051. 

e- Tender Notice 

 

Mumbai Metro Rail Corporation Limited (MMRCL) invites bids through e-Tendering portal from 

experienced and qualified agencies/firms having valid registration under appropriate class and 

category with the Government of Maharashtra or other State Governments/ Government of India, 

Government undertakings, MCGM and having experienced in similar type of work. 

 

 

 

The e-Tender can be downloaded on registration on https://etendermmrda.maharashtra.gov.in    

as per above mentioned dates. Any additional information & help for uploading & downloading 

the e-tender, may be availed by contacting MMRCL’s e-tendering service desk at the following 

etendersupport@mailmmrda.maharashtra.gov.in or call us on 022 – 26595971. 

 

 

Date: 26/1/2016 

Place : Mumbai   

                                            Sd/-   

                          Chief General Manager (G) 

 

  
  

    

Sr Parameters Details 

1 Tender /Bid No. MMRDA/MMRCL/ 

2 Division Project 

3 Name of work 
Internal Repair, Partition & Electric work within office premises on 1st & 3rd 

Floor of HUDCO, Shreyas Chamber building at CST, Mumbai 

4 
Estimated Cost 

put to Tender 
Rs  23.6 Lakhs 

5 Contact details 
Shri A.N. Bhasme (DGM), 91-022-26384637, Ashok.bhasme@mmrcl.com. 

Shri K.Sathish (AGM), 91-022-26384641, sathish.k@mmrcl.com. 

6 Important dates 

Milestone From date/time To date/time 

Tender release  26.01.2016 - 

Bid document   

download 

27.01.2016 

from 3.00 pm 
10.02.2016 till 3.00 pm 

Last date of  

Online submission 
- 

10.02.2016 till 3.00 pm 

(IST) 
 

 

 

  

  

https://etendermmrda.maharashtra.gov.in/
mailto:etendersupport@mailmmrda.maharashtra.gov.in
mailto:Ashok.bhasme@mmrcl.com
mailto:sathish.k@mmrcl.com
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CHAPTER-I 

 

 

DETAILED E-TENDER NOTICE AND GUIDELINES FOR SUBMISSION OF TENDER 

 

E-Tendering Portal: https://etendermmrda.maharashtra.gov.in  

 

Mumbai Metro Rail Corporation Limited (MMRCL) invites percentage rate bids through          

e-tendering portal for Internal Repair, Partition & Electric work within office premises on 1st 

and 3rd floor of HUDCO, Shreyas Chamber building at CST, Mumbai from agencies/firms 

fulfilling conditions as under:  

1. Bidders having valid registration under appropriate class and category with the Government 

of Maharashtra or other State Governments/ Government of India, Government undertakings, 

MCGM. 

2. Bidders should have minimum average annual financial turnover from civil engineering 

works during the last 3 years, ending 31st  March of 2015 should be at least Rs. 50 lakhs. 

3. Bidders having experience of  successfully completed similar kind of works during last 7 

(Seven) years ending with last day of the month previous to the one in which the bids are 

invited should be as follows –  

a) One single similar completed work costing not less than amount equal to                        

Rs. 18.50 lakhs. 

 b)  Internal Repair, Partitions & Electric work of multi-storeyed buildings in     

       Urban area shall be treated as similar work.  

4.  Contractor should upload scanned copy of solvency certificate to the extent of 20% of the 

estimated cost at the time of bid submission & PAN Card. 

5. The tenders will be received online on above mentioned MMRCL’s official   e-tendering 

portal and will be opened by Chief General Manager (G) on scheduled date and time. 

6.  Details of tender:  

    a.   Name of Work: Internal Repair, Partition & Electric work within office premises   

         on 1st and 3rd floor of HUDCO, Shreyas Chamber building at CST, Mumbai  

    b. Estimated Cost of Work: (Rs. 23, 60,776/-) 

    c. Bid Security                    :     (Rs. 23,610/-)  

      d. Period of Completion in Months: 2 months (including monsoon)  

 

7. Online E-Tender Schedule:  

Sr. 

No. 

Tender Schedule Bidder 

Schedule 

Start Date & 

Time 

End Date & 

Time 

1 Tender Authorization 

and Publishing 

------------------ 26/01/2016  

2 ---------- Tender Document 

Download 

27/01/2016, 15.01 hrs 10/02/2016, 15.00 hrs 

3 ---------- Bid Preparation 

and Submission 

27/01/2016, 15.01 hrs 10/02/2016, 15.00 hrs 

4 Tender Closing ---------- 10/02/2016, 15.01 hrs 10/02/2016, 18.00 hrs 

https://etendermmrda.maharashtra.gov.in/
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5 ---------- Online Control 

Transfer of Bid 

10/02/2016, 18.01 hrs 11/02/2016, 18.00 hrs 

6 Opening Envelope A-

Tender Fees, EMD 

--------- 12/02/2016, 10.00 hrs 12/02/2016, 18.00 hrs 

7 Opening Envelope B - 

Technical Bid 

-------- 12/02/2016, 10.00 hrs 12/02/2016, 18.00 hrs 

8 Opening Envelope C - 

Financial Bid 

--------- 15/02/2016, 10.00 hrs 15/02/2016, 18.00 hrs 

 

8. Bidders should have valid class 2 or 3 Digital Signature Certificate (DSC) 

having both Signing and Encryption Certificates obtained from any Certifying 

Authorities empanelled by Controller of Certifying Authorities India. In case of 

requirement of DSC, Bidders should go to 

https://etendermmrda.maharashtra.gov.in/files/mmrda/misc/Digital%20Certifica

te.rar and follow the procedure mentioned in the document procedure for Digital 

Certificate. Bidders who are participating in e-tendering for the first time shall 

have to obtain User ID & password from the above mentioned portal.  

9. Tender Document and Supporting can be downloaded for reference purpose 

from the e-Tendering Portal of MMRCL during the period mentioned in the 

tender notice. Interested Bidders have to make online payment of Rs. 5,000/- 

(Rupees Five Thousand only) inclusive of MVAT (non-refundable) as Tender 

Processing Fee using online payment gateway during bid preparation using 

Debit Card/Credit Card/Net Banking. Tender Fee receipt will be system 

generated during bid preparation.  

10.  Tender Fee receipt must be uploaded during bid preparation by the bidder. 

11.  The competent authority reserves the right to reject any or all of the tender 

offers, without assigning any reasons thereof.  

12.   The bids shall be received online on above mentioned MMRCL’s official            

E-Tendering portal.  

13.  Validity period of the offer of the bidder will be 90 days from the date of 

opening of the financial bid of the e-tender.  

14.  The lowest bidder will have to submit the rate analysis of all major items, if 

called for.  

15.  Bidder should upload scanned attested photocopies of all documents on above 

mentioned MMRCL/MMRDA official e-Tendering portal & produce in original 

on request by MMRCL/MMRDA at any stage. 

16.  A statement showing names of partners, Directors, etc. of the firm with 

complete address of each should be uploaded to above mentioned 

MMRCL/MMRDA official e-Tendering portal and authorized person on the 

behalf of firm who will sign e-tender using Digital Signature Certificate.  

17. The acceptance of bid will be intimated by email or otherwise by the authority 

competent to accept the tender or by the higher Authority of MMRCL, to the 

contractor, which shall be deemed to be an intimation of the tender given by the 

Authority Competent to accept the tender.  
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18.  The lowest bidder shall be responsible for executing, completing the work as per 

specifications.  

19.  Successful bidder shall have to submit signed copy of tender manually to the 

department.  

20.  MMRCL reserves the right to verify financial transaction of contractor in his 

Bank / Financial Institutions. Contractor should give authority to that effect 

along with his accounts number and Bank/ Financial institution name & address. 

Any changes / modification may be communicated to MMRCL immediately.  

21. If there is any amendment in the tender the same shall be published on following 

official e-Tender portals / website:  

e-tender Portal: https://etendermmrda.maharashtra.gov.in    

MMRCL Website: https://www.mmrcl.com     

22.  The bidder should visit the site prior to submission of tender and ascertain the 

local site condition, working restrictions, constraints, conditions in tender 

document regarding necessary approvals, NOC required for the work from the 

local Authorities and shall quote the offer inclusive of all such expenses likely to 

be incurred while execution of the work. No claim or compensation for any 

extra payments incurred by the bidders towards the approvals/ NOC’s/ 

permissions will be entertained by MMRCL, which shall be noted.  

23.  In case of any queries, Bidders may contact MMRCL’s e-tendering service desk 

at etendersupport@mailmmrda.maharashtra.gov.in on any working day from 10 am 

to 5.30 pm. 

 

 

 

Chief General Manager (G) 

 

 

https://etendermmrda.maharashtra.gov.in/
https://www.mmrcl.com/
mailto:etendersupport@mailmmrda.maharashtra.gov.in
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Guidelines for Submission of e-Tender 
 

1. GENERAL GUIDEINES 

 

1.1    Location of the work: 

The building is at HUDCO office, Shreyas Chamber building at CST, Mumbai, 

 

Scope of work in brief: 

This work consists of “Internal Repair, Partition & Electric work within office premises on 1st 

and 3rd floor of HUDCO, Shreyas Chamber building at CST, Mumbai consisting of flooring, 

repair of doors, Windows shutter, hinges, repair of brickwork, plaster, paint, electric 

fitting work and other items in the schedule B.   

 

A) General 

The following allied activities are also included in the scope of the work. No separate 

payment shall be made for these activities.  

a) A detailed program for the said work should be worked out in consultation with Assistant 

General Manager (Civil) MMRCL and Project Management Consultant/Expert appointed 

by MMRCL for the project. 

b) Getting samples of various materials proposed to be used on the work tested as required 

as per the provisions of the contract. 

c) Suitable precautions and care shall be taken during execution for the safety of the 

adjoining properties/Pedestrians/vehicles/traffic etc. The contractor shall be solely 

responsible for any damage to the adjoining properties /Pedestrians/vehicles/traffic etc. 

as well as, the service lines during the entire construction period of the contract. 

d) All items included in the tender are completed items of work and are inclusive of all 

labour, material, machinery with all leads and lifts and equipment required for 

completion of work, The rates are inclusive of all taxes / levies including works contract 

tax and stamp duties wherever applicable, except stated otherwise, elsewhere. 

 

1.2   Time limit for completion  of work: 

The work shall be completed within two (2) month including monsoon from the date of work 

order to commence the work. 

 

1.3      Earnest Money and Security Deposit: 

Earnest money for this work will be as stated in the detailed tender Notice. 

 

1.4      Details of Earnest Money: 

Earnest Money Deposit (Bid security) for this work will be Rs. 23,610/- 

 

EMD Payment as mentioned above has to be made through RTGS / NEFT mode using the 

System Generated Challan. Bidders should ensure that the payment of the EMD is made at-

least 5 working days prior to the last date of Bid Preparation and Hash Submission of the 

Tender Schedule to have seamless submission. 
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Bidders need to upload scanned copy of EMD paid receipt during bid preparation.  

 

Bidders should mention the beneficiary details for EMD refund in the Earnest Money Deposit 

Form for fields marked as details required for Refund. MMRCL/MMRDA or e-Tendering 

Service Provider will not be liable for delays caused in EMD refund due to incorrect 

beneficiary details.  

  

The earnest money deposit of unsuccessful bidders will be refunded through RTGS,/ NEFT 

mode only after finalization of the tender for which the above refund details are required. 

Bidders should also upload scanned copy of cancelled cheque along with refund letter for 

refund of their EMD payment. In case of successful bidder, amount of the earnest money 

deposit may be transferred towards part of the security deposit to be paid after the award of 

the work, if he intends to do so in writing.  

 

Bidders failing to complete the payment of EMD using the above mentioned process of 

RTGS / NEFT after downloading the system generated challans will not be able to submit 

their bids. 

 

Note: Kindly note that transfer of funds to MMRDA’s account through NEFT / RTGS mode, 

from the Bidders’ ICICI accounts is currently not possible. In case of funds transfer through 

NEFT / RTGS, Bidders are requested to transfer from any other bank (excluding ICICI 

Bank). 

 

1.5  Details of Security Deposit: 

The successful tenderers shall have to pay a sum of Rs 1, 20,000/- (Rupees one lakh twenty 

thousand Only) towards Security Deposit. The initial Security Deposit of Rs. 60,000 /- 

(Rupees Sixty thousand Only) shall be paid in the form of Demand Draft or Bank Guarantee 

of any Nationalized Bank or Banks promoted by All India Financial Institutes payable at 

Mumbai in format acceptable to MMRCL. The balance Security Deposit of Rs. 60,000/- 

(Rupees Sixty thousand Only) shall be recovered by deducting from Running Account Bills 

at the discretion of the Engineering-in-charge (at 10% of each Running Account Bill till the 

full Security Deposit is recovered) so that, the total deposit equivalent Rs. 1, 20,000/- 

(Rupees one lakh twenty thousand Only) is made up and held by MMRCL.   

 

1.5. (i) The contractor shall be responsible to pay stamp duty as payable under Bombay Stamp Duty 

Act 1978 for Deposit paid in form of Demand Draft / Bank Guarantee etc. and shall furnish a 

copy of challan having paid the same to Government.  Failure to furnish the same within 1 
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month from the date of work order will entail its recovery at the rates in prevalence as per 

Stamp Duty Act from the bills for the onward submission to Government.    

  

1.6       Additional Security Deposit: 

Additional Security to be paid by the contractor towards unbalanced tender shall be 

calculated as follows: 

No additional performance security will be required to be paid, if the quoted percentage is up 

to and inclusive of 10 % below the cost put to tender. 

If the tendered offer is anything more than 10% below compared to the cost put to tender, 

additional security deposit will be worked out by taking 100% difference between the 90% of 

cost put to tender and that of offer of the tenderer. The payment of additional security 

towards unbalanced tender shall be in the form of DD/ Bank Guarantee of any Nationalized 

Bank or Banks promoted by All India Financial Institutes issued by a branch in Mumbai in 

format acceptable to MMRCL.  

Additional Security deposit shall be released along with the final bill on satisfactorily 

completion of work. 

  

1.7 Revision or Amendment in Tender Document: 

The Competent Authority, may omit or suspend certain items of work, revise or amend the 

tender document before online submission of tender.  Such revisions or amendments or 

extension, if any, shall be communicated to all concerned by email on above mentioned 

MMRCL/MMRDA official E-Tendering portal which will be issued at least 7 days before the 

due date of receipt of tender.    

 

1.7.1    Tender Rates: 

The rates quoted in schedule ‘B’ are for finished and completed items and no extra amount 

for carting or transporting material, labour etc. shall be paid unless specifically so mentioned 

or provided for in the tender.  The rates are inclusive of all leads and lifts for all materials in 

the completed items and also include all taxes, duties, royalties etc. including VAT/Works 

Contract Tax.  No payment on this account will be made. The Income Tax, Works Contract 

Tax, Labour cess etc shall be deducted at source at the rate that will be in force from time to 

time.   

1.8 The successful tenderer will have to sign an agreement as required. The necessary stamp fees, 

etc. required for completing the agreement will have to be borne by the tenderer.  



11 

 

CONTRACTOR  MMRCL 

 

1.9 The tenderer is requested to visit the site of the work and see for himself the site conditions 

regarding layout and all other matters, affecting the work before filling in the percentage 

above/below the estimated rates.  Submission of a tender by a tenderer implies that they had 

read these instructions and has made itself aware of the scope of the work, conditions at work 

site, conditions of contract and MMRCL will not, therefore, bear any extra charges on any 

account, in case it finds to have misjudged the site conditions or specifications.  

 

(a) Conditional tender shall not be accepted. 

(b) The right to reject all or any of the tenders without assigning any reason, whatsoever, 

is reserved with the Competent Authority.  

(c) Chief General Manager /or his representative in MMRCL shall be the Competent 

Authority for accepting   the tender. 

(d) The tenderer shall have to enter into regular agreement in form B-1 on the receipt of 

acceptance of the tender and shall abide by all the rules and regulations embodied 

therein and pay the initial security deposit as shown in the schedule, failing which 

the MMRCL shall be entitled to forfeit the full amount of earnest money deposited 

by the tenderer.  

(e)  The successful tenderer shall have to work in co-ordination and co-operation with 

any other contracting agencies appointed by the MMRCL to work simultaneously in 

the same or adjoining area.  The decision of the MMRCL in case of any dispute 

between the different agencies appointed by the MMRCL shall be final and binding. 

(f) Income tax, Works Contract Tax, VAT, Service tax, labour cess and any other 

central, state, local tax ordered by the competent authority at the rates in force during 

the progress of contract or the percentage that will be in force from time to time shall 

be recovered / deducted from the gross amount of the bill whether for measured work 

or advance payment or secured advance. 

(g) The Contractor shall have to make his own arrangement at no extra cost to the 

MMRCL for water supply, sanitation and electric supply etc. at the site of work.  If 

temporary / permanent water connection is taken for construction purpose through 

Municipal Corporation’s water line, then water charges to be paid to Municipal 

Corporation are to be borne by the Contractor. Contractor has to submit no dues 

certificates from Municipal Corporation in this regard before preparation of final bill 
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failing which such charges will be paid by MMRCL and shall be recovered from 

amount due to the contractor with MMRCL. 

(h) Deleted. 

(i) The detailed E -tender notice along with the subsequent corrigendum, addendum etc. 

shall form part of the tender document.  

(j)  

a.  The Contractor shall furnish all tools plants, instruments, supervisory staff, 

labour, materials, any temporary works, consumable and everything 

necessary whether or not such items are specifically stated herein, for 

completion of the job in accordance with the specification requirements.  

b. The Contractor shall carry out the necessary surveys of the site required for 

above work before starting the work.  

 

(k) The contractor shall familiarize himself with the site where he is expected to execute 

the work and quote his percentage above/below the estimated rates considering all 

the hurdles likely to face during execution. 

(l)  The contractor whose tender is accepted will be required to produce to satisfaction 

of the Concerned Authority valid and current license issued in his favour under the 

provision of the contract labour (Regulations and abolition) Act 1970 and in case of 

failure to do so the acceptance of the tender would be liable to be withdrawn and 

earnest money forfeited.  

(m) Contractor shall take out necessary Insurance Policy/Policies so as to provide 

adequate insurance cover for execution of the awarded contract work from the 

“Directorate of Insurance, Maharashtra State, Mumbai - 400 051” only.  Insurance 

Policy / Policies taken out from any other insurance Company will not be accepted.  

However, if the contractor desires to effect insurance with the local office of any 

insurance company, the same should be under the co-insurance-cum-servicing 

arrangements (with G.I.F.’s share at 60% and insurance Company’s share at 40%) 

approved by the Directorate of Insurance.  If the policy taken out by the contractor is 

not on co-insurance basis the same will not be accepted and the amount of premium 

calculated by the Directorate of Insurance will be recovered directly from the amount 

payable to the contractors for the executed contract work. 

(n) Bids from joint ventures are not accepted. 
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2. GUIDEINES FOR SUBMISSION OF e-TENDER 

 

2.1 Tenderer shall follow the instructions on the portal for submission of e-tender. 

2.2 Tender shall be submitted online on the e-tendering portal in ‘three electronic envelopes 

system’ within prescribed schedule. 

 

2.3 E-Envelope A 

      Bidder should generate and upload scanned copies of Receipt for the following:  

i. Generate Receipt for e-tender fee. 

ii. Upload Receipt of Earnest Money Deposit. 

 

2.4 E-Envelope B (Technical bid) 

Tenderer shall upload scanned copies of the following: 

a) Attested copy of valid Certificate of registration.  

b) List of works executed by the agency during recent last 3 financial years (Form-I) and works 

in hand (Form-II) 

c) Attested copy of work completion certificate of similar nature and magnitude for Govt. / 

Semi Govt. offices / Buildings issued by the officer in Government not below the rank of 

Assistant General Manager, during recent last 3 financial years.  

d) Attested copy of Solvency Certificate from the Collector of the District within which the 

contractor resides or a banker’s certificate of the contractor’s financial stability (20% of 

amount put to tender). 

 

2.5 E-Envelope C (Financial bid) 

a) Tenderer shall quote his offer as percentage below/ above the estimated cost at the prescribed 

space both in figures & words in e-Envelope C. The amount quoted by the tenderer shall be 

calculated by the system. 

b) Upload the digitally signed copy of Tender document and Price bid Cover letter. 

 

2.6 Procedure for Tender opening 

Contents of e-Envelope A will be scrutinized and only those tenderers who have fulfilled the 

requirements shall be eligible for opening of e-Envelope B. Similarly, contents of e-Envelope 

B will be scrutinized and only those tenderers who have fulfilled the requirements shall be 

eligible for opening of e-Envelope C. 

Tenderer may remain present in the office of the tender opening authority at the time of 

opening of financial bids. However, the results of the financial bids of all bidders shall be 

available on the e-Tendering portal immediately after completion of the opening process.  

 

------------------------------------------------------------------------------------------------------------- 
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Chapter - II 

 

Bank Guarantee Bond 



15 

 

CONTRACTOR  MMRCL 

CHAPTER-II 

FORM OF BANK GUARANTEE BOND FOR SECURITY DEPOSIT 

1. In Consideration of the Mumbai Metro Rail Corporation Limited (hereinafter called “the MMRCL”) 

having agreed to exempt ____________________________________ (hereinafter called “the said 

Contractor(s)" from the demand, under the terms and conditions of an Agreement dated __________ 

made between the Assistant General Manager, MMRCL and_________________________________  

for  _____________ ______________________________________ (hereinafter called “the said 

Agreement”), of security deposit for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said  Agreement, on production of a Bank Guarantee for Rs. 

____________ (Rupees _____________________________________ ). 

 

 We, _______________________________________________________________ (hereinafter 

referred to as “the Bank”) at the request of _______________________________________ 

(contractor(s) do hereby undertake to pay to the MMRCL an amount of not exceeding Rs. 

____________ against any loss or damage caused to or suffered or would be caused to or suffered by 

the MMRCL by reasons of any breach by the said contractor(s) of any of the terms and conditions 

contained in the said Agreement. 

 

2. We, ________________________________________________ (indicate name of the bank) do 

hereby undertake to pay the amounts due and payable under this guarantee without any demur merely 

on a demand from the MMRCL stating that the amount claimed is due by way of loss or damage to or 

would be caused to or suffered by the MMRCL by reason of breach by the said contractor(s) of any of 

the terms or conditions contained in the said Agreement or by reasons of the contractor(s) failure or 

repudiation to perform the said Agreement.  Any such demand made on the bank shall be conclusive 

as regards the amount due and payable by the Bank under this guarantee.  However, our liability 

under this guarantee shall be restricted to an amount not exceeding Rs. _____________________ . 

 

3. We undertake to pay the MMRCL any money so demanded notwithstanding any dispute or disputes 

raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating 

thereto, our liability under these presents being absolute and unequivocal. The payment so made by us 

under this bond shall be a valid discharge of our liability for payment there under and the contractor(s) 

shall have no claim against us for making such payment. 

 

4. We, _________________________________________________ (indicate name of the Bank) further 

agree that the guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said Agreement and that it shall continue to be enforceable 

till all the dues of the MMRCL under or by virtue of the said Agreement have been fully paid and its 

claims satisfied or discharged or till the Chief General Manager, Project Division of MMRCL 

______________________  (indicate the name of Administrative Department) certified that the terms 

and conditions  of the said Agreement have been fully and properly carried out by the said 

Contractor(s) and accordingly discharges this guarantee.  Unless a demand or claim under this 

guarantee is made on to us in writing on or before the_________________________________ we 

shall be discharged from all liability under this guarantee thereafter. 

 

5. We, ___________________________________________________ (indicate the name of Bank) 

further agree with the MMRCL that the MMRCL shall have the fullest liberty without our consent 

and without affecting in any manner our obligation hereunder to vary any of the terms and conditions 
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of the said Agreement or to extend time of performance by the said contractor(s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the MMRCL against 

the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reasons of any such variation, or 

extension being granted to the said Contractor(s) or for any forbearance, act or commission on the part 

of the MMRCL or any indulgence by the MMRCL to the said Contractor(s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this provision, have effect of 

so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / Supplier(s). 

 

8. We, ________________________________________________________________ (indicate the 

name of Bank) lastly undertake not to revoke this guarantee during its currency. 

 

     Dated _____________ Day of ________ 2016 

 

     For ____________________________________ 

      (Indicate the name of the Bank) 
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Chapter – III 

 

Details to be submitted by e-tenderer 
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CHAPTER-III 

DETAILS TO BE SUBMITTED BY TENDERER 

APPENDEX – “A" 

 

Particulars of the Tenderer: 

Name and address of the Tenderer: --------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------- 

1. Previous experience in execution of similar works :  

Sr. No. Name of 

work 

executed / in 

hand 

Department Value of 

work 

Date of  

completion / 

present status 

Remark 

      

      

         

             Note: True copies of testimonials may be attached 

 

                                                                                                        Signature of Tendrer 

                                                                                                                               Address 

 

 

 

 

 

 

 

APPENDIX-B 

 

  

2. Work performed as a prime contractor on works of similar nature in the last Three years (2012-13 

to 2014-15). * 

 

 

Sr No Name of 

the 

employer* 

Description 

of work 
Contract 

No. 
Value of 

contract 
(Rs. 

Lacks) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual 

date of 

completi

on* 

Remarks 

explaining 

reasons for delay 

and work 

completed 

 

         

 

 

 

*Attach  certificate(s) from the Executive Engineer/Assistant General Manager(s) 
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APPENDIX-C 

 

3) DETAILS OF MACHINERY 

NOTE: INFORMATION ABOUT MACHINERY OWNED BY CONTRACTOR AND OTHER 

MACHINERY SHALL BE SHOWN SEPARATELY. 

 

NAME OF TENDERER:  _______________________ 

 

NAME OF WORK:           _______________________ 

 

 

Sr. 

No. 
Name of 

Equipment 
No. of 

Units 
Kind of make Capacity Age and 

condition 
Present 

location 
Remarks 

1 2 3 4 5 6 7 8 

1        

2        

3        

 

 

4) LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON 

THIS WORK 

 

NAME OF TENDERER _______________________ 

 

Sr. No. Name of 

Person 
Designation/ Post 

Held/Status 
Academic 

Qualifications and 

Experience 

Experience in 

similar nature of 

work 

Remarks (any other 

points) 

1 2 3 4  5 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 

 

 

BANK CERTIFICATE 

 

      

 This is to certify that M/s. 

……………………………………………………………………………is a reputed 

company with a good financial standing.   

 

 If the contract for the work, namely 

…………………………………………………………. is awarded to the above firm, 

we shall be able to provide overdraft/credit facilities to the extent of Rs. 

_________________ to meet their working capital requirements for executing the 

above contract. 

 

 

 

 

            __ Sd. __ 

       Name of Bank 

         Senior Bank Manager 

         Address of the Bank 
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Chapter – IV 

 

General Conditions 
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CHAPTER-IV 

GENERAL CONDITIONS 

1. It is presumed that the contractor has gone carefully and thoroughly through the 

standard and special specifications of the individual items and studied the site 

conditions before arriving at the percentage above / below the estimated cost 

quoted by him. 

 

2. In all cases of errors, omissions or doubts or discrepancies in dimensions or 

description in drawings or in specifications etc., a reference shall be made by the 

contractor to the Engineer- in- charge, whose elucidations, elaborations or 

decisions shall be treated as authentic and final and contractor shall be liable to be 

held responsible for any errors or omissions arising out of his not referring the 

doubts in advance to the Engineer-in-charge for clarifications. 

 

3. If the contractor has any doubts, whatsoever, as to the contents of the contract he 

shall in good time i.e. before submitting his tender, get his doubts clarified 

authoritatively from the Assistant General Manager in writing.   Once the tender is 

submitted by him the matter will be decided according to the tender stipulations in 

the absence of such authentic pre-clarifications from the Engineer-in-charge and 

contractor shall in that case be bound by the decisions of the Assistant General 

Manager. 

 

4. All the items and their rates in Schedule - B of the tender are for completed items 

of work and no extra claims shall be accepted as regards specifications, labour, 

materials, all taxes  (Sales Tax, Works Contract Tax, VAT etc.), royalties, and any 

other charges etc. Contractor shall submit its methodology for approval of 

Engineer in Charge. On Approval from Engineer-in-Charge contractor shall 

commence the work. 

 

5. On request from the contractor, the MMRCL shall extend all possible help in 

securing priorities for deliveries, obtaining controlled or scarce materials, 

permissions, police protection if required or requisition of land - private or public 

open land - on rental basis required temporarily for the purpose of execution of 
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work etc.   However, the MMRCL shall not be held responsible for such 

arrangements or delays arising out of making such arrangements/ permissions and 

for which no financial claims shall be entertained against the MMRCL. 

 

6. The contractor shall have to make his own arrangements for procuring all materials 

and machinery required for the work and adopts necessary safety measures for 

protection of men and materials and nearby MMRCL / Public or private properties 

against any accidental damages to life or property arising out of activities on his 

work. 

 

7. The successful bidder shall have to chalk out a programme for execution of the 

work with reference to the time limit stipulated for completion of the work and 

furnish the same in the form it is asked for by the Engineer-in-charge as soon as he 

received work order.  Review of progress achieved with reference to the approved 

programme shall be taken by the Engineer-in-charge at regular intervals and 

shortfall  if any shall be made good by the contractor within the allowable period 

by accelerating his progress to bring it as per with the approved programme.  The 

contractor shall update this programme from time to time as and when called upon 

to do so, failing which the same shall be drawn up by the Engineer-in-charge and 

shall be enforced by him and no representation in that case shall be entertained 

from the contractor.  If specifically asked for, the Contractors shall have to submit 

his programme in the form of C.P.M. / PERT network.   

 

8. Materials which are not approved shall not be allowed to be brought on site.  

Materials once brought to the site shall not be allowed to be removed from the site 

without the prior approval of the Engineer-in-charge. 

 

9. The Contractor shall permit the Engineer-in-charge or his representative to inspect 

whenever required the stock of controlled materials.  

 

10. All materials used in the construction of the work shall be of the best and approved 

quality only as per the relevant Indian Standard Specifications.  Samples of all the 

materials as ordered by the Engineer-in-charge shall be kept in his office for check 

and proper control towards the use of such materials. The Engineer-in-charge shall 
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have the right to ask the contractor to rest the materials brought by him before 

using them on the work from an approved Engineering Institute and also to carry 

out in-situ or laboratory tests of the materials before / after their use in the work.  

Testing charges including conveyance of materials to laboratories for all such tests 

shall be borne by the contractor.  If the materials are found sub-standard or giving 

sub-standard test results, such materials shall be rejected and shall be removed 

forthwith from the site by the contractor at his own cost as directed by the 

Engineer-in-charge. 

 

11. On receipt of the work order, the contractor’s authorized site Engineer shall 

immediately start operations like clearing the site, constructing approach road to 

site and take up lining out of the work under the directions of the Engineer-in-

charge and shall provide all the necessary materials, labour, tools, and instruments, 

as required for the purposes of field surveys.  The lining out shall be done 

accurately and it shall be the responsibility of the contractor for the correctness of 

the locations, lines, levels, dimensions and alignments etc. of all the component 

parts of the work. If at any time during the course of the execution, any error is 

noticed, the same should be got rectified by the contractor at his own cost.  

Checking by the departmental staff shall not absolve in any way responsibility of 

the contractor in this respect.   

 

 

12. The Contractor shall construct and maintain suitable inspection pathways within the 

limits of the work at his own cost as directed by the Engineer-in-charge. 

The Engineer-in-charge shall have full rights to ask for any additions or deletions in 

the supervisory staff and labour force of the contractor and this should be done 

immediately by the contractor to his full satisfaction.  The contractor shall regularly 

submit to the Engineer-in-charge weekly reports of the people employed on his work 

and medical reports etc.  Reports on accidents should be submitted within 24 hours. 

 

Work Order Book shall be maintained on site and it shall be the property of the 

MMRCL. The contractor shall promptly sign the orders written in it by the Engineer-

in-charge or his authorized representative or his superior officers and comply with the 

same promptly and correctly. 
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The contractor should report compliance of all such orders recorded in the Work 

Order Book from time to time to the Engineer-in-charge for his verifications.  First 

carbon copy of the extract from the Work Order Book shall be supplied to the 

contractor as soon as the entry is made in it by the officers of the MMRCL. The 

contractor should sign in this Work Order Book to acknowledge receipt of his copy. 

 

13. Initial measurement for record : 

 

a. Where for proper measurement of the work, it is necessary to have an initial set of 

levels or other measurements taken, the same as recorded in the authorized field book, 

measurement book of the MMRCL, by the Engineer-in-charge or his authorized 

representatives and will be signed by the contractor or his authorized representative 

who will be entitled to have a true copy of the same made at his cost.  Any failure on 

the part of the contractor to get such levels etc. recorded before starting the work will 

render him liable to accept the decision of the Engineer-in-charge as to the basis of 

taking measurements. Likewise the contractor will not cover any work which will 

render its subsequent measurements difficult or impossible, without first getting the 

same jointly measured by himself and the Authorized representative of the Engineer-

in-charge.  The record of such measurements on behalf of the MMRCL will be signed 

by the Engineer-in-charge or his representative and the contractor and he will be 

entitled to have a true copy of the same made at his cost. 

 

b. The contractor can have copies of the measurements as stated in the paragraph above 

and of the bills paid to him at his own cost and at his own responsibility to do so by 

attending the MMRCL office. He or his agent may copy down the same in 

consultation with the Officer concerned. 

 

14. The contractor shall engage an authorized and full time qualified technical 

representative on the work capable of managing and guiding the work and 

understanding all the specifications and contract conditions who will take orders as 

shall be given by the Engineer-in-charge or his representative from time to time and 

shall be responsible for carrying out the work promptly and correctly.  His technical 

representative should be posted at the site with prior approval of the Engineer-in-

charge and should not be removed from the site without his prior approval. 
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15. Treasure Trove : 

In the event of discovery by the contractor or his employees during the progress of the 

works of any treasure, fossils, minerals or any articles of value of interest, the 

contractor shall give immediate information thereof to the Engineer-in-charge and 

forthwith hand over to the Engineer-in-charge such treasure or things which shall be 

the property of the MMRCL and shall not be removed by the contractor under any 

circumstances. 

 

16. Permits and Licenses : 

The contractor shall procure at his own expenses all permits and licenses comply with 

rules and regulations laid down by the concerned authority and pay all charges, fees 

and give all notices necessary and pay all dues in connection with lawful execution of 

the work. 

 

17. Patented Devices, Materials and Processes : 

Whenever the contractor desires to use any designed devices, materials or processes 

covered by letter of Patent or Copy Right, the right for such use shall be secured by 

suitable legal arrangement with the patent owners and the copy of their agreement 

shall be supplied to the Engineer-in-charge if so desired by him.  It shall be the 

responsibility of the contractor to observe all legal formalities for use of such patents 

and consequences, if any, due to failure on his part to do so shall be the sole 

responsibility of the contractor. 

 

 

18. Indemnity : 

The contractor shall indemnify the MMRCL against all actions, suits, claims, 

damages and demands brought or made against him in respect of anything done or 

omitted to be done by the contractor in execution of or in connection with the work 

of this contract and against any loss or damage to the MMRCL in consequences of 

any action or suit being brought against the contractor for anything done or omitted 

to be done in execution of the work of this contract. 

--------------------------------------------------------------------------------------------------- 
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Chapter – V 

 

Additional General Conditions and Specifications 
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CHAPTER-V 

ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS  

 

1. These are to apply as additional specifications and conditions, unless otherwise already 

provided for contrary elsewhere in this contract. 

 

2. DEFINITIONS: 

Unless excluded by or repugnant to the context,  

(a) The expression “Government” as used in the tender papers shall mean the MMRCL. 

 

(b)  The expression “MMRCL” as used in the tender papers shall mean the Mumbai Metro 

Rail Corporation Limited. 

 

(c)  The expression “Chief General Manager, Engineering Division as used anywhere in 

the tender papers shall mean Chief General Manager/ General Manager of MMRCL. 

 

(d)  The expression “Chief General Manager” as used in the tender papers shall mean `an 

officer of Chief General Manager/ General Manager’s rank (by whatever designation 

he may be known) under whose control the work lies for the time being. 

 

(f)  The expression “Engineer” or “Engineer-in-charge” as used in the tender 

   Papers shall mean the Assistant General Manager of the work for the time being. 

 

(g)  The expression “Contractor” used in the tender papers shall mean the successful 

tenderer or bidder whose tender has been accepted, and who has been authorized to 

proceed with the work. 

 

(h)  The expression “Contract” as used in the tender papers shall mean the deed to contract 

together with its original accompaniment and those latter incorporated in it by mutual 

consent. 

  

(i)  “Drawings”  shall  mean the  drawings  referred  to in  the  specifications  and any  

modifications  of such drawings  approved  in writing  by Engineer and such other 

drawings  as  may  from  time to  time be furnished or  approved in writing by the 

Engineer. 
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(j)  “Engineer’s representative” shall mean an assistant of the Engineer / Project 

Management Consultant notified in writing to the contractor by the Engineer. 

 

(k)  `Provisional sum’ or `Provisional lump sum’ shall mean lump sum included by 

MMRCL in tender documents and shall represent the estimated value of work for 

which details are not available at the time of issue of tender. 

 

(l)  The ‘site’ shall mean the lands and/or other places, on under, in or through which the 

work is to be executed under the contract including any other lands or places which 

may be allotted by MMRCL or used for the purpose of contract. 

 

(m)  The `Work’ shall mean the works to be executed in accordance with the Contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works as required for performance of the Contract. 

 

(n)  The “Contract sum” shall mean the sum for which the tender is accepted. 

 

(o)  The “Accepting Authority” shall mean the Competent Authority to accept the tender. 

 

(p)  The “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in any day in that week. 

 

(q)  “Temporary works” shall mean all temporary works of every kind required in or 

about the execution, completion, or maintenance of the works. 

 

(r)  “Urgent works” shall mean any measure which, in the opinion of the Engineer-in-

charge, become necessary during the progress of the works to obviate any risk or 

accident or failure or which become necessary for security of the work or the persons 

working, thereon. 

Where the context so requires, words importing the singular only also include the plural and 

vice-versa. 
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Heading and marginal notes, if any, to the general conditions shall not be deemed to form 

part thereof or be taken into consideration in the interpretation or construction thereof of the 

contract. 

 

3.1 PROGRAMME OF WORK: 

The work is required to be completed within a period of six (6) calendar month including the 

monsoon period from the date of work order to commence the work. 

 

3.2 CONSTRUCTION EQUIPMENTS: 

The contractor shall be required to provide appropriate and adequate equipments for 

achieving the laid down specifications and tolerance to the satisfaction of the Engineer.  All 

equipments provided shall be of proven efficiency and shall be operated and maintained at all 

times in a manner acceptable to the Engineer and no equipment or personnel will be removed 

from site without permission of the Engineer.  

 

4. RESPONSIBILITIES FOR LEVEL AND ALIGNMENT: 

The contractor shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the work and shall rectify effectually 

any errors or imperfections therein; such rectifications shall be carried out by the contractor, 

at his own cost, when instructions are issued to that effect by Engineer.  

 

5. DAMAGE BY FLOODS OR ACCIDENTS: 

The contractor shall take all precautions against damage by floods or like or from accident 

etc.  No compensation will be allowed to the Contractor on this account or for correcting and 

repairing any such damage to the work during construction.  The contractor shall be liable to 

make good at his cost any plant or materials belonging to the MMRCL lost or damaged by 

floods or from any other cause which is in his charge.  

 

6. POLICE PROTECTION: 

For the Special Protection of camp and of the contractor’s work, the Department will help the 

contractor as far as possible to arrange for such protection with the concerned authorities, if 

so required by the Contractor in writing.  The full cost of such protection shall be borne by 

the contractor.  

 

7. MEDICAL AND SANITARY ARRANGMENT TO BE PROVIDED FOR LABOUR 

EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR: 

a) The contractor shall provide adequate supply of potable water for the use of labors on work 

and in Camps.  

 

b) The contractor shall construct trench or semi permanent latrines for the use of the 

labourers.  Separate latrines shall be provided for men and women. 

 



31 

 

CONTRACTOR  MMRCL 

c) The contractor shall build sufficient number of huts, if needed on a suitable plot of land 

for use of the Laborers with suitable permissions from Engineer-in-charge and according 

to the following specifications : 

 

1. Huts of Bamboos and Grass may be constructed. 

 

2. A good site not liable to submergence shall be selected on high ground 

remote from jungle but well provided with trees, shall be chosen wherever 

it is available.  The neighborhood of tank, jungle, grass or woods should be 

particularly avoided.  Camps should not be established close to large 

cuttings of earth work. 

 

3. The lines of huts shall have open space of at least ten yards between rows.  

When a good natural site cannot be produced, particular attention should be 

given to drainage. 

 

4. There should be no overcrowding.  Floor space at the rate of 30 sq.ft per 

head shall be provided.  Care should be taken to see that the huts are kept 

clean and in good order. 

 

5. The contractor must find his own land and if he wants MMRCL land, he 

should apply for it and pay assessment for it, if made available by 

MMRCL. 

 

6. The contractor shall construct a sufficient number of bathing places.  

Washing places should also be provided for the purpose of washing clothes. 

 

7. The Contractor shall make sufficient arrangements for draining away the 

surface and sullage water as well as water from the bathing and washing 

places and shall dispose of this waste water in such way as not to cause any 

nuisance. 

 

d) The contractor shall engage a Medical Officer with a traveling dispensary for a Camp 

containing 500 or more persons if there is no Government or other private dispensary 

situated within 8 kilometers from the Camp.  In case of emergency the contractor shall 

arrange at his cost for transport for quick medical help to his sick worker. 

 

e) The Contractor shall provide necessary staff for effecting a satisfactory drainage 

system and cleanliness of the camp to the satisfaction of the Engineer. At least one 

sweeper per 200 persons should be engaged. 
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f) The Assistant Director of Public Health be consulted before opening a labour camp 

and his instruction on matters such as water supply, sanitary conveniences, the camp 

site accommodation and food supply shall be allowed by the Contractor. 

 

g) The contractor shall make arrangements at his cost for all anti-malaria measures to be 

provided for the labour employed on the work.  The anti-malaria measure shall be 

provided as directed by the Assistant Director of Public Health. 

 

8.  Property 

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

9.  Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 

 

10. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable to construction 

industry are given below. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  
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SALIENT  FEATURES  OF  SOME   MAJOR  LABOUR  LAWS  APPLICABLE  TO 

ESTABLISHMENTS  ENGAGED  IN  BUILDING  AND  OTHER  CONSTRUCTION  

WORK.  

 

a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972 :-   Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years service 

or more or on death the rate of 15 days wages for every completed year of service. The Act is 

applicable to all establishments employing 10 or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952:  The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%.  The benefits payable under 

the Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 

(ii) Deposit linked insurance on the death in harness of the worker. 

(iii) Payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970:-   The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law. The 

Principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer if they employ 20 or more contract 

labour. 

 

f) Minimum Wages Act 1948:-    The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment.  Construction of Buildings, Roads, and Runways are scheduled 

employments. 

 

g) Payment of Wages Act 1936:-   It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979:-   The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

 

i) Industrial Disputes Act 1947:-   The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal and 
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what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

 

j) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and 

Central Government to 50). The Act provides for laying down rules governing the conditions 

of employment by the Employer on matters provided in the Act and get the same certified by 

the designated Authority. 

 

k) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

 

l) Child Labour (Prohibition & Regulation) Act 1986:-   The Act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 

regulation of employment of children in all other occupations and processes. Employment of 

Child Labor is prohibited in Building and Construction Industry.  

  

m) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:- The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment 

in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home up to the establishment 

and back, etc. 

 

n) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996 :-   All the establishments who carry on any 

building or other construction work and employs 10 or more workers are covered under this 

Act. All such establishments are required to pay cess at the rate not exceeding 2% of the cost 

of construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc.  The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  

 

o) Factories Act 1948 :-   The Act lays down the procedure for approval at plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 
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11. PROTECTION OF ENVIRONMENT: 

 

The contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

 

During continuance of the contract, the contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central Government or the local 

authority. 

 

Salient features of some of the major laws that are applicable are given below: 

 

The Water (Prevention and Control of Pollution) Act, 1974: This provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water.  'Pollution' means such contamination of water or such alteration of 

the Physical, chemical or biological properties of water or such discharge of any sewage or 

trade effluent or of any other liquid, gaseous or solid substance into water (whether directly 

or indirectly) as may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

 

The Air (Prevention and Control of Pollution) Act, 1981: This provides for prevention, 

control and abatement of air pollution.  ‘Air Pollution’ means the presence in the atmosphere 

of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment. 

 

The Environment (Protection) Act, 1986: This provides for the protection and 

improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property.  ‘Environment’ includes 

water, air and land and the inter-relationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

 

The Public Liability Insurance Act, 1991: This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government. 

------------------------------------------------------------------------------------------------------------- 
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CHAPTER – VI 

SPECIAL CONDITIONS 

 
 

 The Special Conditions of contract shall take precedence over any other 

corresponding condition / stipulation / clause of tender appearing elsewhere in this document. 

 

1. The tender work is for Internal Repair, Partition & Electric work in office premises on 1st and 

3rd floor of HUDCO, Shreyas Chamber building at CST, Mumbai, All necessary precautions, 

preventive structural safety measures, and proper supporting arrangements to the 

structural members, methodology shall be designed and got it approved from MMRCL 

and provided before the repair and restoration of the members or part of the structure. The 

all required permissions /NOC /completion certificate from the concerned departments 

such as MCGM/ Police  and other Departments for repair and restoration work of this 

building  has to be obtained by the contractor at his own cost. 

2. The contractor shall discuss and finalize the phase-wise programme of works in 

consultation with the Assistant General Manager, MMRCL before starting the work and 

accordingly shall submit the Bar Chart, as to achieve the goal within prescribed time 

limit. 

3. The contractor shall be required to take sufficient nos. of colored photographs or video 

shooting at their own cost with Digital Camera having date printing arrangement along 

the length or as directed by the Engineer in charge before commencing the work and 

equal Nos. after completion of work and during progress of the work at the same 

locations. Contractors shall submit the photos in colour prints and CD of the same to the 

Engineer-in-charge for proper record as directed.  Failure to comply the above MMRCL 

will take necessary action in this regard.   

4. Tenderer shall note that during work they shall take proper safety measures such as (i) 

Flags, (ii) work in progress board (painted in radium paint) (iii) Red lamp (if the work is 

in progress during night) and other measure such as posting the person near work and 

barricading at work place as it may be necessary, in order to avoid any possible accident. 

5. The percentage above / below the estimated rates shall be inclusive of all operations, 

taxes, duties etc. levied by State / Central Government, Local Bodies etc. for the 

fulfillment of the contract.  Advances of any sort shall not be considered. 
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6. The contractor shall maintain all the records of machineries and labours deployed on the 

works. 

7. The work proposed to be executed under this tender happens to be one of the works 

within the overall development in the area and hence, time is the essence of the contract. 

8. Simultaneous, to this work there may be other works in progress in the area.  It will be 

incumbent on the tenderer to provide all the facilities and co-operation to the other 

contractors to smoothly carry on their work.  This implies that the other agencies will 

have a right to access to their works through the area on which the present agency is 

entrusted with the work. 

9. Specifications of PWD, Maharashtra State shall apply for execution of the work in the 

order of precedence. 

10. The quantities considered for scheduled-B are tentative and may increase or decrease to 

any extent as per site requirement. The provision of clause 38 under conditions of 

contract for variation for increase in rates shall not be applicable in case of increase or 

decrease in items of quantities beyond 25% of the quantity mentioned under schedule - B. 

11. The contractor shall carry out all testing work in the presence of the representative of the 

Engineer-in-charge/PMC. In additional, he shall provide facilities for any independent 

testing to be carried out by the Engineer-in-charge and arrangement for visit at 

manufacturer’s factory / workshop from where materials for works are being purchased. 

12.  The material having ISI mark or approved by Chief Engineer (Electrical), PWD, when ISI 

marked material is not available in market; should be used for Government Works. While 

using the material on works, Site in-charge should check the validity and ISI mark 

approval of the makes used. 

13. If necessary, the Engineer-In-Charge should get the material tested from ERDA, CPRI or 

      from any State /Central Government approved laboratory for confirmation of its 

parameters  as per relevant BIS. 

 

-------------------------------------------------------------------------------------------------- 
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CHAPTER – VII 

CONTRACT AGREEMENT 

MUMBAI METRO RAIL CORPORATION LIMITED 

 

THESE ARTICLES OF AGREEMENT made at Mumbai this ________ day of __________ 

Two Thousand Sixteen between the MUMBAI METRO RAIL CORPORATION LIMITED 

(MMRCL) a company incorporated under companies act ,1956 on 13.04.2008 presently a 

50:50 joint venture company of GoI and GoM within the meaning of section 617 of the 

companies Act 1956 having  its office in MMRCL, NAMTTRI Building Plot R-13,E Block 

of BKC, Bandra (East), Mumbai-400 051 hereinafter called “The Company” (which 

expression shall unless the context does not admit, include its successor or successors and 

assign or signs) of the one part and  Shri _______________________________ Indian 

inhabitant and being partners of the partnership firm carrying on business of civil Engineers 

works and Civil Contractors in the name and style of _______________  

_________________________ and having their office at 

_________________________________________, hereinafter called collectively “The 

Contractor” (which expression shall unless the context does not admit, include their 

respective heirs, administrators, executors and surviving partner or partners) of the other part. 

 

WHEREAS the Company invited by its public advertisement No. ____________ dated 

__________ published in the News Paper  _______________ dated ___________ public 

tenders for the execution of works referred to therein and more particularly described in the 

tender documents constituted in the Tender Notice, General Tender Notice, Instructions to the 

Tenderers, General Conditions of Contract, Specifications, Technical Report, Schedule of 

Quantities of work and other allied documents. 

 

AND WHEREAS the contractor submitted his tender dated __________ for a sum of Rs. 

____________. 

 

AND WHEREAS in exercise of its schedule of  power the said tender of the contractor being 

accepted subject to the following terms and conditions. 

 

AND WHEREAS the parties hereto are desirous of recording the Agreement so concluded 

between them which they do hereinafter. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract herein after referred to. 

 

2. The following documents shall be deemed to form and read and construed as a part of this 

Agreement, and the priority of the documents shall be as follows: 

(a) the Letter of Acceptance; 

(b) Work order 
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(c) Common set of clarifications/deviations & addendum, if any 

(d) Special conditions of contract 

(e) Conditions of Contract form B-1 

(f) Additional General Conditions & specifications 

(g) General conditions 

(h) Percentage rate tender & contract for works 

(i) Technical specifications 

(j) Tender Drawings 

(k) Schedule of Bill of Quantities as per schedule-B 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy and defects therein conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

           IN WITNESSTH whereof the parties hereto have caused this Agreement to be executed 

the day and year first before written: 

 

SIGNED AND DELIVERED FOR AND ON 

BEHALF OF  

MUMBAI METRO RAIL CORPORATION LIMITED 

BY pursuant to Schedule of Powers     Signature: 

          Designation: 

In the presence of : 

(1) 

(2) 

 

SIGNED AND DELIVERED FOR AND ON 

BEHALF OF THE CONTRACTOR BY 

Shri ________________________________     Signature: 

By the Partner pursuant to Authority of their               Designation: 

Deed of Partnership 

 

In the presence of  : 

(1) 

(2) 
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CHAPTER – VIII 

 

DECLARATION BY CONTRACTOR 

 

 

I / We hereby declare that I have made myself thoroughly conversant with the local or 

prevailing site conditions regarding availability of all construction materials and labour on 

which I/we have based my rates for this tender.  The specifications and lead on this work 

have been carefully studied and understood by me/ us before submitting the tender.  I/we 

undertake to use only the best materials and method proposed to employ duly approved by 

the   Assistant General Manager, MMRCL, Mumbai or to abide by his decision. 

 

 

Signature of Contractor            Assistant General Manager 

                            MMRCL, Mumbai  
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CHAPTER – IX (a) 

FORM B-1 

Percentage Rate Tender and Contract for Works 

General Rules and Directions for the Guidance of Contractor 

 

1. All works proposed to be executed by Contractor shall be notified in a form of e-tender 

digitally signed by Engineer. 

 

 This form will state the work to be carried out as well as the date for submitting and opening 

tenders, and the time allowed for carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage, if any, to be deducted from bills.  It will also state 

whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted.  

Copies of the specifications, designs and drawings and estimated rates, scheduled rates and 

any other documents required in connection with the work shall be signed by the Engineer for 

the purpose of identification shall also be open for inspection by contractors at the office of 

the Engineer during office hours. 

 

 Where the works are proposed to be executed according to the specifications recommended 

by a contractor and approved by a competent authority on behalf of the MMRCL such 

specifications with designs and drawings shall form part of the accepted tender. 

 

2. In the event of the tender being submitted by a firm, it must be digitally signed by a person 

holding a power of attorney authorizing him to do so. 

 

i) The contractor shall along with the Tender pay the earnest money by electronic transfer.  The 

said amount of earnest money shall not carry any interest. 

 

ii)  In the event of his Tender being accepted subject to the provisions of sub-clause (iii) below 

the said amount of earnest money may be appropriated towards the amount of Security 

Deposit payable by him under condition of General Conditions of Contract. 

 

iii) If, after submitting the tender, the contractor withdraws his offer, or modifies the same, or if 

after the acceptance of his tender the contractor fails or neglects to furnish the balance of 

Security Deposit, within 10 days from the date of letter of intent without prejudice to any 

other rights and powers of the MMRCL, hereunder or in law, MMRCL shall be entitled to 

forfeit the full amount of the earnest money deposited by him.  Please see Clause 1 of 

conditions of contract. 

 

iv) In the event of his tender not being accepted, the amount of earnest money deposited by the 

contractor shall unless it is prior thereto forfeited under the provisions of sub-clause (iii) 

above, to be refunded to him on his passing receipt thereof. 
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3. Receipts for payments made on account of any work, when executed by a firm shall also be 

signed by all the partners except where the contractors are described in their tender as a firm 

in which case the receipt shall be signed in the name of the firm by one of the partners, or by 

some other person having authority to give effectual receipts for the firm. 

 

4. Any person who submits a tender shall quote his offer in the prescribed space in e-envelope C 

only. Tenders which propose any alteration in the works specified in the said form of 

invitation to “tender” or in the time allowed for carrying out the work or which contain any 

other conditions, will be liable to rejection. 

 

5. The Chief General Manager or his duly authorized Assistant shall open e-tenders in the 

presence of contractors who have submitted tenders or their authorized representatives who 

may be present at the time and he will enter the amounts of the several tenders in a 

comparative statement in a suitable form.  In the event of a tender being accepted the 

contractor shall, for the purpose of identification, sign copies of the specifications and other 

documents mentioned in Rule 1.  In the event of tender being rejected, the Engineer shall 

authorize the Accounts Office concerned to refund the amount of the earnest money 

deposited to the contractor taking the tender, on his giving a receipt for the return of the 

money. 

 

6. The officer competent to dispose of the tenders shall have the right of rejecting all or any of 

the tenders. 

 

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter 

relating to this tender or the contract shall be valid and binding on MMRCL unless it is 

signed by the Engineer. 

 

8. The memorandum of work to be tendered for and the Schedule of materials to be supplied by 

the MMRCL and their rates shall be filled in and completed by the office of Engineer before 

the tender form is issued.  If a form issued to an intending tenderer has not been so filled in 

and completed he shall request the said office to have this done before he completes and 

delivers his tender. 

 

9. All work shall be measured out by the standard measure and according to the rules and 

customs of the MMRCL and their rates shall be subject to any local customs. 

 

10. Under no circumstances shall any contractor be entitled to claim enhanced rates for any items 

in this contract. 

 

11. All corrections and additions or pasted slips should be initialed. 
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12. The measurements of work will be taken according to the usual method in use in the 

MMRCL and no proposals to adopt alternative methods will be accepted. The Engineer’s 

decision as to what is “The usual method in use in the MMRCL” will be final. 

 

13. The tendering contractor shall furnish a declaration along with the tender showing all works 

for which he has already entered into contract, and the value of the work that remains to be 

executed in each case on the date of submitting the tender. 

 

14. Every tenderer shall submit along with the tender information regarding the Income-tax 

clearance of ward or the district in which he is assessed for income-tax, the reference to the 

number of the assessment and the assessment year. 

 

15. In view of the difficult position regarding the availability of foreign exchange no foreign 

exchange would be released by the MMRCL for the purchase of plant and machinery 

required for the execution of the work contracted for. 

 

16. The contractor will have to construct shed if required for storing controlled and valuable 

materials viz. timber paint, cement etc. at work site. 

 

17. The contractor shall also give a list of machinery in their possession and which they propose 

to use on the work. 

 

18. Contractor should produce original license / attested copy of license duly attested by a 

Gazetted Officer, having registered with the Assistant Commissioner of Labour as required 

as per Contract Labour (Regulation and Abolition) Act, 1970 and Maharashtra Contract 

Labour (Regulation and Abolition) Rules, 1970. 

 

19. Contractor should produce a year-wise list of works carried out during the last 03 (Three) 

Financial years. 

 

20. The contractor shall produce true copies of registration certificate of appropriate class 

including its validity. 
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TENDER FOR WORKS 

 

 

I / We agree that this offer shall remain open for minimum period of 90 (Ninety days) from 

that fixed for receiving the same and hereafter until it is withdrawn by me / us by notice in 

writing duly addressed to the Authority opening the tenders and sent by registered Post A.D. 

or otherwise delivered at the office of such authority. I have deposited the earnest money by 

way of electronic transfer. 

 

The amount of earnest money shall not bear interest and shall be liable to be forfeited to the 

MMRCL should I / We fail to abide by the stipulation to keep the offer open for the period 

mentioned above or (ii) sign and complete the contract documents as required by the 

Engineer and furnish the Security Deposit as specified in item (d) of the memorandum 

contained in paragraph 1 above within the time limit laid down in clause (i) of the Conditions 

of Contract.  The amount of earnest money may be adjusted towards the Security Deposit or 

refunded to me / us if so desired by me / us in writing, unless the same or any part thereof has 

been forfeited as aforesaid. 

 

 

Should any occasion for forfeit of bid security for this work arise due to failure on my / our 

part  to (i) abide by the stipulation to keep the offer open for the period mentioned above or 

(ii) sign and complete the contract documents and furnish the security deposit as specified in 

item (d) of the memorandum contained in paragraphs above within the time limit laid down 

in clause (I) of the Conditions of Contract, the  amount payable by me / us may at the option 

of the Engineer be recovered out of the amount deposited in lump sum for securing 

exemption in so far as the same may be extended in terms of the deficiency out of  any other 

moneys which are due or payable to me / us the MMRCL, under any other contract or 

transaction of any nature whatsoever  or otherwise. 

 

 

 

 

 

I / We hereby tender for the execution, for the Managing Director, MMRCL 

(hereinbefore and hereinafter referred to as ‘MMRCL’) of the work specified in the 

underwritten memorandum within the time specified in such memorandum   at *       

( Offer to be filled in e-Envelop ‘C’  i.e. Financial Bid) below / above the estimated rates 

entered in Schedule ‘B’ (Memorandum showing item of work to be carried out) and in 

accordance in all respects with the specification designs, drawings and instructions in writing 
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referred to in Rule 1 hereof and in clause 12 of the annexed conditions of contract and agree 

that when materials for the work are provided by the MMRCL such materials and the rates to 

be paid for them shall be as provided in Schedule ‘A’ hereto. 

  

 

MEMORANDUM 

(a) If several sub-works are 

included they should be 

detailed in a separate list. 

(b) Estimated Cost                  

(c) The amount of earnest 

money to be deposited 

shall be in accordance 

with   the provisions of   

paras 206 & 207 of the   

MPW Manual. 

 

(d) This deposit shall be in 

accordance with paras 

213 & 214 of the MPW 

Manual and as per stated 

in Clause 1.6. Additional 

Security Deposit as per 

Clause 1.6.2 

 

 

(e)  This percentage where no 

security deposit is taken 

will vary from 5 percent 

to 10 percent according 

to the requirements of the 

case where security 

deposit is taken.  See 

note to Clause 1 of 

Condition of Contract. 

(a) Name of work : Internal Repair, Partition & Electric 

work within office premises on 1st and 3rd floor  of HUDCO, 

Shreyas Chamber building at CST, Mumbai  

 

(b) Estimated Cost                 Rs.  23,60,776  /- 

 

(c) Earnest Money Deposit    Rs.       23,610/-                                        

             

 

 

 

 

   (d) Security Deposit                  Rs   1,20,000  /- 

 (i) Demand Draft of                    Rs.    60,000  /-  

any Nationalised Bank while  

accepting of tender. (not less than 

the amount of earnest money)  

 (ii) To be deducted from              Rs.  60,000  /- 

      Running Account Bills. 

                                                     ------------------- 

                                     TOTAL : Rs.1,20,000 /- 

                                                     =========== 

 (e)    Percentage if any to be deducted 10 (Ten) percent 

from bills so as to make up the total amount required 

as Security Deposit by the time half the works, as 

measured by the costs, is done.       
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f) Give schedule where 

necessary showing dates 

by which the various 

items are to be 

completed. 

 

 

 

 

Amount to be specified in 

words and figures 

 

 

Strike out 

 

 

(a) if no cash security 

deposit is to be taken. 

 

 

 

 

 

 

Signature of contractor 

before submission of 

tender 

 

 

 

 

Signature of witness of 

Contractor’s signature. 

 

 

 

 

 

 

 

Signature of the 

Officer by whom 

accepted. 

(f)  Time allowed for the work from date :   2 (Two)  

      Months of written order to commence.  Months including  

      monsoon                    

      Should this tender be accepted I/We hereby agree to 

abide by and fulfil all the terms, and provisions of the 

condition of contract annexed hereto so far as practicable, 

and in default thereof to forfeit and pay to MMRCL the 

sums of money mentioned in the said conditions. 

       

Receipt No._________________ dated_________________ 

from the MMRCL Finance and Accounts Division in 

respect of the sum of 

             

       is herewith forwarded representing the earnest money  

 

(a) the full value of which is to be absolutely forfeited to 

MMRCL should I/We not deposit the full amount of 

security deposit specified in the above memorandum, 

in accordance with Clause-I (A) of the said 

conditions, otherwise the said sum of Rs. 23,610 /- 

shall be refunded. 

 

Contractor                  

 

Address 

 

Dated the                    day of                                            2016. 

 

Witness) 

 

(Address) 

 

(Occupation) 

 

The above tender is hereby accepted by me for and on behalf 

of the Managing Director, of MMRCL. 

 

MMRCL 



51 

 

CONTRACTOR  MMRCL 

 

 

 

 

 

 

 

 

 

Chapter - IX (b) 

 

Conditions of Contract Form (B-I) 
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CHAPTER: IX (b) 

CONDITIONS OF CONTRACT 

Security 

Deposit 

 CLAUSE 1 : The person/ persons whose tender may be accepted (hereinafter 

called “the contractor” which expression shall unless excluded by or repugnant 

to the context include its heirs, executors, administrators, and assigns) shall (A) 

within 10 days (which may be extended by the Engineer concerned up to 15 

days if he thinks fit to do so) of the receipt by him of the notifications of the 

acceptance of his tender, deposit with the Engineer (if deposited for more than 

12 months) of sum sufficient which will make up the full security deposit 

specified in the tender or (B) (Permit MMRCL at the time of making any 

payment to him for work done under the contract to deduct such sum as will 

amount to five percent of all moneys so payable such deductions to be held by 

the MMRCL by way of security deposit) provided always that in the event of 

the contractor depositing a lump sum by way of security deposit as 

contemplated at (A) above, then and in such case, if the sum so deposited shall 

not amount  to five percent of the total estimated cost of the work, it shall be 

lawful for MMRCL at the time of making any payment to the contractor for 

work done under the contract to make up the full amount of two and a half 

percent by deducting a sufficient sum from every such payment as last 

aforesaid until the full amount of the security deposit is made up.  All 

compensation or other sums of money payable by the contractor to the 

MMRCL under the terms of his contract may be deducted from or paid by the 

sale of sufficient part of his security deposit or from the interest arising there 

from, or from any sums which may be due or may become due by MMRCL to 

the contractor under any other contract or transaction of any nature on any 

account securities endorsed as aforesaid, any sum or sums which whatsoever 

and in the event of his security deposit being reduced by reason of any such 

deduction or sale as aforesaid, the contractor shall, within ten days thereafter, 

make good in cash or Government may have been deducted from, or raised by 

sale of his security deposit or any part thereof.  The security referred to when 

paid in cash may at the cost of the depositor, be converted into interest bearing 

securities provided that the depositor has expressly desired this in writing. 

 

 If the amount of the security deposit to be paid in a lump sum within the period 

specified at (A) above is not paid, the tender / contract already accepted shall 

be considered as cancelled and legal steps taken against the contractor for 

recovery of the amounts.  The amount of the security deposit lodged by a 

contractor shall be refunded along with the payment of the final bill, if the date 

up to which the contractor has agreed to maintain the work in good order is 

over. If such date is not over, only 50% amount of security deposit shall be 

refunded along with the payment of the final bill. The amount of security 

deposit retained by the MMRCL shall be released after expiry of defect 

liability period (DLP). In the event of the contractor failing or neglecting to 
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complete rectification work within the period up to which the contractor has 

agreed to maintain the work in good order then subject to provision of Clause 

17 and 20 hereof the amount of Security Deposit retained by MMRCL shall be 

adjusted towards the excess cost incurred by the MMRCL on rectification 

work. 

 

 

Compensation 

for delay 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 CLAUSE 2:  The time allowed for carrying out the work (including monsoon 

period) as entered in the tender shall be strictly observed by the contractor and 

shall be reckoned from the date on which the order to commence work is given 

to the contractor.  The work shall throughout the stipulated period of the 

contract be proceeded with all due diligence (time being deemed to be of the 

essence of the contract on the part of the contractor) and the contractor shall 

pay as compensation an amount equal to one percent or such smaller amount as 

the Chief General Manager (whose decision in writing shall be final) may 

decide, of the amount of the estimated cost of the whole work as shown by the 

tender for every day that the work remain un-commenced, or unfinished, after 

the proper dates.  And further to ensure good progress during the execution of 

the work, the contractor shall be bound, in all cases in which the time allowed 

for any work exceeds one month to complete. 

        25 %   of the work in              **     1/4  of the time       As  

                                   

       60 %           do                                 1/2   of the time      indicated  

    

     100 %          do                                    2  Months.             

 

     Full work in full time i. e. in 2 (two) months including monsoon 

 

     In the event of the contractor failing to comply with this conditions he shall 

be liable to pay as compensation an amount equal to one percent or such 

smaller amount as the Chief General Manager (Whose decision in writing shall 

be final) may decide of the said estimated cost the whole work for every day 

that the due quantity of work remains in complete.   Provided always that the 

total amount of compensation to be paid under the provisions of this clause 

shall not exceed 10 percent of the estimated cost of the work as shown in the 

tender. 

Action when 

whole of  

security 

deposit is  

forfeited. 

 CLAUSE 3:  In any case in which under any clause of this contract the 

contractor shall have rendered himself to pay compensation amounting to 

whole of his security deposit (whether paid in one sum or deducted by 

installments) or in case of abandonment of the work owing to serious illness or 

death of the contractor or any other cause the Chief General Manager on behalf 

of the Managing Director of  MMRCL, shall have power to adopt any of the 

following courses as he may deem best suited to the interest of the MMRCL. 



54 

 

CONTRACTOR  MMRCL 

 

 

a)  The rescind the contract (for which decision notice in writing to the contractor 

under the hand of Chief General Manager shall be conclusive evidence) and in 

that case the security Deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of MMRCL. 

b)  To carry out the work or any part of the work departmentally debiting the 

contractors with cost of the work, expenditure incurred on tools and plant and 

charges on additional supervisory staff including the cost of the work charges 

establishment employed for getting the unexecuted part of the work completed 

and crediting him with the value of the work done departmentally in all 

respects in the same manner and at the rates as if it had been carried out by the 

contractor under the terms of this contract.  The certificate of the Engineer as 

to the cost and other allied expenses so incurred and to the value of the work so 

done departmentally shall be final and conclusive as against the contractor. 

c)  To order that the work of the contractor be measured up to date such part 

thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case all expenses incurred on advertisement 

for fixing new contracting agency, additional supervisory staff including the 

cost of work charged establishment and cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor 

in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of this contract.  The certificate of 

the Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexecuted work done by the new contractor and 

as per the value of the work so done be final and conclusive against the 

contractor. 

d)  In case the contract shall be rescinded under Clause (a) above the contractor 

shall be entitled to recover or be paid any sum for any work therefore actually 

performed by him under this contract unless and until the Engineer shall have 

certified in writing the performance of such work and the amount payable to 

him in respect thereof and he shall only be entitled to be paid the amount so 

certified, in the event of either of the course referred to in Clause (b) or (c)  

being adopted and the cost of the work executed departmentally.  Or through a 

new contractor and other allied expenses exceeding the value of such work 

credited to the contractor, the amount of excess shall be deducted from any 

money due to the contractor by MMRCL under the contract or otherwise 

however for, from his Security Deposit or the sale proceed thereof provided 

however the contractor shall have no claim against MMRCL even if certified 

cost of such work and allied expenses, whichever of three courses mentioned 

in Clauses (1), (b) or (c) is adopted by the Engineer the contractor shall have 

no claim to compensation for any less sustained by him by reasons of his 
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having purchased procured any materials or entered into any engagements or 

made any advances on account of or with a view to the execution of the work 

of the performance of the contract. 

 

Action when 

the progress of 

any particular 

portion or the 

work is 

unsatisfactory 

 CLAUSE 4: If the progress of any particular portion of the work is 

unsatisfactory, the Engineer shall notwithstanding that the general progress of 

the work is in accordance with the conditions mentioned in Clause 2, be 

entitled to take action under Clause 3 (b) after giving the contractor 10 days 

notice in writing.  The contractor will have no claim for compensation, for any 

loss sustained by him owing to such action. 

Contractor 

remains 

liable to pay 

compensation 

if action is 

not taken 

under Clause 

3 & 4 

 

 

 

 

Power to take 

possession of 

required 

removal of or 

sale of 

contractor’s 

plant. 

 CLAUSE 5:  In any case in which any of the powers conferred upon the Chief 

General Manager by Clause 3 and 4 hereof shall have become exercisable and 

the same shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in the event any future case of 

default by the contractor for which under any clause or clauses hereof he is 

declared liable to pay compensation amount to the whole of his security 

deposit and the liability of the contractor for past and future compensation shall 

remain unaffected.  In the event of the Chief General Manager taking action 

under sub-clause (a) or (c) of Clause 3, he may, if he so desires, take position 

of all or any tools, land, materials and stores in or upon the work or the site 

thereof or belonging to the contractor, or procured by him and intended to be 

used for the execution of the work or any past thereof paying or allowing for 

the same in account at the contract rates or in the case of  contract rates not 

being applicable at current market rates, to be certified by the Engineer may, 

after giving notice in writing to the contractor or his clerk of the work, or 

foreman or other authorized agent require him to remove such tools, plant, 

materials or stores from the premises within a time to be specified in such 

notice and in the event of the contractor failing to comply with any such 

requisition the Engineer may remove them at the contractor’s expense or sell 

them by auction or private  sale on account of the contractor and at his risk in 

all respects, and the certificate of the Engineer as to the expense of any such 

removal and the amount of the proceeds and expense of any such be final and 

conclusive against the contractor. 

Extension of 

time 

 CLAUSE  6:  If the contractor shall desire an extension of the time for 

completion of work on the ground of his having been unavoidably hindered in 

its execution or on any other ground,  he shall apply in writing to the Engineer 

before the expiration of the period stipulated in the tender or before the 

expiration of 30 days from the date of which he was hindered as aforesaid or 

on which the cause for asking for extension occurred, whichever is earlier and 

the Engineer, may if in his opinion there was reasonable grounds for granting 

an execution, grant such extension as he thinks necessary or proper.  The 

decision of the Engineer in this matter be final. 

Final  CLAUSE  7:  On completion of the work the contractor shall be furnished 
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Certificate with a certificate by the Chief General Manager (hereinafter called the 

Engineer) of such completion but no such certificate shall be given nor shall 

the work be considered to be complete until the contractor shall have removed 

from the premises on which the work shall have been executed all scaffolding, 

surplus materials and rubbish, and shall have cleaned off the dirt from all wood 

work, doors, windows, walls, floor or other parts of any building in or upon 

which the work has been executed or of which he may hand possession for the 

purpose of executing the work nor until the works shall have been measured by 

the Engineer or where the measurement have been take by his subordinates 

until they have received the approval of the Engineer, the said measurements 

being binding and conclusive against the contractor.  If the contractor fails to 

comply with the requirements of this clause as to the removal of scaffolding, 

surplus materials and rubbish and cleaning of dirt on or before the date fixed 

for the completion of the work the Engineer may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish and dispose 

of the same as he thinks fit  and clean off such dirt as aforesaid and the 

contractor shall forthwith pay the amount of all expenses so incurred, but shall 

have no claim in respect of any such scaffolding or surplus materials as 

aforesaid except for any sum actually realized by the sale thereof. 

Payments on 

intermediate 

certificates to 

be regarded 

as advances 

 CLAUSE 8:  No payment shall be made for any work, estimated to cost less 

than rupees one thousand till after the whole of the work shall have been 

completed and a certificate of completion given.  But in the case of works 

estimated to cost more than rupees one thousand, the contractor shall on 

submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part work then approved and passed by the Engineer, 

whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor.  All such intermediate payments 

shall be regarded as payments by way of advance against the final payments 

only and not as payments for works actually done and completed, and shall not 

preclude the Engineer from requiring any bad, unsound, imperfect or unskilled 

work to be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the date performance of 

the contract or any part thereof in any respect or the accruing of any claim, nor 

shall it conclude, determine, or affect in any other way the powers of the 

Engineer as to the final settlement and adjustment of the accounts or otherwise 

or in any other way vary or effect within one month of the date fixed for the 

completion of the work, otherwise the Engineer’s certificate of the 

measurements and of the total amount payable for the work shall be final and 

binding on all parties. 
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Payment at 

reduced rates 

on account of 

items of work 

not accepted 

as completed 

to be at the 

discretion of 

Engineer 

 CLAUSE 9:  The rates for several items of works estimated to cost more than 

Rs. 1,000 agreed within, shall be valid only when the item concerned is 

accepted as having been completed fully in accordance with the sanctioned 

specifications.  In cases where the items of work are not accepted as so 

completed the Engineer may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on 

account bills. 

Bill to be 

submitted 

monthly 

 CLAUSE 10:  A bill shall be submitted by the contractor each month on or 

before the date fixed by the Engineer for all work executed in the previous 

month and the Engineer shall take or cause to be taken the requisite 

measurement for the purpose of having the same verified and the claim, so far 

as it is admissible, shall be adjusted if possible within 10 days from the 

presentation of the bill.  If the contractor does not submit the bill within the 

time fixed as aforesaid, the Engineer may depute a subordinate to measure up 

the said work in the presence of the contractor or his duly authorized agent 

whose counter signature to the measurement list shall be sufficient warrant, 

and the Engineer may prepare a bill from such list which shall be binding on 

the contractor in all respects. 

Bill to be on 

printed forms 

 CLAUSE 11:  The contractor shall submit all bills on the printed forms to be 

had on an application at the office of the Engineer.  The charges to be made in 

the bills shall always be entered at the rates specified in the tender or in the 

case of any extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender, at the rates hereinafter provided for 

such work. 

Store 

supplied by 

MMRCL 

 CLAUSE  12  :  If the specification or estimate of the works provides for the 

use of any special description of materials to be supplied from the store of the 

MMRCL or if it is required that the contractor shall use certain stores to be 

provided by the Engineer (such material and stores and the prices to be charged 

therefore as hereinafter mentioned being so far as practicable for the 

convenience of the contractor but not so as in any way to control the meaning 

or effect of this contract specified in the schedule or memorandum hereto 

annexed) the contractor shall be supplied with such materials and stores as may 

be required from time to time to be used by him for the purposes of the 

contract only, and the value of the full quantity of the materials and stores so 

supplied shall be set off or deducted from any sums thank due or thereafter to 

become due to the contractor under the contract, or otherwise, or from the 

security deposit, or the proceeds of sale thereof if the security deposit is held in 

government securities the same or a sufficient portion thereof shall in that case 

be sold for the purpose.  All materials supplied to the contractor shall remain 

the absolute property of MMRCL and shall on no account be removed from the 
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site of the work and shall at all times be open to inspection by the Engineer.  

Any such materials unused and in perfectly good in writing given under his 

hand but the contractor shall not be entitled to return any such material except 

with consent of the Engineer and he shall have no claim for compensation on 

account of any such material supplied to him as aforesaid but remaining 

unused by him or for any wastage in or damage to any such materials. 

 

Works to be 

executed in 

accordance 

with 

specifications

,drawings, 

orders etc. 

 CLAUSE 13:  The contractor shall execute the whole and every part of the 

work of the most substantial and workman like manner and both as regards 

materials and in every other respect in strict accordance with specifications.  

The contractor shall also confirm exactly fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the 

Engineer and lodged in this office to which the contractor shall be entitled to 

have access for the purposes of inspection such office or on the site of work 

during office hours.  The contractor will be entitled to receive three sets of 

contract drawings as well as one certified copy of the accepted tender along 

with the work order free of cost.  Further copies of the contract drawings and 

other working drawings, if required by him, shall be supplied at Rs.1000/- per 

set. 

Alternative in 

specification 

and designs 

not to 

invalidate 

contracts. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rates for 

works not 

entered in 

estimate, for 

schedule of 

 CLAUSE  14  :  The Engineer shall have power to make any alteration in or 

additions to the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the 

work, and the contractor shall be bound to carry out the work in accordance 

with any instructions in this connection which may be given to him in writing 

signed by the Engineer and such alteration shall not invalidate the contract and 

any additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor  on 

the same conditions in all respects on which he agreed to do the main work, 

and at the same rates as are specified in the tender for the main work.  And if 

the additional and altered work includes any class of work for which no rate is 

specified in this contract then such class of work shall be carried out at the 

rates entered in the PWD Schedule of Rates of the Division or at the rates 

mutually agreed upon between the Engineer and the contractor, whichever are 

lower, if the additional or altered work for which no rate is entered in Schedule 

of Rates of Division, is ordered to be carried out before the rates are agreed 

upon then the contractor shall, within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer of the rate which it is 

his intention to charge for such class of work, and if the Engineer does not 

agree to this rate he shall by notice in writing be at liberty to cancel his order to 

carry out such class of work, and arrange to carry it out in such manner as he 

may consider advisable, provided always that if the contractor shall commence 

work or incur expenditure in regard thereto before the rates shall have been 

mentioned as lastly herein before mentioned, then in such case he shall only be 

entitled to be paid in respect of the work carried out or expenditure incurred by 
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rates of the 

district. 

him prior to the date of the determination of the rate as aforesaid according to 

such rate of rates as shall be fixed by the Engineer.  In the event of a dispute, 

the decision of the Engineer of the MMRCL will be final. 

  Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by the contractor and accepted by the 

competent authority the alterations above referred to shall be within the scope 

of such designs, drawings and specifications appended to the tender.   

Extensions of 

time in 

consequence 

of additions 

or alterations 

 The time limit for the completion of the work shall be extended in the 

proportion that the increase in its cost occasioned by alterations of additions 

bears to the cost of the original contract work, and the certificate of the 

Engineer as to which proportion shall be conclusive. 

 

No claim to 

any payment 

or 

compensation 

for alteration 

in or 

restriction of 

work 

 CLAUSE  15 :  (1)  If at any time after the execution of the contract 

documents, the Engineer shall for any reason whatsoever (other than default on 

the part of the contractor for which the MMRCL is entitled to rescind the 

contract) desire that the whole or any part of the work specified in the tender 

should be suspended for any period or that the whole part of the work should 

not be carried out at all he shall give to the contractor a notice in writing of 

such desire and upon the receipt of such notice the contractor shall forthwith 

suspend or stop the work wholly or in part as required, after having due regard 

to the appropriate stage at which the work should be stopped or suspended so 

as not to cause any damage or injury to the work already done or endanger the 

safety thereof provided that the Engineer as to the stage at which the work or 

any part of it could be or could have been safely stopped or suspended shall be 

final and conclusive against the contractor.  The contractor shall have no claim 

to any payment or compensation whatsoever by reasons of or in pursuance of 

any notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter. 

  (2)  Where the total suspension of the work ordered as aforesaid continued for 

a continuous period exceeding 60 days the contractor shall be at liberty to 

withdraw from the contractual obligation under the contract so far as it pertains 

to the un-executed part of the work by giving a 10 days prior notice in writing 

to the Engineer, within 30 days of the expiry of the said period of 60 days of 

such intention and requiring the Engineer to record the final measurements of 

the work already done and to pay the final bill.  Upon giving such notice the 

contractor shall be deemed to have been discharged from his obligation to 

complete the remaining un-executed work under this contract.  On receipt of 

such notice the Engineer shall proceed to complete the measurements and 

make such payment as may be finally due to the contractor within a period of 

60 days from the receipt of such notice in respect of the work already done by 

the contractor.   Such payment shall not in any manner prejudice the right of 

the contractor to any further compensation under the remaining provisions of 

this clause. 
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  (3)  Where the Engineer requires the contractor to suspend the work for a 

period  in excess of 30 days at any time or 45 days in the aggregate, the 

contractor shall be entitled to apply to the Engineer within 30 days of the 

resumption of work such suspension of payment of compensation to the extent 

of pecuniary loss suffered by him in respect of working machinery rendered 

idle on the site or on account of his having had to pay the salary or wages of 

labour engaged by him during the said period of suspension, provided always 

that the contractor shall not be entitled to any claim in this respect. 

(4)     In the event of :- 

(i)   Any total stoppage of work on notice from the Engineer under sub-clause 

(1) in the behalf, 

(ii)   Withdrawal by the contractor from the contractual obligations to complete 

the remaining executed work under sub-clause (2) on account of continued 

suspension of work for a period exceeding 60 days. 

(iii)  Curtailment in the quantity of item or items originally tendered on 

account of any alteration, omission or substitutions in the specifications, 

drawings designs or instructions under clause 14 (1) where such curtailment 

exceeds 25% in quantity and the value of the quantity curtailed beyond 24 

percent at the rates for the items specified in the tender is more than Rs.5,000/-. 

No claim to 

compensation 

on account of 

loss due to 

delay of 

materials by 

MMRCL 

 It shall be open to the contractor, within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the contractual 

obligations under the contract account of the continued suspension of work or 

(iii) notice under Clause 14 (1) resulting in such curtailment to produce to the 

Engineer satisfactory documentary evidence that he had purchased or agreed to 

purchase materials for use in the contracted work, before receipt by him of the 

notice for stoppage, suspension or curtailment and required the MMRCL to 

take over on payment, such materials at the rates determined by the Engineer.  

The MMRCL shall thereafter take over the material so offered, provided the 

quantities offered are not in excess of the requirements of the un-executed 

work as specified in the accepted tender and are of quality and specification 

approved by the Engineer. 

 

 

 

 CLAUSE  15-A  :  The contractor shall not be entitled to claim any 

compensation from MMRCL for the loss suffered by him on account of delay 

by MMRCL in the supply of materials, entered in Schedule-A where such 

delay is caused by - 

i) Difficulties relating to the supply of railway wagons. 

ii) Force Majeure 

iii) Act of God 

iv) Act of enemies of the State or any other reasonable cause beyond the 

control of MMRCL. 

 In the case of such delay in the supply of materials MMRCL shall grant such 

extension of time for the completion of the works as shall appear to the Chief 
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General Manager to be reasonable in accordance with the circumstance of the 

case.  The decision of the Chief General Manager as to the extension of time 

shall be accepted as final by the contractor. 

  CLAUSE  16  :  Under no circumstance whatever shall the contractor be 

entitled to any compensation from MMRCL on any account unless the 

contractor shall have submitted a claim in writing to the Engineer within one 

month of the cause of such claim occurring. 

Actions & 

compensation 

payable in 

case of bad 

work 

 CLAUSE  17  :  If at any time before the security deposit is refunded to the 

contractor it shall appear to the Engineer or his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect or unskillful 

workmanship of with materials of inferior quality, or that any material or 

articles provided by him for the execution of the work are unsound, or of a 

quality inferior to that contracted for, or are otherwise not in accordance with 

the contract it shall be lawful for the Engineer to intimate this fact in writing to 

the contractor and then notwithstanding the fact, the work, materials or articles 

complained of may have been in advertently passed, certified and paid for the 

contractor shall be bound forthwith to rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require or if so required, 

shall remove the materials or articles at his own charge and cost and in the 

event of his failing to do so within a period to be specified by the Engineer in 

the written intimation aforesaid, the contractor shall be liable to pay 

compensation at the rate of one percent on the amount of the estimate for every 

day not exceeding 10 days, during which the failure so continue and in the case 

of any such failure the Engineer may rectify or remove and re-execute the 

work or remove and replace the materials or articles complained of as the case 

may be at the risk and expense in all respects of the contractor.  Should the 

Engineer consider that any such inferior work or materials as described above 

may be accepted or made use of it shall be within his discretion to accept the 

same at such reduced rates as he may fix therefore. 

Works to be 

open to 

inspection 

 

 

 

Contractor or 

responsible 

agent to be 

present 

 CLAUSE  18  :  All works under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and 

supervision of the Engineer and his subordinates, and the contractor shall at all 

times during the usual working hours, and at all other times at which 

reasonable notice of the intention of the Engineer or his subordinate to visit the 

works shall have been given to the contractor, either himself be present to 

receive orders and instructions, or have a responsible agent duly accredited in 

writing present for that purpose.  Orders given to the contractor’s duly 

authorized agent shall be considered to have the same force and effect as if 

they had been given to the contractor himself. 

Notice to be 

given before 

work is 

covered up 

 CLAUSE  19  :  The contractor shall give not less than five days notice in 

writing to the Engineer or his subordinate in charge of the work before 

covering up or otherwise placing beyond the reach of measurement any work 

in order that the same is so covered up or placed beyond the reach of 
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measurement any work without the consent in writing of Engineer or his 

subordinate in charge of the work, and if any work shall be covered up or 

placed beyond the reach of measurement without such notice having been 

given or consent obtained the same shall be uncovered at the contractor’s 

expense, and in default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was executed. 

Contractor 

liable for 

damage done, 

and 

imperfection 

 CLAUSE 20: If during the period of Twelve (12) calendar months from the 

date of completion as certified by the Engineer pursuant to Clause 7 of the 

Conditions of Contract in the opinion of the Engineer, the said work is 

defective in any manner whatsoever, the Contractor shall forthwith on receipt 

of notice in that behalf from the Engineer duly commence execution and 

completely carry out at his cost in every respect all the work that may be 

necessary for rectifying and setting right the defect specified therein including 

dismantling and reconstruction of unsafe portions strictly in accordance with 

and in the manner prescribed and under the supervision of the Engineer in the 

event of the Contractor failing or neglecting to commence execution of the said 

rectification work within the period prescribed thereof in the said notice and / 

or to complete the same as aforesaid as required by the said notice. The 

Employer to get the same executed and carried out departmentally or by any 

other agency at the risk on account and at the cost of the Contractor. The 

Contractor shall forthwith on demand pay to the Employer amount of such 

costs, charges and expenses sustained or incurred by the Employer of which 

the certificate of the Engineer shall be final and binding on the Contractor. 

Such costs, charges and expenses shall be deemed to be arrears of land revenue 

and in the event of the Contractor failing or neglecting to pay the same on 

demand as aforesaid without prejudice to any other rights and remedies of the 

Employer; the same may be recovered from the Contractor as arrears of land 

revenue. The Employer shall also be entitled to deduct the same from any 

amount which may then be payable or which may thereafter become payable 

by the Employer to the Contractor either in respect of the said work or any 

other work whatsoever or from the amount of security deposit retained by the 

Employer. 

Contractor to 

supply plant 

ladders, 

scaffolding 

etc. 

 

 

 

 

And is liable 

for damages 

 CLAUSE  21  :  The contractor shall supply at his own cost all materials 

(except such special materials, if any, as may, in accordance with the contract, 

be supplied from the MMRCL stores), plant, tools, appliances, implements, 

ladders, cordage, tackle scaffolding, temporary works requisite or proper for 

execution of the work, whether the original, altered or substituted form, and 

whether included in specifications, or other documents forming part of the 

contract or referred to in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of the 

Engineer as to pay matter as to which under these conditions he is entitled to 

be satisfied, or which he is entitled to require together with carriage therefore 

and from the work.  The contractor shall also supply without charge the 
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arising from 

non-

provisions of 

lights, 

fencing etc. 

requisite number of persons with the means and materials necessary for the 

purpose of setting out works, and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or 

the materials.  Failing this the same may be provided by the Engineer at the 

expense of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof.  The contractor shall 

provide all necessary fencing and lights required to protect the public from 

accident, and shall also be bound to bear the expenses of defense of every suit, 

action or other proceedings, that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages 

and costs which may be awarded in any such suit, action or proceedings to any 

such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

And is liable 

for damages 

arising from 

on provisions 

of lights 

fencing etc. 

 CLAUSE  21-A  :  The contractor shall provide suitable scaffold and working 

platforms gangways and stairways and shall comply with the following 

regulations in connection herewith - 

a) Suitable scaffolds shall be provided for workmen for all works that 

cannot be safely done from a ladder or by other means. 

b) A scaffold shall not be constructed, taken down, or substantially altered 

except - 

i) under the supervision of a competent and responsible person; and 

ii) as far as possible by competent worker possessing adequate                             

experience in  this kind of work. 

c) All scaffolds and appliances connected therein and all ladders shall - 

 i) be of sound material; 

 ii) be of adequate strength having regard to the leads and strains to 

which they will be subjected, and 

 iii) be maintained in proper condition. 

d) Scaffolds shall be so constructed that no part there of can be displaced in 

consequence of normal use. 

e) Scaffold shall not be over-loaded and so far as practicable the load shall 

be evenly distributed. 

f) Before installing lifting gear on scaffolds special precaution shall be 

taken to ensure the strength and stability of the scaffolds. 

g) Scaffolds shall be periodically inspected by a competent person. 

h) Before allowing a scaffold to be used by his workman the contractor 

shall check up whether the scaffold has been erected by his workmen or not, 

take steps to ensure that it complies fully with the regulations herein specified. 

i) Working platforms, gangways and stairways shall - 

i) be so constructed that no part thereof can sag unduly or 

unequally; 

ii) be so constructed and maintained, having regard to the prevailing 
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conditions as to reduce as far as practicable risks of persons tripping or 

slipping; and 

  iii) be kept free from any unnecessary obstruction. 

j) In the case of working platforms, gangways, working places and 

stairways at a height exceeding 5.0 m. 

i) Every working platform and every gangway shall be closely boarded 

unless other adequate measures are taken to ensure safety. 

ii) every working platform and gangway shall have adequate width, and 

iii) every working platform, gangway, working place and stairway shall 

be suitably fenced. 

k) Every opening in the floor of a building or in a working platform shall 

except for the time and to the time and to the extent required to allow the 

excess of persons or the transport or shifting of material; be provided with 

suitable means to prevent the fall of persons or materials. 

l) When persons are employed on a roof where there is a danger of falling 

from a height exceeding suitable precaution shall be taken to prevent the fall of 

persons or materials. 

m) Suitable precautions shall be taken to prevent persons being struck by 

article which might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all working platforms and 

other working places. 

o) The contractor shall have to make payment to the labourers as per 

minimum wages act. 

   

  CLAUSE 21-B:  The contractor shall comply with the following regulation as 

regards the hoisting appliances to be used by him. 

a) Hoisting machines and tackle, including their attachments, anchorage’s 

and supports shall: 

 i) be of good mechanical construction, sound material and adequate 

strength and free from patent defect; and 

 ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and adequate strength and free from 

patent defect. 

c) Hoisting machines and tackle shall be examined and adequately tested 

after erection on the site and before use and be re-examined in position at 

intervals to be prescribed by MMRCL. 

d) Every chain, ring, hook, shackle, swivel and pulley block used in 

hoisting or lowering materials or as a means of suspension shall be periodically 

examined. 

e) Every crane driver or hoisting appliance operator shall be properly 

qualified. 
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f) No person who is below the age of 21 years shall be in control of any 

hoisting machine, including any scaffold which or give signals to the operator. 

g) In the case of every hoisting machine and of every chain, ring hook 

shackle, swivel and pulley block used in hoisting or lowering or as a means of 

suspension the safe working load shall be ascertained by adequate means. 

  h) Every hoisting machine and all gear referred to in the proceeding 

regulation shall be plainly marked with the safe working load. 

 i) In the case of a hoisting machine having a variable safe working load 

each safe working load and the conditions under which it is applicable shall be 

clearly indicated. 

 j) No part of any hoisting machine or of any gear referred to in regulation 

7 above shall be loaded beyond the safe working load except for the purpose of 

testing. 

 k) Motors, gearing transmissions, electric wiring and other dangerous parts 

of hoisting appliances shall be provided with efficient safeguards. 

 l) Hoisting appliances shall be provided with such means as will reduce to 

a minimum the risk of the accidental descent of the load. 

 m) Adequate precautions shall be taken to reduce to a minimum risk of any 

part of a suspended load becoming accidentally displaced. 

  CLAUSE 21-C:  The contractor / contractors will have to make payments to 

the laborers as per Minimum Wages Act, (1950). 

 

 

 CLAUSE 22:  The contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permit from the Engineer. 

Measures for 

prevention of 

fire 

 When such permit is given and also in all cases when destroying out or dig up 

trees, brushwood, grass etc., by fire, the contractor shall take unnecessary 

measures to prevent such fire spreading to or otherwise damaging surrounding 

property. 

  The contractor shall make his own arrangements for drinking water for the 

labour employed by him. 

Liability of 

contractor for 

any damage 

done in or 

outside work 

area 

 CLAUSE 23: Compensation for all damages done intentionally or 

unintentionally by contractor’s labour whether in or beyond the limits of 

MMRCL property including any damage caused by the spreading of the fire 

mentioned in clause 22 shall be estimated by the Engineer or such other officer 

as he may appoint and the estimates of the Engineer subject to the decision of 

the Chief General Manager on appeal shall be final and the contractor shall be 

bound to pay the amount of the assessed compensation on demands failing 

which the same will be recovered from the contractors as damages in the 

manner prescribed in Clause 1 or deducted by the Engineer from any sums  

that may be due or become due from MMRCL to the contractor under this 

contract or otherwise. 

  The contractor shall bear the expenses of defending any action or other legal 

proceedings that may be binding by any person for injury sustained by him 

owing to neglect of precautions to prevent the spread of fire and he shall pay 
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any damages and cost that may be awarded by the court in consequence. 

Employment 

of female 

labour 

 CLAUSE 24: The employment of female laborers on works in the 

neighborhood of soldiers’ barracks should be avoided as far as possible. 

 

  CLAUSE 25: No work shall be done on a Sunday without the sanction in 

writing of the Engineer. 

Work not to 

be sublet 

unless it is 

permitted 

contract may 

be rescinded 

and security 

deposit 

forfeited for 

subletting it 

without 

approval or 

for bringing a 

public officer 

if contractors 

become 

insolvent  

 CLAUSE 26:  The contractor shall not assign or sublet without the written 

approval of the Engineer.  And if the contractor shall assign or sublet his 

contract or attempt so to do or become insolvent or commence any proceedings 

to get himself adjudicated an insolvent or make any composition with his 

creditors, or attempt to do or if bribed, grateful, gift, loan perquisite, reward or 

advantage, pecuniary or otherwise shall either directly or indirectly be given, 

promised or offered by the contractor or any of his servants or agents to any 

public officer or person in the employment of MMRCL in any way relating to 

his office or employment or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the Engineer may there 

upon by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal of 

MMRCL and the same consequences shall ensure as if the contract had been 

rescinded under Clause 3 hereof and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under 

the contract. 

 

Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss. 

 CLAUSE  27  :  All sums payable by a contractor by way of compensation 

under any of these conditions shall be considered as reasonable compensation 

to be applied to the use of MMRCL without reference to the actual loss or 

damage sustained, and whether any damage has or has not be sustained. 

Changes in 

the 

constitution 

of firm to be 

notified 

 CLAUSE 28:  In the case of tender by partners any change in the constitution 

of a firm shall be forthwith notified by the contractor to the Engineer for his 

information. 

Work to be 

under 

direction of 

the Engineer 

 CLAUSE 29:  All works to be executed under the contract shall be executed 

under the direction and subject to the approval in all respects of the Engineer of 

the MMRCL for the time being, who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from time to time 

carried on. 
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  CLAUSE 30(1):  Except where otherwise specified in the contract and subject 

to the powers delegated to him by MMRCL then in force the decision of the 

Assistant General Manager for the time being shall be final, conclusive and 

binding on all parties to the contract upon all questions relating to the meaning 

of the specifications, designs, drawings, and instructions, hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work 

or as to any other question, claim, right, matter or things, whatsoever if any, 

way arising out of or relating to the contracts designs drawings, specifications, 

estimates, instructions, orders or other conditions or otherwise concerning the 

works or the execution of failure to execute the same, whether arising, during 

the progress of the work or after completion of abandonment thereof. 

  CLAUSE 30(2):  The contractor, may within thirty days of receipt by him of 

any order passed by the Assistant General Manager as aforesaid, appeal against 

it to the Chief General Manager, MMRCL, provided that. 

  a) The accepted value of the contract exceeds Rs.10,00,000/- (Rupees Ten 

Lakhs Only) 

  b) Amount of claim is not less than Rs.1,00,000/- (Rupees One Lakhs 

Only) 

  CLAUSE  30 (3)  :  If the contractor is not satisfied with the order passed by 

the Chief General Manager, MMRCL as aforesaid, the contractor may, within 

thirty days of receipt by him of any such order, appeal against it to the Chief 

General Manager  who, if convinced that prima-facie the contractor’s claim 

rejected by Assistant General Manager / Chief General Manager, MMRCL is 

not frivolous and that there is some substance in the claim of the contractor as 

would merit a detailed examination through a suitable committee appointed for 

the purpose by the Managing Director if necessary and in that case decision 

taken by the committee shall be finalized by the competent authority and same 

shall be binding to the contractor. 

Stores of 

European or 

American 

manufacturer 

to be 

obtained 

from 

MMRCL 

 CLAUSE 31:  The contractor shall obtain from the MMRCL all stores and 

articles of European or American manufacture which may be required for the 

work or any part thereof or in making up any articles required therefore or in 

connection therewith unless he has obtained permission in writing from the 

Engineer to obtain such stores and articles elsewhere. 

  The value of such stores and articles as may be supplied to the contractor by 

the Engineer will be debited to the contractor in his account at the rates shown 

in the Schedule in Form – A attached to the contract and if they are not entered 

in the said schedule, they shall be debited to him at cost price which for the 

purposes of this contract shall include the cost of carriage and all other 

expenses whatsoever, which shall have been incurred in obtaining delivery of 

the same at the stores aforesaid. 
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Lump sum 

estimates 

 CLAUSE 32:  When the estimate on which a tender is made includes lump 

sum in respect of parts of the work, the contractor shall be entitled to payment 

in respect of the items of works involved or the part of the work in question at 

the same rates as are payable under this contract for each item or if the part of 

the work in question is not in the opinion of the Engineer capable of 

measurement, the Engineer may at his discretion pay the lump sum amount 

entered in the estimate, and the certificate in writing of the Engineer shall be 

final and conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of this clause. 

Action where 

no 

specification 

 CLAUSE 33:  In the case of any class of work for which there is no such 

specification as mentioned in Rule 1, such work shall be carried out in 

accordance with the MMRCL specifications and in the event of there being no 

MMRCL’s specification, then in such case the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer. 

Definition of 

work 

 CLAUSE 34:  The expression “work” where used in these conditions, shall 

unless there be something in the subject or context repugnant to such 

construction, be constructed to mean the work or works contracted to be 

executed under on in virtue of the contract, whether temporary or permanent 

and whether original, altered, substituted or additional. 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amounts of 

bills 

 CLAUSE 35:  The percentage referred to in the tender shall be deducted from 

or added to the gross amount of the bill before deducting the value of any stock 

issue. 

Refund or 

quarry fees 

and royalties 

 CLAUSE 36:   All quarry fees, royalties and ground rent for stacking 

materials, if any should be paid by the contractor. 

 

Compensatio

n under the 

workmen’s 

compensation 

Act 

 CLAUSE 37:  The contractor shall be responsible for and shall pay any 

compensation to his workman payable under the workmen’s compensation 

Act, 1923 (VIII) of 1923 (hereinafter called the said Act) for injuries caused to 

the workmen.  If such compensation is payable, paid by MMRCL as principal 

under sub-section (1) of Section 12 of the said Act on behalf of the Contractor, 

it shall be recoverable by MMRCL from the contractor under Sub-section (2) 

of the said section.  Such compensation shall be recovered in the manner laid 

down in Clause 1 above. 

  CLAUSE 37-A:  The contractor shall provide all necessary personal safety 

equipment and first aid apparatus available for the use of the persons employed 

on the site, shall maintain the same condition suitable for immediate use at any 

time and shall comply with the following regulations in connection therewith. 

  a) The workers shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure proper use of 
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the equipment by those concerned. 

  b) When work is carried on in proximity to any place where there is a risk 

of drawing all necessary equipment shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person in 

danger. 

  c) Adequate provision shall be made for prompt first-aid treatment of all 

injuries likely to be sustained during the course of the work. 

 

Claim for 

quantities 

entered in the 

tender or 

estimates 

 CLAUSE 38: (1)  Quantities in respect of the several items shown in the 

tender are approximate and in respect of any of the items so long as, subject to 

any special provision contained in the specifications prescribing a different 

percentage of permissible variation, the quantity varies by more than 25 

percent or so long as the value of the excess quantity,  at the rate of item 

specified in the tender, is not more than 5% of tendered cost, whichever is 

more, no variation in rate shall be entertained. 

(2)  The contractor shall, if ordered in writing by the Engineer so to do, also 

carry out any quantities in excess of the limit mentioned in sub-clause (1) 

hereof on the same conditions as and in accordance with the specifications in 

the tender and the rates (i)  derived from the rates entered in the current 

schedule of rates and in the absence of such rates, (ii) at the rate prevailing in 

the market, the said rates being increased or decreased as the case may be by 

the percentage which the total tendered amount bear to the estimated cost of 

the work as put to tender based upon the Schedule of Rates applicable to the 

year in which the tenders were invited. For the purpose of operation of this 

clause this cost shall be taken to be Rs. ----------/-. 

(3) Claims arising out of reduction in the tendered quantity of any item beyond 

25 percent will be governed by the provisions of Clause 15 only when the 

amount of such reduction beyond 25 percent at the rate of the item specified in 

the tender is more than 5% of initial contract price. In view of the 

rationalization of the provisions of Clause 37 of B-2 and 38 of B-1 tender from 

as above, it is necessary to prescribe the manner in which the claims arising out 

of reduction in the tendered quantity of any item under Clause 15 of the tender 

form should be dealt with. It is decided that Clause 15 should be modified as 

under : 

There is no change in the rate if the excess is less than or equal to 25%. Also, 

there is no change in the rate if the quantity of work done is more than 25% of 

the tendered quantity, but value of excess work at the tendered rate does not 

exceed 5% of the initial contract price.  

Employment 

of famine etc. 

labour 

 CLAUSE 39: The contractor shall employ any famine, convict or other labour 

of a particular kind of class if ordered in writing to do so by Engineer. 

 

Claim for 

compensation 

 CLAUSE 40: No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land or in the case of 
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for delay in 

the starting 

the work 

clearance works, on account of any delay in according sanction to estimates. 

Claim for 

compensation 

for delay in 

the execution 

of work 

 CLAUSE 41:  No compensation shall be allowed for any delay in the 

execution of the work on account of water standing in borrow-pits or 

compartments.  The rates are inclusive of hard or cracked soil, excavation in 

mud, sub-soil water or water standing in borrows and no claim for an extra rate 

shall be entertained, unless otherwise expressly specified. 

 

Entering 

upon or 

commencing 

any portion 

of work 

 CLAUSE 42:  The contractor shall not enter upon or commence any portion of 

work except with the written authority and instructions of the Engineer or of 

his sub-ordinate in charge of the work, failing which the contractor shall have 

no claim to ask for measurements or payment for work. 

 

Minimum 

age of 

persons 

employed; 

the 

employment 

of donkeys  

 CLAUSE 43:  (i) No Contractor shall employ any person who is under the age 

of 14 years. 

And or other 

animals and 

the payment 

of fair wages 

 (ii) No contractor shall employ donkeys or other animals with breaching of 

string or thin rope.  The breaching must be at least three inches wide and 

should be of tape (Newar). 

  (iii)No animal suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. 

  (iv)The Engineer or his Agent is authorized to remove from the work any 

person or animal found working which does not satisfy these conditions and no 

responsibility shall be accepted by MMRCL for any delay caused in the 

completion of the work due to such removal. 

  (v) The contractor shall pay fair and reasonable wages to the workmen 

employed by him in the contract undertaken by him. 

  In the event of any dispute arising between the contractor and his dispute 

arising between the contractor and his workmen on the grounds that the wages 

paid are not fair and reasonable the dispute shall be referred to workmen on the 

grounds that the wages paid are not fair and reasonable the dispute shall be 

referred without delay to the Engineer, who shall decide the same.  The 

decisions of the Engineer shall be conclusive and binding on the contractor, but 

such decision shall not in any way affect the conditions in the contract 

regarding the payment to be made by MMRCL at the sanctioned rates. 

  (vi) Contractor shall provide drinking water facilities to the workers.  Similar 

amenities shall be provided to the workers engaged on large work in urban 
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areas. 

Method of 

payment 

 CLAUSE 44: Payment to contractor shall be made by cheque drawn on any 

bank with division convenient to them provided the amount exceeds Rs. 10/-. 

Amount not exceeding Rs. 10/- will be paid in cash. 

Acceptance 

of condition 

before 

tendering for 

works 

 

 

 CLAUSE 45:  Any contractor who does not accept these conditions shall not 

be allowed to tender for work. 

Employment 

of Scarcity of 

Labour 

 CLAUSE 46:  If Government declares a state of scarcity of famine to exist in 

any village situated with 10 miles of the work, the contractor shall employ 

upon such parts of the work, as are suitable for unskilled labour, any person 

certified to him by the Engineer or be any person to whom the Engineer may 

have delegated this duty in writing to be in need of relief and shall be bound to 

pay to such persons, wages not below the minimum which Government may 

have fixed in this behalf.  Any disputes which may arise in connection with the 

implementation of this clause shall be decided by the Engineer whose decision 

shall be final and binding on the contractor. 

  CLAUSE 47:  The price quoted by the contractors shall not in any case exceed 

the control price, if any, fixed by Government or reasonable price which it is 

permissible for him to change a private purchaser for the same class and 

description, the controlled price of the price permissible under Hoarding and 

Profiteering Ordinance 1943 as amended from time to time.  If the price quoted 

exceeds the controlled price or the price permissible under Hoarding and 

Profiteering Prevention Ordinance, the contractor will specifically mention this 

fact in this tender along with the reasons for quoting such higher prices.  The 

purchaser at his discretion will in such ease exercise the right of revising the 

price at any stage so as to conform to the controlled price on the permissible 

under the Hoarding and Profiteering Prevention Ordinance.  The discretion will 

be exercised without prejudice to any other action that may be taken against 

the contractor. 

  CLAUSE  48  :  The contractor shall employ at least 80 percent of the total 

number of unskilled labour to be employed by him on the said work from out 

of the persons ordinarily residing to the district in which site of the said work is 

located. 

  “Provided, however, that if the required number of unskilled labour from that 

district is not available, the contractor shall in the first instance employ such 

number of persons as is available and thereafter may with the previous 

permission in writing of the Engineer of the said work, obtain the rest of his 

requirement of unskilled labour from outside the district”. 
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  CLAUSE 49:  In case of materials that may remain surplus with the 

contractor’s from those issued for the work contracted for the date as 

containment of the materials being surplus will be taken as the date of sale for 

the purpose of sales tax and the sales tax will be recovered on such sale. 

 

 

 

 CLAUSE 50:  The contractor should engage the requisite number of 

Apprentices in respect of building crafts renders had provided in the 

Apprenticeship Act, 1961 through the State Apprenticeship Advisor 

Department of Technical Education, Dhobi Talao,  Mumbai. 

  CLAUSE 51:  “All amounts, whatsoever, which the contractor is liable to pay 

to the MMRCL in connection with the execution of the work including the 

amount payable in respect of (i) materials and or stones supplied/issued 

hereunder by the MMRCL to the contractor (ii) hire charges in respect of 

heavy plant, machinery and equipment given or hired by the MMRCL to the 

contractor shall be deemed to be arrears of land revenue and the MMRCL may 

without prejudice to any other rights and remedies of the MMRCL, recover the 

same from the contractor as arrears of land revenue”. 

  CLAUSE 52:  “A contractor shall comply with the provision of the Apprentice 

Act, 1961 and the rules and orders issued there-under from time to time if he 

fails to do so, his failures will be breach of the contract and the Engineer may 

in his direction cancel the contract.  The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provision 

of the Act”. 

  CLAUSE 53:  The contractor shall duly comply with all the provisions of the 

Central Government (Regulation and Abolition Act, 1970 (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and Abolition) Rules, 1971 as 

amended from time to time and all other relevant statutes and statutory 

provisions concerning payment of wages particularly to workmen employed by 

the contractor and working on the site of the work.  In particular the contractor 

shall pay wages to each worker employed by him on the site of the work at the 

rates prescribed under the Maharashtra Contract Labour (Regulation and 

Abolition) Rules, 1971.  If the contractor fails or neglects to pay wages at the 

sates or makes short payment and the MMRCL makes such payment of wages 

in full or part thereof less paid by the contractor as the case may be, the amount 

so paid by the MMRCL to such workers shall be deemed to arrears of land 

revenue and the MMRCL shall be entitled to recover the same as such from the 

contractor or deduct the same from the amount payable by the MMRCL to the 

contractor hereunder or from any other amounts payable to him by the 

MMRCL. 
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Chapter – IX (c) 

 

Price variation clause 

No Price variation shall be paid under this contract.
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Chapter IX (d) 

 

Schedule ‘A’
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CHAPTER  :  IX – (d) 

SCHEDULE ‘A’ 

Name of work:. Internal Repair, Partition & Electric work within office premises on 1st and 3rd 

floor of HUDCO, Shreyas Chamber building at CST, Mumbai 

 

Schedule showing (approximately) the materials to be supplied from the MMRCL’s Stores for works 

contracted to be executed and the rates at which they are to be charged for. 

 

Particulars Rate at which the materials will be 

charged to the contractor 

Place of delivery 

 

 

 

 

------------------------------ 

Unit   Rs.       Ps. 

 

 

 

--------------  NIL ------------------------- 

 

 

 

 

 

 

------------------------------- 

 

 

Note: 

1)  The person or firm submitting the tender should see that the rates in the above schedule are 

filled up by the Engineer on the issue of the form prior to the submission of the tender. 

 

2)  Loading, transportation to work site from the place of delivery, unloading etc., will be 

contractor’s responsibility for which no extra payment shall be made. 
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Chapter - X  

 

Schedule ‘B’ 
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Name of work:. Internal Repair, Partition & Electric work within office premises on 1st and 

3rd floor of HUDCO, Shreyas Chamber building at CST, Mumbai 

 

Schedule B 

 

 

Sr.

No. 

Item Description 

Qty.  Unit 
Rate 

(Rs.) 

Amount. 

(Rs.) 

A Civil Works 

1 Providing and fixing in position 

anodized extruded aluminum partitions 

with both sides laminated panels  

having frame made out of aluminum 

extruded tubular section of size 40 x 65 

mm with 9 mm thick three layered flat 

pressed teak wood particle board 

bonded with BWP type exterior grade 

phenol formaldehyde synthetic resin 

conforming to I.S. 12823-1990, 

laminated on both sides,  fixed with 

aluminum glass clips of size 12 x 12 

mm  as per approved drawing etc. 

complete. (Sample to be got approved 

from Engineer before use) 

125.00 
square 

Meter 
5391 673875.00 

  2014-15 DSR Item 87 page no. 130     

2 Partly Glazed 38mm thick Flush Door 

in Laminate Finish - Providing and 

fixing 35mm thick flush door with 

vision panel as per size and finish as 

shown in drawings. Item includes all 

approved hardware like Hinge, heavy 

duty door closer, dead lock and 450mm 

long and 25 mm dia. SS handles. The 

door should be finished in 1.5mm thick 

approved laminate and colour as per 

detailed drawings. The size of vision 

panel should be 1500 x 200 mm. Item 

also includes provision of door frames 

made out of 19 mm thick marine ply 

finished with same approved 1.5mm 

thick laminate with necessary teak 

wood reinforcement for housing door 

closer etc. complete or as directed by 

Engineer-in-charge.   Laminate finish / 

color shall be considered as: Walnut, 

Ebony, Sapeli or Teakwood family 

15 
square 

Meter 
12500 187500 
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from approved makes. 

3 Film - Providing and fixing film of 

approved make on any kind of Glass 

Door and Glass Partition as per 

detailed drawing, pattern, specification 

& design etc. complete or directed by 

the Engineer in charge.  

 

50 
Square 

Meter 
460 23000 

4 Supply of labour for shifting of 

furniture and office materials. 
20 

Per 

Number 
350 7000 

5 Providing and fixing single leaf 

panelled door shutters 35mm thick as 

per detailed drawings consisting of 

country cut teak wood styles, top rail, 

frieze rail of 100mm x 35mm, lock rail 

of 160mm x 35mm and bottom  rail of 

250mm x 35mm and insert panels of 

12mm thick, teak wood particle board 

bonded with phenol formaldehyde 

synthetic resin, B.W.P. exterior grade 

generally conforming to IS:3090-1980 

including chromium plated oxidized 

fixtures and fastening with one coat of 

wood primer etc. (Excluding door 

frame) DSR 2014-15 ITEM NO 25 

9.9 sqm 3773.1 37353.69 

6 CABIN TABLE WITH SIDE TABLE    

Table Size: - 1800mm X 750mm X 

750mm Side Table Size: - 900mm X 

450mm X 750mm   Providing & 

Fixing Cabin Table With Side Table 

made out of 19mm thk marine ply 

frame work for table, side table, sides, 

top, front apron, shutters, shelves, 

drawer    unit, sides, 12mm thk marine 

ply for drawer sides, key board sides, 

sliding shutters, foot rest, 6mm thk 

marine ply for back, drawer unit back, 

drawer etc. with 75mm X6mm, 25mm 

X 25mm, 38mm X 38mm C.P.T.Wood 

of the LAMINATE matching color 

bedding & moulding etc. complete. 

NMTTRI Tender item 

6 no. 22500 135000 

7 Washing and cleaning any kind of 

flooring, dado with washing powder 

and water. DSR 14-15 Item no-35 

409.33 sq.m 13.85 5669.22 

8 Providing and laying rectified and 

vitrified mirror finish decorative type 
409.33 sq.m 1096.6 448871.27 
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tiles of size 600mm x 600mm and 8 to 

10mm thick of approved make shade 

and pattern and having water 

absorption between 0.08% to 2.5 % for 

flooring in required position laid on a 

bed of 1:4 cement mortar including 

neat cement float, filling joint with 

cement slurry, curing and cleaning etc. 

9 Providing nerru finish to plastered 

surface in all positions including 

scaffolding and curing complete. 

500.77 sq.m 54.95 27517.31 

10 Providing internal cement plaster 

20mm thick in single coat in cement 

mortar 1:4 without neeru finish to 

stone /Brick masonry surface in all 

positions including scaffolding and 

curing complete. 

100 sqm 353.15 35315 

11 Providing and fixing single leaf 

paneled door shutters 35 mm thick as 

per detailed drawings consisting of 

country cut teak wood styles, top rail, 

frieze rail of 100 mm x 35 mm, lock 

rail of 160 mm x 35 mm and bottom 

rail of 250 mm x 35 mm and insert 

panels of 12 mm thick, both sides 

commercial ply faced teak wood 

particle board bonded with phenol 

formaldehyde synthetic resin, B.W.P. 

exterior grade generally conforming to 

IS: 3090-1980 including chromium 

plated  fixtures and fastenings with one 

coat of wood primer etc. complete. 

(Excluding door frame) 

6.84 sqm 3478.3 23791.57 

12 Providing and applying washable 

distemper of approved quality, colour 

and shade to old/ ne surface in two 

coats including scaffolding, preparing 

the surface to receive the paint and 

applying putty complete. 

500.77 sqm 25.75 12894.82 

  
 Sum of (A) 16,17,787.88 
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Sr. 

No Item Description Qty Unit 

Rates 

(Rs.) 

Amount 

(Rs.) 

B Electrical works  

1 Providing & erecting Floor / Wall mounting, 

MCCB Panel board suitable for Four Pole 

Incoming 250A, 6 ways Four pole outgoing 

on provided iron frame, as per Specification 

No SWSWR/MCCBPB. (Excluding 

MCCB'S) ( DSR 2013-14  Item No. 5-7-3) 

1 Each  49008.00 49008.00 

2 Providing & erecting 3 Pole MCCB upto 

100A, 415V capacity with S.C. rating 25 kA 

(Ics=100% of Icu), thermal setting with 

provided leads on iron frame/wooden board 

as per specification No. SW-SWR/MCCB  ( 

DSR 2013-14  Item No. 5-5-1) 

2 Each  4877.00 9754.00 

3 Supplying, erecting & marking TPN MCB 

6A to 32A, C- series in provided distribution 

board as per specification No. 

SWSWR/MCB  ( DSR 2013-14  Item No. 5-

3-18) 

4 Each  987.00 3948.00 

4 Supplying, erecting & marking SPMCB 6A 

to 32A, C-series (for motor/power) in 

provided distribution board as per 

specification No. SW-SWR/MC ( DSR 2013-

14  Item No. 5-3-2) 

24 Each  173.00 4152.00 

5 Supplying, erecting & marking SPMCB 6A 

to 32A, B- series (for lighting) in provided 

distribution board as per specification No. 

SW-SWR/MCB ( DSR 2013-14  Item No. 5-

3-3) 

24 Each  162.00 3888.00 

6 Supplying & fixing CRCA sheet Box with 

earthing terminals for housing 4 Pole 

RCCB/RCCB+MCB complete on iron 

frame/laminated board. ( DSR 2013-14  Item 

No. 5-6-16) 

2 Each  261.00 522.00 

 

Cables 

     

7 Supplying, erecting & terminating PVC 

armoured cable 4 core 10 sq mm copper 

conductor continuous 5.48 sq mm (12 SWG) 

G.I. earth wire complete erected with glands 

& lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. 

CB-LT/CU ( DSR 2013-14  Item No. 7-2-11) 

40 Meter 610.00 24400.00 

8 Supplying, erecting & terminating PVC 

armoured cable 4 core 6 sq mm copper 
25 Meter 400.00 10000.00 
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conductor continuous 5.48 sq mm (12 SWG) 

G.I. earth wire complete erected with glands 

& lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. 

CB-LT/CU ( DSR 2013-14  Item No. 7-2-10) 

9 Supplying, erecting & terminating PVC 

armoured cable 2 core 6 sq mm copper 

conductor continuous 5.48 sq mm (12 SWG) 

G.I. earth wire complete erected with glands 

& lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. 

CB-LT/CU ( DSR 2013-14  Item No. 7-2-3) 

50 Meter 245.00 12250.00 

10 Supplying, erecting & terminating PVC 

armoured cable 4 core 50 sq mm copper 

conductor with continuous 5.48 sq mm (12 

SWG) G.I. earth wire complete erected with 

glands & lugs, on wall/ trusses/pole or laid in 

provided trench/ pipe as per specification no. 

CB-LT/CU ( DSR 2013-14  Item No. 7-2-15) 

10 Meter 2527.00 25270.00 

 Bunch of Wires 

 

    

11 Supplying & erecting mains with 2x2.5 

sq.mm. and earth wire 1.5 sq.mm FR PVC 

copper wire, in rigid PVC conduit min.20mm 

dia, as per specification No: WG-MA/PC, 

para no. 1.4.1   ( DSR 2013-14  Item No. 1-6-

3) 

380 Meter 123.00 46740.00 

12 Supplying & erecting mains with 2x4 sq.mm. 

and earth wire 2.5 sq.mm FR PVC copper 

wire in rigid PVC conduit min.20mm dia, as 

per specification No: WG-MA/PC, para no. 

1.4.1  ( DSR 2013-14  Item No. 1-6-5) 

180 Meter 153.00 27540.00 

13 Supplying & erecting mains 2x1.5 

sq.mm.and earth wire 1.5 sq.mm FR PVC 

copper wire, in rigid PVC conduit min.20mm 

dia, as per specification No: WG-MA/PC, 

para no. 1.4.1 ( DSR 2013-14  Item No. 1-6-

1) 

400 Meter 106.00 42400.00 

 Point Wiring 

 

 
   

14 Point wiring for light/fan/bell in 20 mm rigid 

PVC conduit with 1.0 sq.mm FRLS grade 

Copper wire with flush type switch and 

required accessories as per specification No: 

WG-PW/SW ( DSR 2013-14  Item No. 1-9-

6) 

80 Point 416.00 33280.00 

15 Point wiring for independent plug in 20 mm 20 Point 454.00 9080.00 
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rigid PVC conduit with 1.0 sq.mm FR grade 

Copper wire with flush type switch and 

required accessories as per specification No: 

WG-PW/SW  ( DSR 2013-14  Item No. 1-9-

7) 

16 Supplying & erecting telephone cable 3 pair 

with 0.5 mm dia. laid in provided PVC 

casing / conduit as per specification No. WG-

TW  ( DSR 2013-14  Item No. 1-10-3) 

600 Meter 25.00 15000.00 

17 Supplying & erecting telephone cable 20 pair 

with 0.5 mm dia. laid in provided PVC 

casing / conduit as per specification No. WG-

TW ( DSR 2013-14  Item No. 1-10-7) 

100 Meter 104.00 10400.00 

18 Supplying, erecting & commissioning MDF 

Box 100 x 100 pairs as per specification No. 

WG-TW ( DSR 2013-14  Item No. 1-11-3) 

1 Each  3033.00 3033.00 

19 Supplying & installing UTP networking Cat-

6 cable suitable for LAN / WAN Computer 

net-working as per specification No. WG-

COC/NC  ( DSR 2013-14  Item No. 1-12-1) 

600 Meter 43.00 25800.00 

20 Supplying and erecting rigid PVC conduit 25 

mm dia. with PVC accessories on wall 

/ceiling as per specification No: WG-

MA/CON, para no. 1.1.1  ( DSR 2013-14  

Item No. 1-2-8) 

1000 Meter 76.00 76000.00 

21 Supplying and fixing 24 port Patch Panel 

with tool-less keystone jacks in provided U 

Rack complete as per specification no. 

WGNAS/PP  ( DSR 2013-14  Item No. 1-14-

4) 

1 Each  10286.00 10286.00 

22 Supplying and fixing 6U Wall Mount Rack 

(Dimension-DxWXH - 450X550X367 mm) 

as per specification in approved manner  ( 

DSR 2013-14  Item No. 1-14-19) 

1 Each  6153.00 6153.00 

23 Supplying and fixing 1 meter length, UTP 

Patch cord of Cat 6 type in position as per 

specification No. WG-COC/PC   ( DSR 

2013-14  Item No. 1-12-6) 

20 Each  227.00 4540.00 

24 Supplying and fixing 3 meter length, UTP 

Patch cord of Cat 6 type in position as per 

specification No. WG-COC/PC   ( DSR 

2013-14  Item No. 1-12-7) 

20 Each  337.00 6740.00 

 Lighting 

 

    

25 Chrome Gold tube fixing 30 Each  480.00 14400.00 

26 Supplying and erecting fan hook box of 10 

mm M.S. round bar bounded to the R.C.C. 
15 Each  137.00 2055.00 
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bars upto 50 mm length each side and 

pierced through a 16 S.W.G. thick 

aluminum/M.S. Bowl 100 mm dia. or 

equivalent square size and having depth upto 

75 mm complete erected with duly painted 

by one coat of red oxide paint and two coats 

of paint erected in position and without any 

leakage of slurry of cement concrete on 

either side of the box and positioned to the 

bottom level of the slab. ( DSR 2013-14  

Item No. 2-12-5) 

27 Supplying and erecting Exhaust fan medium 

duty 230 V A.C. 50 cycles 225 mm. 

1400RPM with condenser complete erected 

in position with necessary materials. Fan 

motor with moisture proof treatment and ‘E’ 

class insulation and marking Sr. No. & date 

of erection ( DSR 2013-14  Item No. 2-13-

16) 

4 Each  1731.00 6924.00 

28 Supplying and erecting regular/ standard 

model Ceiling fan of 1200 mm. sweep 

complete erected in position as per 

specification no. FG  ( DSR 2013-14  Item 

No. 2-13-3) 

15 Each  1794.00 26910.00 

29 Supplying and erecting ‘B’ grade 

G.I.pipe/M.S. pipe down rod duly painted for 

fan complete erected with PVC two core 

flexible cable 24/0.2 mm copper PVC wire    

( DSR 2013-14  Item No. 2-12-6) 

15 Each  193.00 2895.00 

30 Supplying and erecting unbreakable 

concealed type modular switch box with 

double mounting plate for 3 module duly 

erected flush to wall with required chiselling 

and finishing with cement morter / POP as 

per required to match the background in an 

approved manner.   ( DSR 2013-14  Item No. 

1-8-37) 

30 Each  225.00 6750.00 

31 Supplying and erecting modular type switch 

16 / 20 A with indicator, ISI mark, approved 

make duly erected on provided plate and box 

with wiring connections complete. 

( DSR 2013-14  Item No. 1-8-6) 

30 Each  143.00 4290.00 

32 Supplying and erecting modular type 3 pin 6 

/ 16A multi socket with safety shutter ISI 

mark approved make duly erected on 

provided plate and box with wiring 

connections complete ( DSR 2013-14  Item 

30 Each  157.00 4710.00 
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No. 1-8-11) 

33 Supplying and erecting unbreakable 

concealed type modular switch box with 

double mounting plate for 2 module duly 

erected flush to wall with required chiselling 

and finishing with cement morter / POP as 

per required to match the background in an 

approved manner ( DSR 2013-14  Item No. 

1-8-36) 

30 Each  194.00 5820.00 

34 Supplying and erecting modular type 

computer Jack RJ 45 with safety shutter ISI 

mark approved make duly erected on 

provided plate and box with wiring 

connections complete. ( DSR 2013-14  Item 

No. 1-8-17) 

20 Each  134.00 2680.00 

35 Supplying and erecting modular type 

telephone socket two gang with safety shutter 

ISI mark approved make duly erected on 

provided plate and box with wiring 

connections complete. ( DSR 2013-14  Item 

No. 1-8-16) 

20 Each  112.00 2240.00 

36 Supplying and erecting modular type 

telephone socket one gang with safety shutter 

ISI mark approved make duly erected on 

provided plate and box with wiring 

connections complete.( DSR 2013-14  Item 

No. 1-8-15) 

30 Each  814.00 24420.00 

37 Supplying & erecting I.S.I. mark Rigid 

P.V.C. conduit 25 mm. dia. with necessary 

accessories in wall/floor with chiselling 

appropriately as per specification No: WG-

MA/CC, para no. 1.2.1   ( DSR 2013-14  

Item No. 1-1-9) 

300 Meter 108.00 32400.00 

38 Supplying and erecting modular type 

electronic step regulator for fan two module 

ISI mark approved make duly erected on 

provided plate and box with wiring 

connections complete. 

Note: Add Rs 60/- provision of additional 

two modules for box and 

double plate ( DSR 2013-14  Item No. 1-8-

23) 

15 Each  398.00 5970.00 

39 Supplying and erecting unbreakable 

concealed type modular switch box with 

double mounting plate for 8 module duly 

erected flush to wall with required chiselling 

and finishing with cement morter / POP as 

30 Each  412.00 12360.00 
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per required to match the background in an 

approved manner. ( DSR 2013-14  Item No. 

1-8-40) 

40 Supplying and erecting modular type switch 

16 / 20 A with indicator, ISI mark, approved 

make duly erected on provided plate and box 

with wiring connections complete ( DSR 

2013-14  Item No. 1-8-6) 

30 Each  143.00 4290.00 

41 Supplying and erecting modular type 3 pin 

6A multi socket with safety shutter ISI mark 

approved make duly erected on provided 

plate and box with wiring connections 

complete. ( DSR 2013-14  Item No. 1-8-10) 

30 Each  100.00 3000.00 

42 Supplying and erecting modular type 

blanking plate one module ISI mark 

approved make duly erected on provided 

plate & box        ( DSR 2013-14  Item No. 1-

8-25) 

30 Each  23.00 690.00 

43 Providing and placing in position (fixing) 

window AC (1.5 ton capacity) with all 

necessary fittings and fixtures as per 

specification. 

4 Each 30000 120000.00 

  
Sum of B (Rs.) 

7,42,988.00 

 

 

Total Amount = sum of (A) + Sum of (B) = 16, 17,787.88 + 7, 42,988 = 23, 60,776 /- 
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