(MM3-CBS-REL-PYL)

"Procurement, Supply, Installation, Testing and Commissioning of various Power Supply works including associated Civil works, required for diversion of 220 kV and 33 kV Transmission Lines along with the Transmission towers belonging to M/s Reliance Infrastructure Ltd. in Aarey depot area for Mumbai Metro Line -3"

Addendum No. 2

Date: - 04th Sept 2017

Section I: NIT	Claus	Clause No.1.1.2, Page No.1				Clause No.1.1.2, Page No.1			
	Sr. No.	Tender Schedule	Start Date & Time	End Date & Time	Sr. No.	Tender Schedule	Start Date & Time	End Date & Time	
	1.	Tender Authorization and Publishing		14/08/2017, 1800 hrs	1.	Tender Authorization and Publishing		14/08/2017, 1800 hrs	
	2.	Tender Document Download	14/08/2017, 1800 hrs	04/09/2017, 1000 hrs	2.	Tender Document Download	14/08/2017, 1800 hrs	11/09/2017, 1000 hrs	
	3.	Pre-bid Meeting	21/08/2017, 1100 hrs		3.	Pre-bid Meeting	21/08/2017, 1100 hrs		
	4.	Tender Closing	04/09/2017, 1000 hrs	04/09/2017, 1800 hrs	4.	Tender Closing		11/09/2017, 1800 hrs	
	5.	Opening Envelope, A – Tender Fees, EMD	05/09/2017, 1000 hrs	05/09/2017, 1800 hrs	5.	Opening Envelope, A – Tender Fees, EMD	12/09/2017, 1000 hrs	12/09/2017, 1800 hrs	
	6.	Opening Envelope B – Technical Bid	05/09/2017, 1000 hrs	05/09/2017, 1800 hrs	6.	Opening Envelope B - Technical Bid	12/09/2017, 1000 hrs	12/09/2017, 1800 hrs	
	7.	Opening Envelope C – Financial Bid	To be notified later	To be notified later	7.	Opening Envelope C – Financial Bid	To be notified later	To be notified later	