## (MM3-CBS-REL-PYL)

"Procurement, Supply, Installation, Testing and Commissioning of various Power Supply works including associated Civil works, required for diversion of 220 kV and 33 kV Transmission Lines along with the Transmission towers belonging to M/s Reliance Infrastructure Ltd. in Aarey depot area for Mumbai Metro Line -3"

## Addendum No. 4

Date: - 29th May 2017

01	Section I:	Clause No.1.1.2, Page No.1						Clause No.1.1.2, Page No.1					
	NIT	Sr. No.	Tender Schedule	Bidder Schedule	Start Date & Time	End Date & Time		Sr. No.	Tender Schedule	Bidder Schedule	Start Date & Time	End Date & Time	
		1.	Tender Authorizatio n and Publishing			10/04/2017, 1800 hrs		1.	Tender Authorization and Publishing			10/04/2017, 1800 hrs	
		2.		Tender Document Download	11/04/2017, 1000 hrs	08/06/2017, 1800 hrs		2.		Tender Document Download	11/04/2017, 1000 hrs	22/06/2017, 1800 hrs	
		3.	Pre-bid Meeting		21/04/2017, 1100 hrs			3.	Pre-bid Meeting		21/04/2017, 1100 hrs		
		4.		Seeking Clarification	11/04/2017, 1000 hrs	26/05/2017, 1800 hrs		4.		Seeking Clarification	11/04/2017, 1000 hrs	09/06/2017, 1800 hrs	
		5.	Tender Closing		09/06/2017, 1000 hrs	09/06/2017, 1800 hrs		5.	Tender Closing		23/06/2017, 1000 hrs	23/06/2017, 1800 hrs	
		6.	Opening Envelope, A – Tender Fees, EMD		12/06/2017, 1000 hrs	12/06/2017, 1800 hrs		6.	Opening Envelope, A – Tender Fees, EMD		27/06/2017, 1000 hrs	27/06/2017, 1800 hrs	
		7.	Opening Envelope B – Technical Bid		12/06/2017, 1000 hrs	12/06/2017, 1800 hrs		7.	Opening Envelope B – Technical Bid		27/06/2017, 1000 hrs	27/06/2017, 1800 hrs	
		8.	Opening Envelope C – Financial Bid		To be notified later	To be notified later	-	8.	Opening Envelope C – Financial Bid		To be notified later	To be notified later	