

CORRIGENDUM (Extension of Time)

D Ward, Mumbai".

18/07/2022 up to 13:00 Hrs

18/07/2022 at 17:00 Hrs

19/07/2022 at 15:00 Hrs

www.mmrcl.com.and.www.tenderwizard.com/MMRC.

Suitable addendum would be issued on the MMRCL/MMRCL's tender wizard website based on the gueries raised in pre bid meeting held on 17/06/2022. Further details and tender documents are available on our website

Mail id: rashmi.kadam@mmrcl.com | Ph. No. 022-69061353/370 Tender wizard ph. No.: 8951944383/9674758719

MML3/Planning/ENV/CER/WTE/22/2022:

as follows: Revised Schedule: NIT No.

Name of Work

Document download/

Sell end date (online) Bid submission

last date (online) Bid opening date &

Time (online)

Place: Mumbai

Date: 28.06.2022

and Location

electricity generation from municipal organic wet waste with 1 year operation and maintenance at LT market, D Ward, Mumbai" under NIT No.

MMRCL has now decided to extend the time for submission/inviting of the tenders

MML3/Planning/ENV/CER/WTE/22/2022

"Supply, Installation and Commissioning of 1.5 TPD capacity Bio-methanation plant along with electricity

generation from municipal organic wet waste with 1 year operation and maintenance at LT market.

> (R. Ramana) Executive Director (Planning)

> > Size 8 x 12 cm Eng

Corporation Limited (MMRCL) on 03/06/2022 for the work of "Supply, Installation and Commissioning of 1.5 TPD capacity Bio-methanation plant along with

Reference: Notice inviting Tender (NIT) published by Mumbai Metro rail

No./PRO/MMRC/11