Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

o Clause No. / Clause Description in PQ D t Applicant’ R Addend
No. | page No. ption in PQ Documen pplicant’s Query esponse endum
1 Footnote (vii) & | vii) Volume, number or rate of production | The Pre-Qualification requirement [4.2(b)] is for | Prequalification
Form 4.2(b) of any key activity can be demonstrated in | construction experience during last 10 years for | conditions prevail.
one or more contracts combined if executed | key activity. The rate of activity is not specified
during same time period. as a requirement.
The rate of production shall be the annual | However, the form specifies requirement on the
production rate for the key construction | basis of rate of production, whichis not in line
activity (or activities). For the rate of | with the specified PQ criteria.
production, either the average during the | We request to amend the form 4.2 (b) and delete
entire period or in anyone or more years | the rows for year 1, year 2...
during the period should be specified
2. Requirement4.2 The Works Completed in last 10 years are qualified | To  bring at par, | Please Refer
to meet the PQ criteria. Contract works values | Addendum
The price of the works executed in past have to | Will be calculated by | No.3
be adjusted to current price levels by factoringin | assuming 5% inflation
the general inflation rates. per annum for Indian
This is a general practice in all Metro projects | Rupees  and 2%
including DMRC escalation per annum
We request you to allow suitable inflation rates to | for foreign currency for
drive the current level of equivalent prices for the | first 9 years of values.
works executed in last 10 years.
3. (v) In case of a JV, the value of contracts | Kindly confirm that if the members of | Prequalification
completed by its members shall not be | JV/Consortium in any executed contract are same | conditions prevail.
aggregated to determine whether the | asmembers of JV/Consortium participating for the
requirement of the minimum value of a | current PQ invitation, The value of work shall be
single contract has been met. Instead, each | aggregated to calculate the minimum value
contract performed by each member shall | required to meet the criteria.
satisfy the minimum value of a single | This is acceptable criteria in all major Metro
contract as required for single entity. In | contracts including DMRC.
determining whether the JV meets the | Please confirm.
requirement of total number of contracts,
MM3-CBS-PST-001/2015 (11B) Page 1 of 16




Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr.

Clause No. /

No. page No. Clause Description in PQ Document Applicant’s Query Response Addendum
only the number of contracts completed by
all members, each of value equal or more
than the minimum value required, shall be
aggregated.
(vi) For contracts under which the
Applicant participated as a JV member or
subcontractor, only the Applicant's share,
by value, shall be considered to meet this
requirement.
4, Form 3.2 The average annual construction turnover The format for annual turnover, form 3.2 (b) | Deleted (Design &Build | Please Refer
Average should be at least USD 38 million or specifies the turnover from Design & Built | Construction only) Addendum
Annual equivalent thereof, calculated as total construction contracts. from Form 3.2. No. 3
Turnover certified payments received for contractsin | Our company is involved in diverse infrastructure
&Form progress and/ or completed, within the last | sectors and the audited financial statement of the
3.2(b 5 years, divided by 5 years. company have the information about overall
performance of the company including revenue
from projects accounted as per the requirement of
Accounting Standard 7 - construction contracts.
The specific information regarding Design & Build
Construction  contracts  wherein  annual
construction turnover calculated as total certified
payments received for contracts in progress
and/or completed is specifically not available
because we follow cost-to-cost method of
accounting of revenue for construction contracts
We therefore request you to amend the form and
allow average annual turnover data as stated in
financial results for the organization.
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / L —
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
5. PART - |, Sec - Design, Detailed Engineering, construction, Since Gas Insulated Switchgear (GIS) technology is | Description amended Please Refer
M testing and commissioning of at least two same to any Railway or other large utility projects, | as “Design, Detailed Addendum
Page No. QCR-6 | substations with primary voltage of 66 kv the experience of GIS of 66 kV or above in large | Engineering, No. 3
&7, and above; and a nominal voltage of 25 kV utility projects such as Thermal/ Nuclear power | construction, testing
Clause 4.2 (b) | for traction with use of GIS; along with plant, Airport, Steel plants to be considered. and commissioning of
A1) associated civil/E&M works, in the We request to amend the clause 4.2 (b) A (1) as | at least two
Specific preceding 10 years (ending December 31, below. substations with
Experience 2015). Suggested Text: Erima(;y \l;oltage fof 6:16 )
. '‘Design, Detailed Engineering, construction, V and above; of whic
gﬁ)p;(li\/’v ” \Tvr;erlf 2?\;: I(; oaL;Ithlze fzg] Cﬁz?::ts of: One testing - and pommjssioning of at least two | atleastone _substation
1) ) substations with primary voltage of 66 kV and | should be with GIS
RSS/TSS/AMS or above; and a nominal voltage of 25 kV for traction | technology. Also, at
with use of GIS or at least two substations with | least one substation
Two works of at least Rs. 90 crore each. primary voltage of 66 kV and above for other utility | should be for Traction
projects with use of GIS; along with associated | for 25KV secondary
civil/E&M works, in the preceding 10 years (ending voltage in the
December 31, 2015) ...." preceding 10 years
(ending December 31,
2015).
6. PART - I, Sec - Design, Detailed Engineering, construction, The value of switching stations alone in any metro/ | Description amended Please Refer
Il testing and commissioning of Switching Railway project is very small in a traction package. | as “Design, Detailed Addendum
Page No. QCR- | stations for traction at nominal voltage of We believe that the sentence " The above could be | Engineering, No. 3
éiause 42 () 25 kV with use.of GIS, in the preceding 10 So?jponetr;ts olf. |s]c Wd\liertently omitted while | construction, testing
A2) years as under: efining the value of Work. and commissioning of
Switching Stations for
We request to add the sentence si.mil-ar t0 | traction at nominal
One work of at least Rs. 40 Crores Or ngo/JvSS/ AMS power supply value description as | | 1206 of 25 kv with
Two works of at least Rs. 25 crores each Or | gyggested Text: use of GIS/AIS, in the
i ) i i L preceding 10 years as
Three works of at least Rs. 20 crores each ‘Design, Detailed Engineering , ... .. Switching | .
Stations for traction at nominal voltage of 25 kV '
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Clause 4.2 (b) B

Specific
Experience
(B) SCADA

Digital Protection Control System (DPCS), on
at least one metro/rail project of minimum
15 km, in the preceding 10 years (ending
December 31, 2015).

Relay Panels which consists of protection relays
and other IEDs for monitoring and control of the
switchgear and the power network.

Our understanding about 'Digital Protection
Control System (DPCS)' is that the SCADA being
offered should be the state of the art using ‘Digital’
Technology and not ‘Analog’. As regards the
‘Protection System’, it is a part of control and Relay
panels of the switchgear. Thus our understanding
is that the SCADA should be able to interface with
‘Protection and Control System’ of the Switchgear
and not be a part of SCADA itself. This is the
standard scheme used in all Metros. Please
confirm our understanding.

construction, testing
and commissioning of
SCADA for Traction and
Auxiliary systems,
including compatible
with Digital Protection
Control System (DPCS),
on at least one
metro/rail project of
minimum 15 km, in the
preceding 10 years
(ending December 31,
2015)”

Sr. Clause No. / L —
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
with use of GIS, in the preceeding 10 years as | One work of at least 7
under: switching stations.
The above could be component of: Or
One work of at least Rs. 40 Crores Or Two works of at least 5
Two works of at least Rs. 25 crores each Or switching stations each
Three works of at least Rs. 20 crores each ... Or
Three works of at least
4 switching stations
each
Work of Switching
Stations of above nos.
can be part of bigger
composite work.
7. PART - |, Sec - Design, Detailed Engineering, construction, The SCADA system interfaces with Traction and | Description amended Please Refer
M testing and commissioning of SCADA for Auxiliary systems through Remote Terminal Units | as “Design, Detailed Addendum
gage No. QCR- | Traction and Auxiliary systems, including (RTU) which in turn interface with the Control and | Engineering, No. 3
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

(1) RSS/TSS/AMS

Design, Detailed Engineering, construction,
testing and commissioning of at least two
substations with primary voltage of 66 kV
and above; and a nominal voltage of 25 kV
for traction with use of GIS; along with
associated civil/E&M works, in

the preceding 10 years (ending December
31, 2015).

The above could be components of: One
work of at least Rs 145 crores

Or

Two works of at least Rs. 90 crore each.
(2) Switching Stations - Design, Detailed
Engineering, construction, testing and
commissioning of Switching Stations for
traction at nominal voltage of 25 kV with
use of GIS, in the preceding 10 years as
under:

One work of at least Rs. 40 Crores

Or

Two works of at least Rs. 25 crores each
Or

Three works of at least Rs. 20 crore

supply and power distribution sectors, but very
few are in the traction GIS requirement.
Requested to remove the and a nominal voltage
of 25 kV for traction with use of GIS.

Switching stations of GIS type have not been
proposed in Indian Railways. Please confirm the
same is AlS.

to Query at Sr. No 5.

Please refer response
to Query at Sr. No 6.

or. Clause No. / Clause Description in PQ Document Applicant’s Que Response Addendum
No. | page No. p pp ry p
8. 4.2b A (A) Power Supply GIS is being built across world in different power | Please refer response Please Refer

Addendum
No. 3

Please Refer
Addendum
No. 3

MM3-CBS-PST-001/2015 (11B)
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o N
No Clause Description in PQ Document Applicant’s Query Response Addendum
. page No.
9. 4.2 A (A) Power Supply 1. GIS is new concept and not much RSS/TSS/ASS Please refer response Please Refer
QCR-6 (1) RSS/TSS/AMS are constructed, catering nominal Voltage of 25 | to Query atSr.No5. | Addendum
Design, Detailed Engineering, construction, | kV as well. No. 3
testing and commissioning of at least two | 2. Asin the Metro system or Other Electrical
substations with primary voltage of 66 kV Utilties mostly GIS are not used.
and above; and a nominal voltage of 25 kV 3. Requested to remove the and a nominal
for traction with use of GIS; along with voltage of 25 kV for traction with use of GIS.
associated civil/E&M works, in the 4. We therefore propose for qualification
preceding 10 years (ending December 31, purposes to allow the work experience of AlS -
2015). RSS/TSS/ASS being built across for different
The above could be components of: One power supply and power distribution sectors.
work of at least Rs. 145 crores 5. The Values mentioned to meet the
or Qualification requirement of Single/ Two / Three
Two works of at least Rs. 90 crore each. Work in this category may be replaced with KM
of work Executed, the Values may be removed
for Qualification purposes.
10. 4.2bA, (A) Power Supply 1. Switching stations are AlS type constructed in Please refer response Please Refer
QCR 6 (1) RSS/TSS/AMS Main line Railways. to Query at Sr. No 6. Addendum
y

Or 2 we request you relax the mandatory No. 3
Two works of at least Rs. 90 crore each. qualification requirement of Switching station
(2) Switching Stations - Design, Detailed construction with GIS and allow bidder to qualify
Engineering, construction, testing and with Switching Station Construction of Main line
Commissioning of SWItChlng Stations for RailWﬁyS qualiﬁcations too. 3. The Values
traction at nominal voltage of 25 kV with mentioned to meet the Qualification requirement
use of GIS, in the preceding 10 years as of Single/ Two / Three Work in this category
under: may be replaced with KM of work Executed,
One work of at least Rs. 40 Crores Or Two the Values may be removed for Qualification
works of at least Rs. 25 crores each Or PUrPOSES.
Three works of at least Rs. 20 crore
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)

Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o N
No. page No. Clause Description in PQ Document Applicant’s Query Response Addendum
11. Prequalification

1. The scope of electrical work mentioned in IFP
can be carried out by entities having experience
in complete design, supply, erection, testing and
commissioning on a turnkey basis of EHV
substations/systems of 110KV and above.

2.For a manufacturer who has recently secured
approval of RDSO for electrical equipment, with
the capability for system integration, and who is
interested to take up turnkey electrical works
including in railways & metros, the presence of
word Traction' restricts participation of such
recently RDSO approved manufacturers with
capabilities in this project.

Taking into account these above points, we would
like to make representation to allow participation
of entities/groups with experience in EHV
substation (GIS) & cabling projects without
specific requirement of having executed traction
projects.

conditions prevail.
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)

Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / L —
No page No Clause Description in PQ Document Applicant’s Query Response Addendum
12. Secti_o_n . The gudited balance sheets or, if_ not We would request, that since the For C_ompliance Please Refer
Srl{glrﬂ;:trl]zn required by the_laws pf the Applicant’s applicant/consortium isjointly & reqmrer_n.ent_ Addendum
Relquilrements country, other financial statements severally responsible for the project Prqugllflcatlon - No. 3
2.1 Financial acceptz;blltle go theb Er_nplgyer(,jfor the last 5 delivery the technical & financial conditions prevail.
Performance years shall be submitted and must qualifications should be considered at
demonstrate the current soundness of the . : .
(pg QCR-5) the applicant/consortium (instead of

Applicant’s financial position and indicate
its prospective long-term profitability.

As the minimum requirement, an
Applicant’s net worth calculated as the
difference between total assets and total
liabilities should be positive.

each member) level itself, only in those
instances where the Applicant
comprises of a consortium of
companies form the same group or are
under common control ,

Hence we request the following
amendment to the clause:

Fact| Requir| Singl | Joint Venture
e

or |emenfe " [TAl [ Eac 0
t ENtit| part h ne

y ies | Memb | me

com er mh

The Must| Must| Must N/A

audit| me | me | meet
et |et | feque

bala | roq | req | ment

Fin | N ire | uire | N/A

an shee me | me
cia | ts nts | nts
| or,..
Pe | lo
rfo | ng

rm =
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / L —
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
13. Section Il. PDA: | At this time the Employer does not intend In support of the “Make in India” initiative of the | PDSITA 22.2 modified. | Please Refer
ITA22.2 to execute certain specific parts of the Indian Government and also to facilitate ease in Addendum
Works by subcontractors selected in maintenance and easy availability of spares, work No. 3
advance (Nominated Subcontractors). and equipment should be manufactured in India.
We therefore request that the works/contract
should be allowed to be assigned/Novation and/or
Subcontract to a local Indian company which is an
affiliate that is directly or indirectly controlled, or
is controlled by or are under common control with
the applicant.
14, Section I. ITA Only the qualifications of the Applicant shall | We request you that with reference to ITA 4.5, | Prequalification
23.4 be considered. In particular, the while computing the technical and financial | conditions prevail.
qualifications of a parent or other affiliated | capacity of the applicant, the technical and
company that is not party to the Applicant financial capacity of their partners and any of their
under a JV in accordance with ITA 4.2 shall affiliates that are directly or indirectly controlled,
not be considered or are controlled by or are under common control
with the firm should also be considered for the
purpose of eligibility.
Hence ,we propose the following amendment in
this clause:
“Generally, only the qualifications of the Applicant
shall be considered. However, in particular, the
qualifications i.e. general experience and financial
resources ofaparent or other affiliated company
that is not party to the Applicant under a JV in
accordance with ITA 4.2 shall not be considered. ,
with the provision of Parent Company Undertaking
to be described in the RFP.”
15. Section V. (a) reflect the financial situation of the We request that clause be amended as follow: Prequalification
Application Applicant or in case of a JV, of each “reflect the financial situation of the Applicant or | conditions prevail.
Forms member, and not of an affiliated entity in case of a JV, of each member, and not /or of an
Form FIN-3.1: affiliated entity (such as parent company or group
MM3-CBS-PST-001/2015 (11B) Page 9 of 16




Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o N
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
2. Financial (such as parent company or group member).”
Documents, (a) | member).
(pg AF-11)
16. PART - |, Sec - Design, Detailed Engineering, construction, The Gas Insulated Switchgear (GIS) technology at | Please refer response Please Refer
Il testing and commissioning of at least two | the primary voltage level for a metro / Railway | to Query at Sr. No 5. Addendum
Page No. QCR-6 | substations with primary voltage of 66 kV project is started in recent years. The Experience No. 3
&7,Clause 4.2 | and above; of GIS at primary level could be considered for
(b) A-(1), other utility projects such as Thermal/ Nuclear
Specific and a nominal voltage of 25 kV for traction power plant, Airport, Steel plants, if required.
Eg&?e”rence (A) | with use of GIS; The required value mentioned for RSS/TSS/AMS is
Supply(1) along with associated civil/E&M works, in ?I)éiemerrl]yet?gh. gio?eegt S“CA t%ueldehl?eey anic?cit\r/]ig
RSS/TSS/AMS the preceding 10 years (ending December 'RSS/TSS/AMS' should be based on quantity and
31, 2015). o . . L
not on the 'Financial Value' of key activity. Request
to delete the 'Financial Value'.
In view of above we request to amend the clause
The above could be components of: One as below.
work of at least Rs. 145 crores Option-1 (Quantity Based and adding AIS at
or primary)
Suggested Text:
Two works of at least Rs. 90 crore each. 'Design, Detailed Engineering, construction,
testing and commissioning of at least two
substations with primary voltage of 66 kV and
above with use of GIS / AlS; and a nominal voltage
of 25 kV for traction with use of GIS ; along with
associated civil/E&M works, in the preceding 10
years (ending December 31, 2015)’
If 'Financial Value' is mandatory, please consider
below option.
Option-2 (Based on reasonable Financial Value and
adding AlS at primary)
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr.

No.

Clause No. /
page No.

Clause Description in PQ Document

Applicant’s Query

Response

Addendum

Suggested Text:

'‘Design, Detailed Engineering, construction,
testing and commissioning of at least two
substations with primary voltage of 66 kV and
above with use of GIS / AlS; and a nominal voltage
of 25 kV for traction with use of GIS ; along with
associated civil/E&M works, in the preceding 10
years (ending December 31, 2015)’

The above could be components of: One work of
at leastRs. 50 Cr or

Two works of at least Rs. 35 Cr each.

Option-3 (Not restricting to Metro Environment)
Suggested Text:

'‘Design, Detailed Engineering, construction,
testing and commissioning of at least two
substations with primary voltage of 66 kV and
above with use of GIS ; and a nominal voltage of 25
kV for traction with use of GIS or other voltages of
utility projects with conventional switchgears;
along with associated civil/E&M works, in the
preceding 10 years (ending December 31, 2015)°
The above could be components of: One work of
at leastRs. 120 Cr or

Two works of at least Rs. 90 Cr each.

7.

PART -1, Sec -
1]l

Page No. QCR-
7,

4.2 (b) A-2

Specific
Experience

Design, Detailed Engineering, construction,
testing and commissioning of Switching
Stations for traction at nominal voltage of
25 kV with use of GIS, in the preceding 10
years as under:

The value of switching stations alone in any metro/
Railway project is very small in a traction package.
The required value mentioned for Switching
stations is extremely high. As per JICA guideline
and other JICA metro projects, the key activity
'Switching stations' should be based on quantity
and not on the ‘Financial Value' of key activity.

Please refer response
to Query at Sr. No 6.

Please Refer
Addendum
No. 3

MM3-CBS-PST-001/2015 (11B)
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o N
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
(2) Switching One work of at least Rs. 40 Crores Or Request to delete the 'Financial Value'.
stations Two works of at least Rs. 25 crores each Or Switching Stations experience should not be
) insisted for underground metro alone as the
Three works of at least Rs. 20 crores each experience of elevated metro is similar in terms of
technical specifications, equipment supply and
functional requirements.
In view of above we request to amend the clause
as below.
Option-1 (Quantity Based)
Suggested Text:
'‘Design, Detailed Engineering, Switching Stations
for traction at nominal voltage of 25 kV with use of
GIS, in the preceeding 10 years as under:
One work of at least 4 switching stations
(SS,SP,SSP) Or
Two works of at least 3 Switching stations
(SS,SP,SSP) each'
If 'Financial Value' is mandatory, please consider
below option.
Option-2 (Based on reasonable Financial Value)
Suggested Text:
'‘Design, Detailed Engineering, ....... Switching
Stations for traction at nominal voltage of 25 kV
with use of GIS, in the preceeding 10 years as
under:
One work of at least Rs. 12 Cr or
Two works of at least Rs. 8 Cr each or
Three works of at least Rs. 6 Cr each
Option-3 (Quantity based and Not restricted to
Underground Metro, hence adding AlS)
Suggested Text:
MM3-CBS-PST-001/2015 (11B) Page 12 of 16



Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o N
No. Clause Description in PQ Document Applicant’s Query Response Addendum
page No.
'‘Design, Detailed Engineering, Switching Stations
for traction at nominal voltage of 25 kV with use of
GIS /AIS, in the preceeding 10 years as under:
One work of at least 6 switching stations
(SS,SP,SSP) Or
Two works of at least 4 Switching stations
(SS,SP,SSP) each'
18. 4.2 (b) Specific (A) Power Supply RSS/TSS/AMS (A) Power Supply (1) RSS/TSS/AMS Please refer response Please Refer
Experience Design, Detailed Engineering, Design, Detailed Engineering, construction, testing | t0 Query atSr.No5,6 | Addendum
construction, testing and commissioning of | 4nq commissioning of at least two Substations | & 7- No. 3
at least two substations with primary with primary voltage of 66 kV and above; and a
voltage of 66 kv and above; and anominal | ,mina| voltage of 25 kv for traction/ Power
voltage .Of 25k _for tra(_:t!on with use Of_GIS; transmission in the preceding 10 years (ending
along with associated civil/E&M works, in December 31, 2015)
the preceding 10 years (ending December ’ '
31, 2015).
The above could be components of: One
work of at least Rs. 145 crore
Or
Two works of at least Rs. 90 crore each.
2) Switching Stations - Design, Detailed
Engineering, construction, testing and
commissioning of Switching Stations for
traction at nominal voltage of 25 kV with
use of GIS, in the preceding 10 years as
under:
One work of at least Rs. 40 Crores Or
Two works of at least Rs. 25 crores each Or
Three works of at least Rs. 20 crores each
(B) SCADA System
Design, Detailed Engineering, construction,
testing and commissioning of SCADA for
Traction and Auxiliary systems, including
MM3-CBS-PST-001/2015 (11B) Page 13 of 16



Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Sr. Clause No. / o L
No Clause Description in PQ Document Applicant’s Query Response Addendum
. page No.
Digital Protection Control System (DPCS), on | (B) SCADA
at least one metro/rail project of minimum | pegjon petailed Engineering, construction, testing
15 km, in the preceding 10 years (ending | 5,4 commissioning of SCADA equipment's for
December 31,2015). Traction/ Power Distribution/ Power Transmission
(C) 110 kV Cabling Works Network
; : : ; : ; . Please Refer
Design, Detailed Engineering, supply, tDeil_gn, Dedta|led E_ng|_negr|ng,fs_uppllyt, ISStag?tlon]; (C) 100KV Cabling Addendum
installation, testing and commissioning of eskmg adnh_cr?mmlslag_nlng 0 ||_”|sug € dca es Od Works No. 3
insulated cables of 66 kV and higher 3_3_ V and higher mcq ing associated undergroun Description amended .
including associated underground civil civil works as follows: as “Design, Detailed
works as follows: Engineering, supply,
installation, testing and
commissioning of
double circuit three
phase insulated cables
of 66 kV and higher
including associated
underground civil
works as follows:
One work of at least 5
Route km Or Two
works of at least 3
Route km each Or
Three works of at least
2 Route km each”
19. 4.2 (b). : : . . . In certain countries the traction voltage is 1500 V Prequalification
o Design, Detailed Engineering, construction, . ; . .
Specific : P . DC and companies have executed projects for conditions prevail.
. testing and commissioning of Switching . . : .
Experience : . . electric traction for Metro Rail/ Suburban rail
Stations for traction at nominal voltage of 25 oy .
kV with use of CIS, in the preceding 10 years network with incoming
' Voltage as 110 KV AC & traction voltage of 1500 V
as under
DC Please accord your acceptance.
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

payments received for contracts in progress
and / or completed, within the last 5 years,
divided by 5 years.

contracts in progress and / or completed, Within
the last 5 years, divided by 5 years (Joint Verdure
Company (or) Indian company recently established
having collaboration with Foreign Company
credentials are acceptable).

Sr. Clause No. / o N
No Clause Description in PQ Document Applicant’s Query Response Addendum
. page No.

P0. 4.2 (b), Design, Detailed Engineering, construction, | Our JV partner having experience as follows: Prequalification
Specific testing and commissioning of Switching 1. The Nominal voltage of tractionis 33 kV. | conditions prevail.
Experience Stations for traction at Kindly confirm the same meets

nominal voltage of 25 kV with use of GIS, in prequalification
the preceding 10 years as under
1. . ITA contains all the
Some clauses like ITA 4.3, 4.4,4.5,4.6, & 4.7 ... etc., clauses
ITA ITA4.3 4.4,45 4.6 8 4.7 are missing in the downloaded tender docume_nt,
kindly provide the same to enable us to scrutiny
fully and submit.

2. 3.1: The audited balance sheets or, if not | The audited balance sheets if not required by the | Prequalification
Financial requirement by the laws of Applicants | laws of the Applicant Country other financial | conditions prevail.
Performance country, other financial statements | statement acceptable to the Employer, for the 5

acceptable to the Employer, the last 5 years | years shall submitted and must demonstrate the
shall be submitted and must demonstrate | current soundness of Applicant’s financial position
current soundness of the Applicant's | indicate its prospective long-term profitability.
financial position and indicate its o ] ] i
prospective lone-term profitability. As the AS_ the minimum requirement, an A!opllcants (on)
minimum requirement, an Applicant’s net Joint Venture_ Company (pr) Indian c_ompa_ny
worth calculated the difference between receﬂtly establlsheld and havmr? coIIIabIoragon wEh
total assets and liabilities should be Fgre|gn Company’s net worth calcu ate_ a§_t. €

o difference between total assets and total liabilities
positive. .

should be positive.

P3. 3.2 The average annual construction turnover | The average annual construction turnover should | Prequalification
Average should be at least USD 38 million or | be at least USD 38 million Or equivalent thereof | conditions prevail.
Annual equivalent thereof calculate as total certified | Calculated as total certified payments received for
Turnover

MM3-CBS-PST-001/2015 (11B)
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Pre-Qualification Queries of IFP No: MM3-CBS-PST-001/2015 (11B)
Applicants Queries and Responses date 11" April 2016

Experience

(C) 110 kv Cabling Works:

Design, Detailed Engineering, supply,
installation testing and commissioning of
insulated cables of 66 kV and higher
including associated underground civil
works as follows: One work of at least 5 km
(or) Two works of at least 3 km (or) Three
works Of at least 2km each

Design, Detailed, Engineering, supply, installation
testing and commissioning of insulated cables of
66 kV and higher including associated
underground civil works as follows: One Work of at
least 5km (or Two works of at least 3 km each (or)
Three works of at least 2 km each

(or) Supply of at least 15 KM’s (or) Joint Venture
Company (or) Indian company established and
collaboration with Foreign Company credentials
are acceptable).

Sr. Clause No. / o L
No Clause Description in PQ Document Applicant’s Query Response Addendum
. page No.
P4, 3.3 : Liquidity The total amount, USD 8 million, Of liquid The total amount, USD 8 million, of liquid assets | Prequalification
Position assets and lines of credit during duration of | and lines or credit during the duration of contract | conditions prevail.
contract. (Joint Venture Company (or) Indian company
recently established having collaboration with
Foreign Company credentials are acceptable).
P5. 4.2 (b): Specific | 4. Experience (C) 110 kV Cabling Works: Description amended Please Refer

as “Design, Detailed
Engineering, supply,
installation, testing and
commissioning of
double circuit three
phase insulated cables
of 66 kV and higher
including associated
underground civil
works as follows:

One work of at least 5
Route km Or Two
works of at least 3
Route km each Or
Three works of at least
2 Route km each”

Addendum
No. 3
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