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Pre-Qualification Queries of IFP No:- MM3-CBS-TWK
QUERIES AND RESPONSES, Date 05-07-2017

Prequalification of Applicants for the Procurement of Part Design, Supply, Installation Testing and Commissioning of Ballastless track for underground section from Aarey to Cuffe Parade, Ballasted Track in the area of at-

grade Aarey station and in the Depot for the Mumbai Metro Line 3.

S.No Subje;;;flilcéllause/ Clause Description Applicant’s Query MMRCL Response A(deeesr/]Sg)m
1 |Section i QCR|Specific Construction Experience:|Specific Construction Experience (Ref: Clause 4.2(a)(i) of Section Il1): Section Il QCR [/ Specific Construction YES
/Specific Construction|"Total of Thirty Five (35) km single Ballastless Experience 4.2(a) (i) page 3 of 4 is modified as
Experience track of Underground and or Elevated from |As per Clause 4.2(a)(i) of Section Il of PQ. Document, pertaining to Specific{below.
4.2(a)(i)/Page 30of 4 [maximum of Two (2) number of distinct contracts |Construction experience of 35km Ballastless track, experience of Prime
of comparable nature and complexity ™ of the |Contractor alone has been permitted for qualification. Whereas, under Clause
proposed contract in Design, Supply, installation, |4.1 pertaining to General Construction Experience and Clause 4.2(a)(ii){Total of Thirty Five (35) km single Ballastless
testing and commissioning Contracts that have |Pertaining to Specific construction experience, construction experience asitrack of Underground and or Elevated from
been successfully (i completed as a prime prime contractor or subcontractor or management contractor is admissible.  [maximum of Two (2) number of distinct contracts
contractor (single entity or Consortium/JV member) _ _ _ _ of comparable nature and complexity O of the
(iv) Starting from the period 1.1.2006 till the date of We_ request you to appreciate that mternat_mnqlly most of_ the major Metro proposed contract in _De_3|gn, Supply, installation,
submission of application.” projects are _constru_cted on _EPC basis, Wh_lch_ m;lude de_S|gn, procurem_ent, testing and commissioning Contracts that have
constructhn/ms_talIatlon, testing and commissioning pf V|aduct,_TunneII|ng, been successfully (i) completed as a prime
Dep_ots, Signalling, Overhead Qontact System, Tra_ctlor_1 substa_tlons,_ T_rack, contractor  (single entity or Consortium/JV
Rolling stock_and other related items of work. Co_n3|d_er|ng relative pnorlty_of member),management contractor or
these works, in terms of cost, value of track work is quite less. Combined with W) , f the period
the fact there is always a limitation on the number of members allowed to subcontragtor Startlng _from € P
. . . : . ) 1.1.2006 till the date of submission of application.
form a Joint Venture, track work in major EPC projects is invariably executed
by engaging Specialist Track contractors as sub-contractor.
In view of above we request you to review Sub-clause 4.2(a)(i) and
include/permit subcontractor and management contractor, as done in Sub
clause 4.1 and 4.2(a)(ii) for evaluating qualification of bidder.
2 |Section i QCR|Specific Construction Experience:| Please permit designer as sub-contractor for the qualification. The Prequalification Conditions shall prevail. NO
/Specific Construction|"Total of Thirty Five (35) km single Ballastless
Experience track of Underground and or Elevated from
4.2(a)(i)/Page 3 of 4 maximum of Two (2) number of distinct contracts
of comparable nature and complexity (ii) of the
proposed contract in Design, Supply, installation,
testing and commissioning Contracts that have
been successfully (iii) completed as a prime
contractor (single entity or Consortium/JV member)
(iv) Starting from the period 1.1.2006 till the date of
submission of application."
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Subject ref /Clause/

Addendum

S.No Page No. Clause Description Applicant’s Query MMRCL Response (Yes/No)
3 |Section i QCR|Specific Construction Experience:|Request you to kindly modify this clause as : The Prequalification Conditions shall prevail. NO
/Specific Construction|"From the above or other contracts, Execution and |One of the partner should have done underground Metro work of 10 Km from
Experience successful completion of Ten (10) km single track [maximum of two (2) number of distinct Contract and should have executed
4.2(a)(ii)/Page 3 of 4 |underground ballastless Track work of comparable |10 Km of Ballastless Track work in elevated metro
nature and complexity (ii) from maximum of Two
(2) number of distinct contracts, completed as
prime contractor (single entity or Consortium/JV
member), management contractor or subcontractor
(iv) during the period starting from 1.1.2006 till the
date of submission of application."
4 |Section i QCR|Total of Thirty Five (35) km single Ballastless|As you must be aware in the Metro Projects, the client award maximum 3|The Prequalification Conditions shall prevail. NO

/Specific Construction
Experience 4.2(a)()) &
4.2 (a) (ii) / Page 3 of 4

track of Underground and or Elevated from
maximum of Two (2) number of distinct contracts
of comparable nature and complexity (ii) of the
proposed contract in Design, Supply, installation,
testing and commissioning Contracts that have
been successfully (iii) completed as a prime
contractor (single entity or Consortium/JV member)
(iv) Starting from the period 1.1.2006 till the date
of submission of application.

From the above or other contracts, execution and
successful completion (iii) of Ten (10) km single
track underground ballastless Track work of
comparable nature and complexity (i) from
maximum of Two (2) number of distinct contracts,
completed as prime contractor (single entity or
Consortium/JV member),management contractor
or subcontractor (iv) during the period starting from
1.1.2006 till the date of submission of application."

stations & Tunnels connecting these 3 stations therefore from two projects it
is Practically not possible to derive total length of 35km.However, from 2
Projects it is possible to derive 10 km.

Request you consider the above facts and amend the QR, so that more
metro construction company can participate in the said Project.
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