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MUMBAI METRO RAIL CORPORATION LTD 
 
 
 
 

                                                        e-TENDER FOR 
 
 

“Design, Supply, installation, testing and commissioning of 16 kWp  
Grid Export (On-Grid) Roof Top Mounted  Solar PV Plant” at MMRC, 

NaMTTRI Building, BKC, Bandra(E), Mumbai. 
 
 
 

 
 
 
 

ESTIMATED COST: ₹19 Lacs. 
 

TENDER FEE: ₹ 2500 /- (Non-Refundable) 
 

 
 
                                                     

 
 
 
 
 
 
 
 

BID DOCUMENT 
 

Mumbai Metro Rail Corporation Limited 

4th floor,NaMTTRI Building, Behind MMRC ,Plot No R-13,E Block, 

Bandra-Kurla Complex,Bandra (E), Mumbai – 400 051. 

e- Tender Notice 
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                                       Mumbai Metro Rail Corporation Limited 

4th floor,NaMTTRI Building, Behind MMRC ,Plot No R-13,E Block, 

Bandra-Kurla Complex,Bandra (E), Mumbai – 400 051. 

E- Tender Notice 

 
Mumbai Metro Rail Corporation Limited (MMRC) invites Percentage rate bids through E-

Tendering portal from agencies fulfilling the criteria given in details tender notice.  

 

  

 

The e-Tender can be downloaded on registration on 
https://etendermmrda.maharashtra.gov.in as per above mentioned dates. Any additional 

information & help for uploading & downloading the e-tender, may be availed by contacting 

MMRC’s e-tendering service desk at the following 

etendersupport@mailmmrda.maharashtra.gov.in or call us on 022 - 26597445. 

 

 

Date:  

Place : Mumbai   

Sd/- 

Executive Director/Elect. 

MMRC 

 
 

 

 

 

 

 

 

 

 

S

r 

Parameters Details 

1 Name of work 
“Design, Supply, installation, testing and commissioning of 16 kWp  

Grid Export (On-Grid) Roof Top Mounted Solar PV Plant”. 

2 Estimated Cost  ₹19 Lacs (Including Taxes) 

3 Contact details 
Mr. Sushil Bhavthankar (AGM/Elect.), 022-26597674.  
 

4 Important dates 

Milestone 
From 

date/time 

To  

date/time 

Tender 

release 

6/10/2016 

10.00 am 

7/10/2016  

06.00 pm 

Tender 

document   

download 

8/10/2016  

10.00 am 

18/10/2016 

03.00 pm 

Last date of  

Online  

submission 

20/10/2016 

03.00 pm 

3/11/2016 

03.00 pm 
 

https://etendermmrda.maharashtra.gov.in/
mailto:etendersupport@mailmmrda.maharashtra.gov.in
callto:+91%2022%2026597445
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C O N T E N T S 

 

Name of Work- “Design, Supply, installation, testing and commissioning of 16 kWp  Grid 

Export (On-Grid) Roof Top Mounted Solar PV Plant”.       
 

                       

Chapter Description 

Page No. 

From To 

I 
Detailed E-Tender Notice and guidelines for 

submission of tender 
5 11 

II Bank Guarantee Bond 13 14 

III Details to be submitted by E-Tenderer 15 17 

IV General Conditions of Contract     19 21 

V Additional General Conditions 23 27 

VI Special Conditions of Contract 29 33 

VII Technical Specifications 35 45 

VIII Contract Agreement  47 48 

IX Declaration by Contractor 49 49 

X Percentage rate tender form B-1 51 57 

XI Conditions of Contract Form 59 77 

XII Price variation Clause 79 79 

XIII Schedule ‘A’  81 83 
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CHAPTER-I 

E-TENDER NOTICE AND GUIDELINES FOR SUBMISSION OF TENDER 
 

E-Tendering Portal: https://etendermmrda.maharashtra.gov.in 

 

Mumbai Metro Rail Corporation Ltd (MMRC) invites Percentage rate bids through E-tendering 

portal for “Design, Supply, installation, testing and commissioning of 16 kWp  Grid Export (On-

Grid) Roof Top Mounted Solar PV Plant”, from agencies/firms fulfilling conditions as under:  

1. Bidders should have experience of successfully completed similar kind of works during 3 years 

ending with last day of the month previous to the one in which the bids are invited, should be 

either of the following –  

 

i. Three similar completed works costing not less than the amount equal to 40% of 
the estimated cost.  

Or 
ii. Two similar completed works costing not less than the amount equal to 50% of the 

estimated cost.  
Or 

iii. One similar completed work costing not less than the amount equal to 80% of the 
estimated cost. 
 

‘Similar Works’ are defined as: Any Solar PV (Grid connected) system work done in Central 

or State Govt. Department /PSU/Reputed Private Firms. 

 

2.  Contractor should upload scanned copy of PAN Card as well as Solvency certificate for an 

amount of 30% of the estimated cost as per Pro-forma given in Tender Document. 

 

3.        The tenders will be received online on above mentioned MMRDA’s official E-Tendering portal 

and will be opened by ED-Electrical or his authorized representative on scheduled date and 

time. 

 

4.  Details of tender:  

 
a. Name of Work: 

 
 “Design, Supply, installation, testing and commissioning of 16 kWp  
Grid Export (On-Grid) Roof Top Mounted Solar PV Plant”. 
 

b. Estimated Cost of Work        : Rs.19 Lacs.  
 

 
c. EMD / Bid Security               : Rs.19000/-  

 
 

d. Period of Completion            : 2 months. 
 

 

 

 

 

 

 

 

https://etendermmrda.maharashtra.gov.in/
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5.         Online E-Tender Schedule:  

Sr.No. Tender Schedule Bidder Schedule 
Start Date 

& Time 

End Date 

& Time 

1 
Tender Authorization 

and Publishing 
------------ 

6/10/2016 

10.00 am 

7/10/2016 

06.00 pm 

2 ---------- 

Tender 

Document 

Download 

8/10/2016 

10.00 am 

18/10/2016 

03.00 pm 

3 Pre-Bid meeting Pre-Bid Meeting 
19/10/2016 

11:00 am 

19/10/2016 

12:00 pm 

4 ---------- 
Bid Preparation 

and Submission 

20/10/2016 

03.00 pm 

3/11/2016 

03.00 pm 

5 Tender Closing ---------- 
4/11/2016 

03.00 pm 

4/11/2016  

06.00 pm 

6 ---------- 
Online Control 

Transfer of Bid 

7/11/2016 

10.00 am 

7/11/2016 

06.00 pm 

7 
Opening Envelope  

A-Tender Fees, EMD 
--------- 

8/11/2016 

10.00 am 

8/11/2016 

06.00 pm 

8 
Opening Envelope  

B - Technical Bid 
-------- 

9/11/2016 

10.00 am 

11/11/2016 

06.00 pm 

9 
Opening Envelope  

C - Financial Bid 
--------- To Be Notified Later 

 

6. Bidders should have valid class 2 or 3 Digital Signature Certificate (DSC) having both Signing 

and Encryption Certificates obtained from any Certifying Authorities empanelled by Controller 

of Certifying Authorities India. In case of requirement of DSC, Bidders should go to 

https://etendermmrda.maharashtra.gov.in/files/mmrda/misc/Digital%20Certificate.rar  and 

follow the procedure mentioned in the document procedure for Digital Certificate. Bidders who 

are participating in e-tendering for the first time shall have to obtain User ID & password from 

the above mentioned portal.   

7. Tender Document and Supporting can be downloaded for reference purpose from the e-

Tendering Portal of MMRDA during the period mentioned in the tender notice. Interested 

Bidders have to make online payment of Rs. 2,500/- (Rupees Two Thousand Five Hundred 

only) inclusive of MVAT (non-refundable) as Tender Processing Fee using online payment 

gateway during bid preparation using Debit Card/Credit Card/Net Banking. Tender Fee receipt 

will be system generated during bid preparation.  

8. Tender Fee receipt must be uploaded during bid preparation by the bidder. 

9. The competent authority reserves the right to reject any or all of the tender offers, without 

assigning any reasons thereof.  

10. The bids shall be received online on above mentioned MMRDA’s official e-Tendering portal.  

11. Validity period of the offer of the bidder will be 180 days from the date of opening of the 

financial bid of the e-tender.  

12. The lowest bidder will have to submit the rate analysis of all major items, if called for.  

13. Bidder should upload scanned attested photocopies of all documents on above mentioned 

MMRDA official e-Tendering portal & produce in original on request by MMRDA at any stage. 

https://etendermmrda.maharashtra.gov.in/files/mmrda/misc/Digital%20Certificate.rar
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14. A statement showing names of partners, Directors, etc. of the firm with complete address of 

each one of them should be uploaded to above mentioned MMRDA official e-Tendering portal 

along with name & address of  authorized person on the behalf of firm who will sign e-tender 

using Digital Signature Certificate.  

15. The acceptance of bid will be intimated by email or otherwise by the authority competent to 

accept the tender or by the higher Authority of MMRC, to the Contractor, which shall be 

deemed to be an intimation of the tender given by the Authority Competent to accept the 

tender.  

16. The lowest bidder shall be responsible for executing, completing the work as per specifications 

& scope of work. 

17. Successful bidder shall have to submit signed copy of tender manually to the Electrical 

department.  

18. If there is any amendment in the tender the same shall be published on following official e-

Tender portals / website:  

19. E-tender Portal: https://etendermmrda.maharashtra.gov.in  

20. MMRC Website: https://mmrda.maharashtra.gov.in  

21. The bidder may visit the site prior to submission of tender and ascertain the local site condition, 

working restrictions, constraints, conditions in tender document regarding necessary 

approvals, NOC required for the work from the local Authorities and shall quote the offer 

inclusive of all such expenses likely to be incurred while execution of the work. No claim or 

compensation for any extra payments incurred by the bidders towards the approvals/ NOC’s/ 

permissions will be entertained by MMRC, which shall be noted.  

22. In case of any queries, Bidders may contact MMRC’s e-tendering service desk at 

etendersupport@mailmmrda.maharashtra.gov.in on any working day from 10 am to 5.30 pm. 

 

 

 

 

 

 

-Sd- 

Executive Director/Elect. 

MMRC 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://etendermmrda.maharashtra.gov.in/
https://mmrda.maharashtra.gov.in/
mailto:etendersupport@mailmmrda.maharashtra.gov.in


8 

 

BIDDER   MMRC 

INSTRUCTIONS TO BIDDERS 

 

1.    GENERAL INSTRUCTIONS 

i. Location of the work: 

 6th floor,NaMTTRI Building, Behind MMRC ,Plot No R-13,E Block,Bandra-Kurla 

Complex,Bandra (E), Mumbai – 400 051. 

ii. Scope of work in brief: 

“Design, Supply, installation, testing and commissioning of 16 kWp  Grid Export (On-Grid) 

Roof Top Mounted Solar PV Plant”, consisting of items as given in the schedule A.   

 

1.1    Time limit for completion of work: 

The work shall be completed within two (2) month from the date of Work Order to commence 

the work. 

 

1.2    Details of Earnest Money: 

Earnest Money Deposit (Bid security) for this work will be Rs.19000/- 
 

EMD Payment as mentioned above has to be made through RTGS / NEFT mode using the 
System Generated Challan. Bidders should ensure that the payment of the EMD is made at-
least 5 working days prior to the last date of Bid Preparation and Hash Submission of the 
Tender Schedule to have seamless submission. 
Bidders need to upload scanned copy of EMD paid receipt during bid preparation.  

Bidders should mention the beneficiary details for EMD refund in the Earnest Money Deposit 

Form for fields marked as details required for Refund. MMRC/MMRDA or e-Tendering Service 

Provider will not be liable for delays caused in EMD refund due to incorrect beneficiary details.  

The earnest money deposit of unsuccessful bidders will be refunded through RTGS, / NEFT 

mode only after finalization of the tender for which the above refund details are required. 

Bidders should also upload scanned copy of cancelled cheque along with refund letter for 

refund of their EMD payment. In case of successful bidder, amount of the earnest money 

deposit may be transferred towards part of the security deposit to be paid after the award of 

the work, if he intends to do so in writing.  

 

Bidders failing to complete the payment of EMD using the above mentioned process of RTGS 

/ NEFT after downloading the system generated challans will not be able to submit their bids. 

 

Note: Kindly note that transfer of funds to MMRDA’s account through NEFT / RTGS mode, 

from the Bidders’ ICICI accounts is currently not possible. In case of funds transfer through 

NEFT / RTGS, Bidders are requested to transfer from any other bank (excluding ICICI Bank). 

 

1.5  Details of Security Deposit: 

The successful tenderers shall have to pay a sum of ₹95,000 /- (Rupees Ninety-five Thousand 

Only) towards Security Deposit. The initial Security Deposit of ₹47,500 /- (Rupees Forty-Seven 

thousand five hundred Only) shall be paid in the form of Demand Draft or Bank Guarantee of 

any Nationalized Bank or Scheduled Bank payable at Mumbai in format acceptable to MMRC. 

The balance Security Deposit of ₹47,500/- (Rupees Forty-Seven thousand five hundred Only) 

shall be recovered by deducting from the remaining Running Account Bills at the discretion of 
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the Engineer-in-charge so that, the total deposit equivalent ₹95,000 /- (Rupees Ninety-five 

Thousand Only) is made up and held by MMRC.   

 

1.5. (i) The Contractor shall be responsible to pay stamp duty as payable under Bombay Stamp Duty 

Act 1978 for Deposit paid in form of Demand Draft / Bank Guarantee etc. and shall furnish a 

copy of challan having paid the same to Government.  Failure to furnish the same within 1 

month from the date of work order will entail its recovery at the rates in prevalence as per 

Stamp Duty Act from the bills for the onward submission to Government.    

1.6       Additional Security Deposit: 

Additional Security to be paid by the Contractor towards unbalanced tender shall be calculated 

as follows: 

No additional performance security will be required to be paid, if the quoted percentage is up 

to and inclusive of 10 % below the cost put to tender. 

If the tender offer is anything more than 10% below compared to the cost put to tender, 

additional security deposit will be worked out by taking 100% difference between the 90% of 

cost put to tender and that of offer of the tenderer. The payment of additional security towards 

unbalanced tender shall be in the form of DD/ Bank Guarantee of any Nationalized Bank or 

Scheduled Bank in format acceptable to MMRC. 

Additional Security deposit shall be released along with the final bill on satisfactorily 

completion of work. 

  

1.7  Revision or Amendment in Tender Document: 

The Competent Authority, may omit or suspend certain items of work, revise or amend the 

tender document before online submission of tender.  Such revisions or amendments or 

extension, if any, shall be communicated to all concerned by email on above mentioned 

MMRC/MMRDA official E-Tendering portal which will be issued at least 7 days before the due 

date of receipt of tender.    

 

1.7.1    Tender Rates: 

The rates quoted in schedule ‘A’ are for finished and completed items and no extra amount 

for carting or transporting material, labour etc. shall be paid unless specifically so mentioned 

or provided for in the tender.  The rates are inclusive of all leads and lifts for all materials in 

the completed items and also include all taxes, duties, royalties etc. including VAT/Works 

Contract Tax, GST etc.  No payment on this account will be made. The Income Tax, Works 

Contract Tax, Labour cess etc shall be deducted at source at the rate that will be in force from 

time to time.   

1.8 The successful tenderer will have to sign an agreement as required. The necessary stamp 

fees, etc. required for completing the agreement will have to be borne by the tenderer.  
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1.9 The tenderer may visit the site of the work and see for himself the site conditions regarding 

layout and all other matters, affecting the work before filling in the percentage above/below 

the estimated rates.  Submission of a tender by a tenderer implies that they had read these 

instructions and has made itself aware of the scope of the work, conditions at work site, 

conditions of contract and MMRC will not, therefore, bear any extra charges on any account, 

in case it finds to have misjudged the site conditions or specifications.  

 

(a) Conditional tender shall not be accepted. 

(b) The right to reject all or any of the tenders without assigning any reason, whatsoever, is 

reserved with the Competent Authority.  

(c) Executive Director/Elect. or his representative in MMRC shall be the Competent Authority 

for accepting   the tender. 

(d) The tenderer shall have to enter into regular agreement on the receipt of acceptance of 

the tender and shall abide by all the rules and regulations embodied in Conditions of 

Contract and pay the initial security deposit as shown in the schedule, failing which the 

MMRC shall be entitled to forfeit the full amount of earnest money deposited by the 

tenderer.  

(e)  The successful tenderer shall have to work in co-ordination and co-operation with any 

other contracting agencies appointed by the MMRC to work simultaneously in the same 

or adjoining area.  The decision of the MMRC in case of any dispute between the different 

agencies appointed by the MMRC shall be final and binding. 

(f) Income tax, Works Contract Tax, VAT, Service tax, labour cess and any other central, 

state, local tax ordered by the competent authority at the rates in force during the progress 

of contract or the percentage that will be in force from time to time shall be recovered / 

deducted from the gross amount of the bill whether for measured work or advance 

payment or secured advance. 

(g) The Contractor shall have to make his own arrangement at no extra cost to the MMRC 

for water supply, sanitation and electric supply etc. at the site of work.  If temporary / 

permanent water connection is taken for construction purpose through Municipal 

Corporation’s water line, then water charges to be paid to Municipal Corporation are to be 

borne by the Contractor. Contractor has to submit no dues certificates from Municipal 

Corporation in this regard before preparation of final bill failing which such charges will be 

paid by MMRC and shall be recovered from amount due to the Contractor with MMRC. 

(h) The detailed E -tender notice along with the subsequent corrigendum, addendum etc. 

shall form part of the tender document. 

(i)  The Contractor shall furnish all tools plants, instruments, supervisory staff, labour, 

materials, any temporary works, consumable and everything necessary whether or not 

such items are specifically stated herein, for completion of the job in accordance with the 

specification requirements.  

(j) The Contractor shall carry out the necessary surveys of the site required for above work 

before starting the work.  

(k) The Contractor may familiarize himself with the site where he is expected to execute the 

work and quote his percentage above/below the estimated rates considering all the 

hurdles likely to face during execution. 

(l) The Contractor whose tender is accepted will be required to produce to satisfaction of the 

Concerned Authority valid and current license issued in his favour under the provision of 

the contract labour (Regulations and abolition) Act 1970 and in case of failure to do so 

the acceptance of the tender would be liable to be withdrawn and earnest money forfeited. 

(m) Contractor shall take out necessary Insurance Policy/Policies so as to provide adequate 

insurance cover for execution of the awarded contract work from the “Directorate of 

Insurance, Maharashtra State, Mumbai - 400 051” only.  Insurance Policy / Policies taken 

out from any other insurance Company will not be accepted.  However, if the Contractor 

desires to effect insurance with the local office of any insurance company, the same 
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should be under the co-insurance-cum-servicing arrangements (with G.I.F.’s share at 

60% and insurance Company’s share at 40%) approved by the Directorate of Insurance.  

If the policy taken out by the Contractor is not on co-insurance basis the same will not be 

accepted and the amount of premium calculated by the Directorate of Insurance will be 

recovered directly from the amount payable to the Contractors for the executed contract 

work. 

(n) Bids from joint ventures are not accepted. 

 

2. GUIDEINES FOR SUBMISSION OF E-TENDER 

 

2.1 Tenderer shall follow the instructions on the portal for submission of e-tender. 

2.2 Tender shall be submitted online on the e-tendering portal in ‘three electronic envelopes 

system’ within prescribed schedule 

2.3 Correction of Errors: 

i. If there is any discrepancy in rates and figures and in words, the lower of the two will 

govern and where there is discrepancy between the unit rate and the item total 

resulting from multiplying unit rate by the quantity, the unit rate as quoted shall govern 

ii. If there is any arithmetical error in totalling of items, the correct total shall be computed 

by the Employer and the same shall govern 

iii. The amount stated in the bid will be adjusted by the employer in accordance with above 

procedure for the correction of error and with the concurrence of the bidders, shall be 

considered as binding upon the bidder. 

iv. If the bidder does not accept the corrected bid price, the bid will be rejected and the 

bid security will be forfeited. 

 

2.4 E-Envelope A (General) 

     Bidder should generate and upload scanned copies of Receipt for the following:  

i. Generate Receipt for e-tender fee. 

ii. Upload Receipt of Earnest Money Deposit. 

2.5 E-Envelope B (Technical bid) 

Tenderer shall upload scanned copies of the following: 

a) Attested copy of valid Certificate of registration.  

b) List of works executed by the agency during recent last 3 financial years (APPENDIX-B) 

and works in hand (APPENDIX-A) 

c) Copy of ‘work completion certificate’ of similar nature and magnitude for Central & State 

Govt. / Semi Govt. offices/PSU/Reputed Private firms etc. issued by the client.  

d) Copy of Solvency Certificate /banker’s certificate for the Contractor’s financial stability 

(30% of amount put to tender), (BANK Certificate). 
2.6 E-Envelope C (Financial bid) 

a) Tenderer shall quote his offer as percentage below or above the estimated cost as per 

Schedule-A both in figures & words in E-Envelope C. The amount quoted by the bidder 

by the system. 

b) Upload the digitally signed copy of Tender document and Price bid Cover letter. 

2.7 Procedure for Tender opening 

Contents of e-Envelope A will be scrutinized and only those tenderers who have fulfilled the 

requirements shall be eligible for opening of E-Envelope B. Similarly, contents of E-Envelope 

B will be scrutinized and only those tenderers who have fulfilled the requirements shall be 

eligible for opening of E-Envelope C. 
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Tenderer may remain present in the office of the tender opening authority at the time of 

opening of financial bids. However, the results of the financial bids of all bidders shall be 

available on the E-Tendering portal immediately after completion of the opening process.  

--------------------------------------------------------------------------------------------------- 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



13 

 

BIDDER   MMRC 

CHAPTER-II 

FORM OF BANK GUARANTEE BOND FOR SECURITY DEPOSIT 

1. In Consideration of the Mumbai Metro Rail Corporation Limited (hereinafter called “the 

MMRC”) having agreed to exempt ____________________________________ (hereinafter 

called “the said Contractor(s)" from the demand, under the terms and conditions of an 

Agreement dated __________ made between the Sr. Deputy General Manager , MMRC 

and_________________________________  for  _____________ 

______________________________________ (hereinafter called “the said Agreement”), of 

security deposit for the due fulfilment by the said Contractor(s) of the terms and conditions 

contained in the said  Agreement, on production of a Bank Guarantee for Rs. ____________ 

(Rupees _____________________________________ ). 

 

 We, _______________________________________________________________ 

(hereinafter referred to as “the Bank”) at the request of 

_______________________________________ (Contractor(s) do hereby undertake to pay 

to the MMRC an amount of not exceeding Rs. ____________ against any loss or damage 

caused to or suffered or would be caused to or suffered by the MMRC by reasons of any 

breach by the said Contractor(s) of any of the terms and conditions contained in the said 

Agreement. 

 

2. We, ________________________________________________ (indicate name of the bank) 

do hereby undertake to pay the amounts due and payable under this guarantee without any 

demur merely on a demand from the MMRC stating that the amount claimed is due by way of 

loss or damage to or would be caused to or suffered by the MMRC by reason of breach by the 

said Contractor(s) of any of the terms or conditions contained in the said Agreement or by 

reasons of the Contractor(s) failure or repudiation to perform the said Agreement.  Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee.  However, our liability under this guarantee shall be restricted to 

an amount not exceeding Rs. _____________________ . 

 

3. We undertake to pay the MMRC any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto, our liability under these presents being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the Contractor(s) shall have no claim against us for making such 

payment. 

 

4. We, _________________________________________________ (indicate name of the 

Bank) further agree that the guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the performance of the said Agreement and that it 

shall continue to be enforceable till all the dues of the MMRC under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till the Executive 

Director/Elect., Project Division of MMRC ______________________  (indicate the name of 

Administrative Department) certified that the terms and conditions  of the said Agreement have 

been fully and properly carried out by the said Contractor(s) and accordingly discharges this 

guarantee.  Unless a demand or claim under this guarantee is made on to us in writing on or 

before the_________________________________ we shall be discharged from all liability 

under this guarantee thereafter. 

 

5. We, ___________________________________________________ (indicate the name of 

Bank) further agree with the MMRC that the MMRC shall have the fullest liberty without our 

consent and without affecting in any manner our obligation hereunder to vary any of the terms 
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and conditions of the said Agreement or to extend time of performance by the said 

Contractor(s) from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the MMRC against the said Contractor(s) and to forbear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reasons of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance, act or commission on the part of the MMRC or any 

indulgence by the MMRC to the said Contractor(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so relieving 

us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / Supplier(s). 

 

8. We, ________________________________________________________________ 

(indicate the name of Bank) lastly undertake not to revoke this guarantee during its currency. 

 

     Dated _____________ Day of ________ 2016 

 

     For ____________________________________ 

      (Indicate the name of the Bank) 
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CHAPTER-III 

DETAILS TO BE SUBMITTED BY TENDERER 

APPENDEX – A 

 

Particulars of the Tenderer: 

Name and address of the Tenderer: ---------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------------------- 
List of important project works in HAND costing……. above:  

Sr. No. Name & full  
postal 
address  
of the 
Client.  
Also 
indicate  
whether 
Govt.  
or Private 
body  
with full 
postal  
address. 

Department Contract 
Amount  

(Rs.) 

Progress of 
work  

along with 
stipulated  

date of 
completion 

of  
work 

Remark 

      

      

         

             Note: True copies of testimonials may be attached 

 

                                                                                                         

                                                                                          

                                                                                                    

                                                                                                    Signature of Tenderer 

                                                                                                                              

Address 
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APPENDIX-B 

 

  

1. Work performed as a prime Contractor on works of similar nature in the last Three years 

(2013-2016). * 

 

 

Sr 
No 

Name of the employer* Description 
of work 

Contract 
No. 

Value of 
contract 
(Rs. 

Lacks) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 

completion 

Actual date 
of 

completion* 

Remarks 
explaining 
reasons 
for delay 
and work 
completed 

 

         

 

 

 

 

 

 

 

 

 

* Attach Completion Certificate from client. 
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SOLVENCY CERTIFICATE 

(To be issued by Bank) 

 

 

      

 This is to certify that M/s……………………………………………………………………… 

…………………………………………………………………………is a reputed company 

with a good financial standing.   

 

 If the contract for the work, namely …………………………………………………………. 

is awarded to the above firm, we shall be able to provide overdraft/credit facilities to 

the extent of Rs. _________________ to meet their working capital requirements for 

executing the above contract. 

 

 

 

 

 
               __ Sd. __ 

        Name of Bank 

         Senior Bank Manager 

         Address of the Bank 

                                                                                                          (With Seal) 
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CHAPTER-IV 

GENERAL CONDITIONS OF CONTRACT 

 

1. The system of recording, measurements and payments will be based on the P.W.D. practice 

in vogue. 

 

2. It is presumed that the Contractor has gone carefully and thoroughly through the standard and 

special specifications of the individual items before arriving at the percentage above / below 

the estimated cost quoted by him. 

 

3. In all cases of errors, omissions or doubts or discrepancies in dimensions or description in 

drawings or in specifications etc., a reference shall be made by the Contractor to the Engineer- 

in- charge, whose elucidations, elaborations or decisions shall be treated as authentic and 

final and Contractor shall be liable to be held responsible for any errors or omissions arising 

out of his not referring the doubts in advance to the Engineer-in-charge for clarifications. 

 

4. If the Contractor has any doubts, whatsoever, as to the contents of the contract he shall in 

good time i.e. before submitting his tender, get his doubts clarified authoritatively from the 

Assistant General Manager (Electrical) / Sr. DGM (Electrical) in writing.   Once the tender is 

submitted by him the matter will be decided according to the tender stipulations in the absence 

of such authentic pre-clarifications from the Engineer-in-charge and Contractor shall in that 

case be bound by the decisions of the Assistant General Manager. 

 

5. All the items and their rates in Schedule - A of the tender are for completed items of work and 

no extra claims shall be accepted as regards specifications, labour, materials, all taxes (Sales 

Tax, Works Contract Tax, VAT etc.), royalties, and any other charges etc. Contractor shall 

submit his methodology for approval of Engineer in Charge. On Approval from Engineer-in-

Charge, Contractor shall commence the work. 

 

6. The Contractor shall have to make his own arrangements for procuring all materials and 

machinery required for the work & adopts necessary safety measures for protection of men 

and materials and nearby MMRC / Public or private properties against any accidental 

damages to life or property arising out of activities on his work. 

 

7. The successful bidder shall have to chalk out a programme for execution of the work with 

reference to the time limit stipulated for completion of the work and furnish the same to the 

Engineer-in-charge as soon as he received work order.  Review of progress achieved with 

reference to the approved programme shall be taken by the Engineer-in-charge at regular 

intervals and shortfall if any shall be compiled by the Contractor within the allowable period by 

accelerating his progress to bring it as per with the approved programme.  The Contractor 

shall update this programme from time to time as and when called upon to do so, failing which 

the same shall be drawn up by the Engineer-in-charge and shall be enforced by him and no 

representation in that case shall be entertained from the Contractor.  

 

8. Materials which are not approved shall not be allowed to be brought on site.  Materials once 

brought to the site shall not be allowed to be removed from the site without the prior approval 

of the Engineer-in-charge. 
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9. The Contractor shall permit the Engineer-in-charge or his representative to inspect whenever 

required the stock of controlled materials.  

a. All materials used in the construction of the work shall be of the best and approved quality 

only as per the relevant Indian Standard Specifications.  Samples of all the materials as 

ordered by the Engineer-in-charge shall be kept in his office for check and proper control 

towards the use of such materials. The Engineer-in-charge shall have the right to ask the 

Contractor to rest the materials brought by him before using them on the work from an 

approved Engineering Institute and also to carry out in-situ or laboratory tests of the materials 

before / after their use in the work.  Testing charges including conveyance of materials to 

laboratories for all such tests shall be borne by the Contractor.  If the materials are found sub-

standard or giving sub-standard test results, such materials shall be rejected and shall be 

removed forthwith from the site by the Contractor at his own cost as directed by the Engineer-

in-charge. 

b. On receipt of the work order, the Contractor’s authorized site Engineer shall immediately start 

operations like clearing the site, constructing approach to site of the work under the directions 

of the Engineer-in-charge and shall provide all the necessary materials, labour, tools, and 

instruments, as required for the purposes of field surveys.  The Contractor will be responsible 

for the correctness of the locations, dimensions and alignments etc. of all the component parts 

of the work. If at any time during the course of the execution, any error is noticed, the same 

should be got rectified by the Contractor at his own cost.  Checking by the departmental staff 

shall not absolve in any way responsibility of the Contractor in this respect.   

c. The Contractor shall construct and maintain suitable inspection pathways within the limits of 

the work at his own cost as directed by the Engineer-in-charge. 

d. The Engineer-in-charge shall have full rights to ask for any additions or deletions in the 

supervisory staff and labour force of the Contractor and this should be done immediately by 

the Contractor to his full satisfaction.  The Contractor shall regularly submit to the Engineer-

in-charge weekly reports of the people employed on his work and medical reports etc.  Reports 

on accidents should be submitted within 24 hours. 

e. Work Order Book shall be maintained on site and it shall be the property of the MMRC. The 

Contractor shall promptly sign the orders written in it by the Engineer-in-charge or his 

authorized representative or his superior officers and comply with the same promptly and 

correctly. 

f. The Contractor should report compliance of all such orders recorded in the Work Order Book 

from time to time to the Engineer-in-charge for his verifications.  First carbon copy of the extract 

from the Work Order Book shall be supplied to the Contractor as soon as the entry is made in 

it by the officers of the MMRC. The Contractor should sign in this Work Order Book to 

acknowledge receipt of his copy. 

 

10. Initial measurement for record: 

a. Where for proper measurement of the work, it is necessary to have an initial set of levels or 

other measurements taken, the same as recorded in the authorized field book, measurement 

book of the MMRC, by the Engineer-in-charge or his authorized representatives and will be 

signed by the Contractor or his authorized representative who will be entitled to have a true 

copy of the same made at his cost.  Any failure on the part of the Contractor to get such levels 

etc. recorded before starting the work will render him liable to accept the decision of the 

Engineer-in-charge as to the basis of taking measurements. Likewise, the Contractor will not 

cover any work which will render its subsequent measurements difficult or impossible, without 

first getting the same jointly measured by himself and the Authorized representative of the 

Engineer-in-charge.  The record of such measurements on behalf of the MMRC will be signed 

by the Engineer-in-charge or his representative and the Contractor and will be entitled to have 

a true copy of the same made at his cost. 
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b. The Contractor can have copies of the measurements as stated in the paragraph above and 

of the bills paid to him at his own cost and at his own responsibility to do so by attending the 

MMRC office. He or his agent may copy down the same in consultation with the Officer 

concerned. 

c. The Contractor shall engage an authorized and full time qualified technical representative on 

the work capable of managing and guiding the work and understanding all the specifications 

and contract conditions who will take orders as shall be given by the Engineer-in-charge or 

his representative from time to time and shall be responsible for carrying out the work promptly 

and correctly.  His technical representative should be posted at the site with prior approval of 

the Engineer-in-charge and should not be removed from the site without his prior approval. 

 

11. Treasure Trove: 

In the event of discovery by the Contractor or his employees during the progress of the works 

of any treasure, fossils, minerals or any articles of value of interest, the Contractor shall give 

immediate information thereof to the Engineer-in-charge and forthwith hand over to the 

Engineer-in-charge such treasure or things which shall be the property of the MMRC and shall 

not be removed by the Contractor under any circumstances. 

 

12. Permits and Licenses: 

The Contractor shall procure at his own expenses all permits & licenses comply with rules & 

regulations laid down by the concerned authority & pay all charges, fees & give all notices 

necessary & pay all dues in connection with lawful execution of the work. 

 

13. Patented Devices, Materials and Processes: 

Whenever the Contractor desires to use any designed devices, materials or processes 

covered by letter of Patent or Copy Right, the right for such use shall be secured by suitable 

legal arrangement with the patent owners and the copy of their agreement shall be supplied 

to the Engineer-in-charge if so desired by him.  It shall be the responsibility of the Contractor 

to observe all legal formalities for use of such patents and consequences, if any, due to failure 

on his part to do so shall be the sole responsibility of the Contractor. 

 

14. Indemnity: 

The Contractor shall indemnify the MMRC against all actions, suits, claims, damages and 

demands brought or made against him in respect of anything done or omitted to be done by 

the Contractor in execution of or in connection with the work of this contract and against any 

loss or damage to the MMRC in consequences of any action or suit being brought against the 

Contractor for anything done or omitted to be done in execution of the work of this contract. 

 

 

--------------------------------------------------------------------------------------------------- 
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CHAPTER-V 

ADDITIONAL GENERAL CONDITIONS 

 

1. These are to apply as additional specifications and conditions, unless otherwise already 

provided for contrary elsewhere in this contract. 

 

2. DEFINITIONS: 

          Unless excluded by or repugnant to the context,  

a) The expression “Government” as used in the tender papers shall mean the MMRC. 

b) The expression “MMRC” as used in the tender papers shall mean the Mumbai Metro 

Rail Corporation Limited. 

c) The expression “Executive Director/Elect.” as used anywhere in the tender papers 

shall mean Executive Director of MMRC. 

d) The expression “C” as used in the tender papers shall mean ̀ an officer of ED-Electrical 

rank (by whatever designation he may be known) under whose control the work lies 

for the time being. 

e) The expression “Engineer” or “Engineer-in-charge” as used in the tender Papers shall  

mean the Assistant General Manager/Sr. DGM (Elect.) of the work for the time being. 

f) The expression “Contractor” used in the tender papers shall mean the successful 

tenderer or bidder whose tender has been accepted, and who has been authorized to 

proceed with the work. 

g) The expression “Contract” as used in the tender papers shall mean the deed to 

contract together with its original accompaniment and those latter incorporated in it by 

mutual consent. 

h) “Drawings” shall mean the drawings referred to in the specifications and any 

modifications of such drawings approved in writing by Engineer and such other 

drawings as may from time to time be furnished or approved in writing by the Engineer. 

i) “Engineer’s representative” shall mean an Assistant of the Engineer notified in writing 

to the Contractor by the Engineer. 

j) `Provisional sum’ or `Provisional lump sum’ shall mean lump sum included by MMRC 

in tender documents and shall represent the estimated value of work for which details 

are not available at the time of issue of tender. 

k) The ‘site’ shall mean the lands and/or other places, on under, in or through which the 

work is to be executed under the contract including any other lands or places which 

may be allotted by MMRC or used for the purpose of contract. 

l) The `Work’ shall mean the works to be executed in accordance with the Contract or 

part(s) thereof as the case may be and shall include all extra or additional, altered or 

substituted works as required for performance of the Contract. 

m) The “Contract sum” shall mean the sum for which the tender is accepted. 

n) The “Accepting Authority” shall mean the Competent Authority to accept the tender. 

o) The “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in any day in that week. 

p) “Temporary works” shall mean all temporary works of every kind required in or about 

the execution, completion, or maintenance of the works. 

q) “Urgent works” shall mean any measure which, in the opinion of the Engineer-in-

charge, become necessary during the progress of the works to obviate any risk or 

accident or failure or which become necessary for security of the work or the persons 

working, thereon. Where the context so requires, words importing the singular only 

also include the plural and vice-versa. Heading and marginal notes, if any, to the 

general conditions shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof of the contract. 
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3. PROGRAMME OF WORK: 

The work is required to be completed within a period of two (2) calendar month from   the date 

of work order to commence the work. 
 

4. WORK EQUIPMENTS: 

 The Contractor shall be required to provide appropriate and adequate equipments for 

achieving the laid down specifications and tolerance to the satisfaction of the Engineer.  All 

equipments provided shall be of proven efficiency and shall be operated and maintained at all 

times in a manner acceptable to the Engineer and no equipment or personnel will be removed 

from site without permission of the Engineer.  

 
5. DAMAGE BY ACCIDENTS: 

 The Contractor shall take all precautions against damage by theft/floods/fire or like or from 

accident etc.  No compensation will be allowed to the Contractor on this account or for 

correcting and repairing any such damage to the work during execution of work. The 

Contractor shall be liable to make good at his cost any plant or materials belonging to the 

MMRC lost or damaged by floods or from any other cause which is in his charge.  

 

6.  PROPERTY 

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 

the property of the Employer, if the Contract is terminated because of a Contractor’s default. 

The contractor shall be liable for property damage of MMRC during the work, if any. 

Any drilling like procedure should be done with prior permission from the concerned authority 

only. 

 
7.  RELEASE FROM PERFORMANCE 

           If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which commitment was made. 

 
 8.       COMPLIANCE WITH LABOUR REGULATIONS: 

           During continuance of the contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority. Salient features of some of the major labour laws that are applicable are given 

below. The Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions 

of any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including 

his amount of performance security. The Employer/Engineer shall also have right to recover 

from the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. The employees of the Contractor and the Sub-Contractor 

in no case shall be treated as the employees of the Employer at any point of time.  
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SALIENT FEATURES OF SOME   MAJOR LABOUR LAWS APPLICABLE .  

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by 

accident arising out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: -   Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ service 

or more or on death the rate of 15 days’ wages for every completed year of service. The Act 

is applicable to all establishments employing 10 or more employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952:  The Act Provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%.  The benefits payable under the 

Act are: 

(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970: -   The Act provides for certain welfare 

measures to be provided by the Contractor to contract labour and in case the Contractor fails 

to provide, the same are required to be provided, by the Principal Employer by Law. The 

Principal Employer is required to take Certificate of Registration and the Contractor is required 

to take license from the designated Officer. The Act is applicable to the establishments or 

Contractor of Principal Employer if they employ 20 or more contract labour. 

 

f) Minimum Wages Act 1948: -    The Employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the employment is a 

scheduled employment.  Construction of Buildings, Roads, and Runways are scheduled 

employments. 

 

g) Payment of Wages Act 1936: -   It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979: -   The Act provides for payment of equal wages for work of 

equal nature to Male and Female workers and for not making discrimination against Female 

employees in the matters of transfers, training and promotions etc. 

 

i) Industrial Disputes Act 1947: -   The Act lays down the machinery and procedure for resolution 

of Industrial disputes, in what situations a strike or lock-out becomes illegal and what are the 

requirements for laying off or retrenching the employees or closing down the establishment. 

 

j) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the States and Central 

Government to 50). The Act provides for laying down rules governing the conditions of 

employment by the Employer on matters provided in the Act and get the same certified by the 

designated Authority. 
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k) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of 

workmen and employers. The Trade Unions registered under the Act have been given certain 

immunities from civil and criminal liabilities. 

 

l) Child Labour (Prohibition & Regulation) Act 1986: -   The Act prohibits employment of children 

below 14 years of age in certain occupations and processes and provides for regulation of 

employment of children in all other occupations and processes. Employment of Child Labor is 

prohibited in Building and Construction Industry.  

  

m) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979: 

- The Act is applicable to an establishment which employs 5 or more inter-state migrant 

workmen through an intermediary (who has recruited workmen in one state for employment 

in the establishment situated in another state). The Inter-State migrant workmen, in an 

establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home up to the establishment 

and back, etc. 

 

n) The Building and Other Construction workers (Regulation of Employment and Conditions of 

Service) Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building 

or other construction work and employs 10 or more workers are covered under this Act. All 

such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the Government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc.  The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government.  

 

o) Factories Act 1948: -   The Act lays down the procedure for approval at plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in manufacturing process. 

 

 
11.PROTECTION OF ENVIRONMENT: 

 

The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting 

from pollution, noise or other causes arising as a consequence of his methods of operation. 

 

During continuance of the contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and bye-laws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that may be issued 

in this respect in future by the State or Central Government or the local authority. 

 
Salient features of some of the major laws that are applicable are given below: 

 
The Water (Prevention and Control of Pollution) Act, 1974: This provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of water.  

'Pollution' means such contamination of water or such alteration of the Physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely 
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to, create a nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health 

of animals or plants or of aquatic organisms. 

 

The Air (Prevention and Control of Pollution) Act, 1981: This provides for prevention, 

control and abatement of air pollution.  ‘Air Pollution’ means the presence in the atmosphere 

of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment. 

 

The Environment (Protection) Act, 1986: This provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property.  ‘Environment’ includes water, air and land 

and the inter-relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property. 

 

The Public Liability Insurance Act, 1991: This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government. 

 

------------------------------------------------------------------------------------------------------------- 
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CHAPTER – VI 

SPECIAL CONDITIONS OF CONTRACT 

1.  SCOPE OF WORK  

1.1. The scope of work for the bidder include detailed survey of site for Design, Design, Supply, 

installation, testing and commissioning of 16 kWp  Grid Export (On-Grid) Roof Top Mounted 

Solar PV Plant at MMRC, NaMTTRI Building, BKC, Bandra(E), Mumbai. 

1.2. The NaMTTRI Building is having G+5 floors &having open terrace area available for installing 

the system is approximately 176 m2.  

1.3. Existing roof top space of NaMTTRI Building of Mumbai Metro Rail Corporation Ltd. Shall be 

used to install Solar PV array. 

1.4. The superstructure along with RCC/PCC civil work, complimenting existing structure of 

building must be provided for installing Solar PV array. 

1.5. PV array shall be installed utilizing maximum space to minimize effects of shadows due to 

adjacent PV panel rows. The gross weight of the panel assembly should be such that it will 

not affect the load bearing capacity building structure. 

1.6.   Adequate spacing shall be provided between two panel frames and rows of panels to 

facilitate personnel protection, ease of installation, replacement, cleaning of panels and 

electrical maintenance. 

1.7.  The bidder must identify the required space available for the inverter and DC/AC distribution 

boxes. 

1.8. The Supplier will supply and install required size of Water Tank, pump, pipe etc. For cleaning 

the PV modules. 

1.9. The supplier shall specify installation details of the PV Panel assembly with appropriate 

diagrams and drawings fulfilling all the technical specifications. 

1.10. The bidder shall carry out all the activities for MMRC, required to obtain relevant subsidies 

from government.  

 

2.  PROJECT COST  
2.1 The Project cost shall include all the costs related to above Scope of Work. Bidder shall quote 

above/below with respect to estimated rate such that the total Bid Price covers all the 

obligations mentioned in the Bidding Documents in respect of Design, Engineering, 

Manufacture, Supply, Storage, Civil work, Erection, Testing & Commissioning of the solar PV 

project. The Bidder has to take all permits, approvals and licenses, Insurance etc. provide 

training and such other items and services required to complete the scope of work mentioned 

above.  

2.2 The cost quoted shall be inclusive of all duties and taxes, insurance etc. The   prices quoted 

by the firm shall be complete in all respect and no price variation /adjustment shall be payable  

 

3.  INSURANCE  
3.1. The Bidder shall be responsible and take an Insurance Policy for transit-cum-storage-cum-

erection for all the materials to cover all risks and liabilities for supply of materials on site basis, 
storage of materials at site, erection, testing and commissioning. 

3.2. The Bidder shall also take insurance for Third Party Liability covering loss of human life, 
engineers and workmen and also covering the risks of damage to the third 
party/material/equipment/properties during execution of the Contract. Before commencement 
of the work, the Bidder will ensure that all its employees and representatives are covered by 
suitable insurance against any damage, loss, injury or death arising out of the execution of the 
work or in carrying out the Contract. Liquidation, Death, Bankruptcy etc., shall be the 
responsibility of bidder.  
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3.3. WARRANTEES AND GUARANTEES  
3.3.1 The Bidder shall warrant that the goods supplied under this contract are new, unused, of the 

most recent or latest technology and incorporate all recent improvements in design and 
materials.  

                The bidder shall ensure warrantee covering the rectification of any and all defects in the design 

of equipment, materials and workmanship including spare parts for a period of minimum 2 

years from the date of commissioning or more as considered suitable.  

 The successful bidder has to transfer all the Guarantees /Warrantees of the different 
components to the Owner of the project. The responsibility of operation of Warrantee and 
Guarantee clauses and Claims/ Settlement of issues arising out of said clauses shall be 
responsibility of the Successful bidder and MMRC will not be responsible in any way for any 
claims whatsoever on account of the above. 

     
 

4. TYPE AND QUALITY OF MATERIALS AND WORKMANSHIP  

   4.1. The design, engineering, manufacture, supply, installation, testing and performance of the 

equipment shall be in accordance with latest appropriate IEC/Indian Standards as detailed in 

the chapter VII (Technical specifications) of the bid document. Where appropriate Indian 

Standards and Codes are not available, other suitable standards and codes as approved by 

the MNRE shall be used. 

4.2 The specifications of the components should meet the technical specifications mentioned in 

chapter VII. 

4.3 Any supplies which have not been specifically mentioned in this Contract but which are 

necessary for the design, engineering, manufacture, supply & performance or completeness 

of the project shall be provided by the Bidder without any extra cost and within the time 

schedule. 

 

5. OPERATION & MAINTENANCE (O&M)  

The bidder shall be responsible for operation and maintenance of the Roof top Solar PV 
system during DLP (Defect Liability Period) of 2 years after the date of the commissioning 
of the project during which MMRC will monitor the project for effective performance in line with 
conditions specified elsewhere in the bid document. During this period, the bidder shall be 
responsible for supply of all spare parts as required from time to time for scheduled and 
preventive maintenance, major overhauling of the plant, replacement of defective modules, 
inverters, PCU’s etc and maintaining log sheets for operation detail, deployment of staff for 
continuous operations and qualified engineer for supervision of O&M work, complaint logging 
& its attending. 

6. METERING AND GRID CONNECTIVITY 

  Metering and grid connectivity of the roof top solar PV system under this scheme would be 

the responsibility of the Bidder in accordance with the prevailing guidelines of the MERC/ 

Concerned utility. MMRC could facilitate connectivity; however, the entire responsibility lies 

with bidder only.  

  

7. PLANT PERFORMANCE EVALUATION  

  The successful bidder shall be required to meet minimum guaranteed generation with 

Performance Ratio (PR) at the time of commissioning and related Capacity Utilization Factor 

(CUF) as per the GHI levels of the location. PR should be shown minimum of 75% at the time 

of inspection for initial commissioning/ Minimum CUF of 15% should be maintained for a period 

of 2 years. The bidder should send the periodic plant output details to MMRC for ensuring the 
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CUF. The PR will be measured at Inverter output level during peak radiation conditions.  

 

8. PROGRESS REPORT  

  The bidder shall submit the progress report fortnightly (15 days) to MMRC in Prescribed 
Performa. MMRC will have the right to depute his/their representatives to ascertain the 
progress of contract at the premises of works of the bidder.  

 

9. PROJECT INSPECTION 

  The project progress will be monitored by MMRC and the projects will be inspected for quality 

at any time during commissioning or after the completion of the project either by officer(s) from 

MMRC or any authorized agency/ experts.  

  MMRC may depute a technical person(s) for inspection, Third party verification, monitoring of 

system installed to oversee, the implementation as per required standards and also to visit the 

manufacturers’ facilities to check the quality of products as well as to visit the system 

integrators to assess their technical capabilities as and when required.  

10. APPLICABLE LAW  

  The Contract shall be interpreted in accordance with the laws of the Union of India.  
 

11.  FORCE MAJEURE 
 

11.1.    Notwithstanding the provisions of clauses contained in this tender document; the MMRC shall 
not forfeit (a) Security deposit for delay and (b) termination of contract; if Contractor is unable 
to fulfill his obligation under this contract due to force majeure conditions.  

11.2.   For purpose of this clause, "Force Majeure" means an event beyond the control of the 

Contractor and not involving the Contractor's fault or negligence and not foreseeable, either 

in its sovereign or contractual capacity. Such events may include but are not restricted to Acts 

of God, wars or revolutions, fires, floods, epidemics, quarantine restrictions and fright 

embargoes etc. Whether a “Force majeure” situation exists or not, shall be decided by MMRC 

and its decision shall be final and binding on the Contractor and all other concerned.  

11.3.   In the event that the Contractor is not able to perform his obligations under this contract on 

account of force majeure, he will be relieved of his obligations during the force majeure period. 

In the event that such force majeure extends beyond six months, MMRC has the right to 

terminate the contract in which case, the security deposit shall be refunded to him. 

11.4.  All necessary precautions, preventive structural safety measures, and proper supporting 

arrangements to the structural members, methodology shall be designed and got it approved 

from MMRC and provided before the repair and restoration of the members or part of the 

structure. All required permissions /NOC /completion certificate from the concerned 

departments such as MCGM/ Police and other Departments for concerned work of this 

contract has to be obtained by the Contractor at his own cost. 

11.5.   The Contractor shall discuss and finalize the phase-wise programme of works in consultation 

with the Assistant General Manager/Sr. Deputy General Manager, MMRC before starting the 

work. 

 
12. PAYMENT TERMS 

a) First running bill of 75% of total amount will be paid after completion of 90% of the 

work. 

(90% shall imply the complete Design, supply, installation, testing and 

commissioning of the works/BOQ activities) 
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b) Second running bill of 25% of total amount will be paid after completion of 100% of 

work and Testing & Commissioning. 

c) The Contractor shall have to submit the Bank Guarantee in lieu of 5% of bill amount 

which would serve as a performance guarantee up to 2 years during DLP period, 

after completion of the work. 

d) No mobilization advance. 

e) L.D. Clause: @ 1% of the contract value per day per week of delay subject to 

maximum of 10% of contract value.  

13. The Contractor shall be required to take sufficient nos. of coloured photographs or video 

shooting at their own cost with Digital Camera having date printing arrangement along the 

length or as directed by the Engineer in charge before commencing the work and equal Nos. 

after completion of work and during progress of the work at the same locations. Contractors 

shall submit the photos in colour prints and CD of the same to the Engineer-in-charge for 

proper record as directed.  Failure to comply the above MMRC will take necessary action in 

this regard.   

 

14. Tenderer shall note that during work they shall take proper safety measures such as (i) Flags, 

(ii) work in progress board (painted in radium paint) (iii) Red lamp (if the work is in progress 

during night) and other measure such as posting the person near work and barricading at work 

place as it may be necessary, in order to avoid any possible accident. 

 

15. The percentage above / below the estimated rates shall be inclusive of all operations, taxes, 

duties etc. levied by State / Central Government, Local Bodies etc. for the fulfilment of the 

contract.  Advances of any sort shall not be considered. 

 

16. The Contractor shall maintain all the records of machineries and labours deployed on the 

works. 

 

17. The work proposed to be executed under this tender happens to be one of the works within 

the overall development in the area and hence, time is the essence of the contract. 

 

18. Simultaneous, to this work there may be other works in progress in the area.  It will be 

incumbent on the tenderer to provide all the facilities and co-operation to the other Contractors 

to smoothly carry on their work.  This implies that the other agencies will have a right to access 

to their works through the area on which the present agency is entrusted with the work. 

 

19. Specifications of MERC, shall apply for execution of the work in the order of precedence. 

 

20. The quantities considered for Schedule-A are tentative and may increase or decrease to any 

extent as per site requirement. The provision of clause 38 under conditions of contract for 

variation for increase in rates shall be valid. 

 

21. The Contractor shall carry out all testing work in the presence of the representative of the 

Engineer-in-charge. In addition, he shall provide facilities, at his own cost for any independent 

testing to be carried out by the Engineer-in-charge and arrangement for visit at manufacturer’s 

factory / workshop from where materials for works are being purchased. 

 

22. If necessary, the Engineer-In-Charge should get the material tested from ERDA, CPRI or from 

any State /Central Government approved laboratory for confirmation of its parameters as per 

relevant BIS and the cost shall be borne by Contractor. 

 

23. The contractor shall get the all required statutory approvals at his own cost. 
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24. SUBSIDIES 

 

a. The successful bidder has to coordinate with MEDA/MNRE/Relevant Govt. Organisation in 

order to obtain all the relevant subsidies for MMRC at his own cost. 

b. The Bidder will not liable to avail the subsidy.  

 

-------------------------------------------------------------------------------------------------- 
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Chapter – VII 

TECHNICAL SPECIFICATIONS 

1.0. DEFINITION  

1.1.  A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array, Module 

Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum Power Point 

Tracker (MPPT), Inverter, and Controls & Protections, interconnect cables and switches. PV 

Array is mounted on a suitable structure. Grid tied SPV system is without battery and should 

be designed with necessary features to supplement the grid power during day time. 

Components and parts used in the SPV power plants including the PV modules, metallic 

structures, cables, junction box, switches, PCUs etc., should conform to the BIS or IEC or 

international specifications, as specified herein or otherwise wherever such specifications 

are available and applicable. 
 

Solar PV system shall consist of following equipment/components. 
 

(a) Solar PV modules consisting of required number of crystalline PV modules. 

(b) DC Distribution Panel Board (DCDB’s). 

(c) AC Distribution Panel Boards (ACDB’s). 

(d) Grid interactive Power Conditioning Unit/Inverter with Remote Monitoring 

System. 

(e) Mounting structures and associated civil works pertaining to site conditions. 

(f) Junction Boxes. 

(g) Earthing and lightening protections. 

(h) IR/UV protected FRLS/FRLSOH (for underground) Cables, pipes and 

accessories. 

(i) Metering, Protection & Grid Islanding arrangements as required by Distribution 

Licensee. 

 

 

 

2.   SOLAR PHOTOVOLTAIC MODULES 

2.1. The PV modules used should be made in India.  
 

2.2 The PV modules used must qualify to the latest edition of IEC PV module qualification test or 

equivalent BIS standards Crystalline Silicon Solar Cell Modules IEC 61215/IS14286. In 

addition, the modules must conform to IEC 61730 Part-1- requirements for construction & Part 

2 – requirements for testing, for safety qualification or equivalent IS.  
 

a) For the PV modules to be used in a highly corrosive atmosphere   throughout 

their lifetime, they must qualify to IEC 61701/IS 61701  
 
b) The total solar PV array capacity should not be less than allocated capacity 

(kWp) and should comprise of solar crystalline modules of minimum 295 Wp 

and above wattage. Module capacity less than minimum 295 watts shall not be 

accepted.  
c) Protective devices against surges at the PV module shall be provided. Low 

voltage drop bypass diodes shall be provided.  
 
d) PV modules must be tested and approved by one of the IEC authorized test 

centers.  
 
e) The module frame shall be made of corrosion resistant materials, preferably 

having anodized aluminum.  
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f) The bidder shall carefully design & accommodate requisite numbers of the 

modules to achieve the rated power in his bid. MMRC/owners shall allow 

only minor changes at the time of execution.  
 
g) Other general requirement for the PV modules and subsystems shall be the 

Following:   
i. The rated output power of any supplied module shall have tolerance of +/- 3%. 
 

ii. The peak-power point voltage and the peak-power point current of any supplied 

module and/or any module string (series connected modules) shall not vary by 

more than 2 (two) per cent from the respective arithmetic means for all modules 

and/or for all module strings, as the case may be. 
 

iii. The module shall be provided with a junction box with either provision of external 

screw terminal connection or sealed type and with arrangement for provision of 

by-pass diode. The box shall have hinged, weather proof lid with captive screws 

and cable gland entry points or may be of sealed type and IP-65 rated. 

 

iv. I-V (Current – Voltage) curves at STC (standard test conditions) should be 

provided by bidder. 
 

2.3.  Modules deployed must use a RF (Radio frequency) identification tag. The following 

information must be mentioned in the RFID used on each module (This can be inside or 

outside the laminate, but must be able to withstand harsh environmental conditions). 

a) Name of the manufacturer of the PV module  

b) Name of the manufacturer of Solar Cells.  

c) Month & year of the manufacture (separate for solar cells and modules) 

d) Country of origin (separately for solar cells and module)  

e) I-V curve for the module Wattage, Imax, Vmax and FF (Fill Factor) for the 

module  

f) Unique Serial No and Model No of the module  

g) Date and year of obtaining IEC PV module qualification certificate. 

h) Name of the test lab issuing IEC certificate.  

i) Other relevant information on traceability of solar cells and module as per ISO 

9001 and ISO 14001.  

 

2.4. Warranties 
 

a) Material Warranty 

1. Material Warranty is defined as: “The manufacturer should warrant the Solar Module(s) 

to be free from the defects and/or failures specified below for a period not less than 

five (05) years from the date of sale to the original customer ("Customer")”.  
2. Defects and/or failures due to manufacturing, 

3. Defects and/or failures due to quality of materials, 

4. Non conformity to specifications due to faulty manufacturing and/or inspection processes. 

If the solar Module(s) fails to conform to this warranty, the manufacturer will repair or 

replace the solar module(s), at the Owners sole option. 

5. The PV module must have 10 years free replacement guarantee against material defect 
or craftsmanship. 
  

2.5 Array Structure  
 

a) Hot dip galvanized MS mounting structures (with 1000 gm/m2zinc mass coating) may 

be used for mounting the modules/ panels/arrays. Each structure should have angle 

of inclination as per the site conditions to take maximum irradiation. However, to 
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accommodate more capacity the angle inclination may be reduced until the plant meets 

the specified performance ratio requirements.  
 

b) The Mounting structure shall be so designed to withstand the speed for the wind zone 

of the location where a PV system is proposed to be installed. It may be ensured that 

the design has been certified by a recognized Lab/ Institution in this regard and submit 

wind loading calculation sheet to MMRC. Suitable fastening arrangement such as 

grouting and calming should be provided to secure the installation against the specific 

wind speed.  
 

c) The mounting structure steel shall be as per latest IS 2062: 1992 and galvanization of 

the mounting structure shall be in compliance of latest IS 4759.  
 

d) Structural material shall be corrosion resistant and electrolytically compatible with the 

materials used in the module frame, its fasteners, nuts and bolts. Necessary protection 

towards rusting need to be provided either by coating or iodization.  
 

e) The fasteners used should be made up of stainless steel. The structures shall be 

designed to allow easy replacement of any module. The array structure shall be so 

designed that it will occupy minimum space without sacrificing the output from the SPV 

panels. Installation of solar structure should not damage the roof in any way. If any 

concrete or foundation is required, it should be pre-cast type.   
 

f) Regarding civil structures, the bidder need to take care of the load bearing capacity of 

the roof and need arrange suitable structures based on the quality of roof. The bidder 

must ensure that, civil structure design should gel with the existing aesthetics of the 

MMRC building.   
 

g) The total load of the structure (when installed with PV modules) on the terrace should 
be less than 60 kg/m2.  

h) The Associated Civil Structure, consists of following items with detail technical 

specifications: 

Descriptions Size (mm) Material 

Leg ISMC (75X756) HDGI 

Rafter 80X40X40X15X2X2000 Pre GI 

Purline P1 65X40X40X15X2X3000 Pre GI 

Purline P2 65X40X40X15X2X2770 Pre GI 

Joint 100X120X2 Pre GI 

Kicker K1 40X25X25X2X700 Pre GI 

Base Plate 200X200X8 HDGI 

Kicker Plate 150X70X4 HDGI 

Fasteners NA Stainless 
Steel 

 

i) The actual quantities required may vary pertaining to site conditions. So, the bidder 

may visit the site and quote accordingly          

 
 

3. JUNCTION BOXES (JBs)  
 

a) The junction boxes are to be provided in the PV array for termination of connecting 

cables. The Junction Boxes (JBs) shall be made of GRP/FRP/Powder Coated 

Aluminum /cast aluminum alloy with full dust, water & vermin proof arrangement. All 

wires/cables must be terminated through cable lugs. The JBs shall be such that input 

& output termination can be made through suitable cable glands.  
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b) Copper bus bars/terminal blocks housed in the junction box with suitable termination 

threads Conforming to IP65 standard and IEC 62208 Hinged door with EPDM rubber 

gasket to prevent water entry with single compression cable glands, provision of 

earthlings. It should be placed at 5 feet height or above for ease of accessibility.  
 

c) Each Junction Box shall have High quality Suitable capacity Metal Oxide Varistors 

(MOVs) / surge arrestors, suitable Reverse Blocking Diodes. The Junction Boxes shall 

have suitable arrangement monitoring and disconnection for each of the groups.  

d) Suitable markings shall be provided on the bus bar for easy identification and the 

cable ferrules must be fitted at the cable termination points for identification. 

4. DC DISTRIBUTION PANEL BOARD (DCDB) 

a) DC Distribution panel to receive the DC output from the array field.  
 

b) DCDB shall have sheet from enclosure of dust & vermin proof conform to IP 65 

protection. The bus bars are made of copper of desired size. Suitable capacity 

MCBs/MCCB shall be provided for controlling the DC power output to the PCU along 

with necessary surge arrestors.  
 

5. AC DISTRIBUTION PANEL BOARD 
 

c) AC Distribution Panel Board (ACDB) shall control the AC power from PCU/ inverter, 

and should have necessary surge arrestors. Interconnection from ACDB to mains at 

LT Bus bar while in grid tied mode.  
 

d) All switches and the circuit breakers, connectors should conform to IEC 60947, part 

I, II and III/ IS60947 part I, II and III.  
 

e) The changeover switches, cabling work should be undertaken by the bidder as part 

of the project.  
 

f) All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air - insulated, 

cubical type suitable for operation on three phase / single phase, 415 or 230 volts, 50 

Hz  
 

g) The panels shall be designed for minimum expected ambient temperature of 45 

degree Celsius, 80 percent humidity and dusty weather.  
 

h) All indoor panels will have protection of IP54 or better. All outdoor panels will have 

protection of IP65 or better.   
i) Should conform to Indian Electricity Act and rules (till last amendment).  
 

j) All the 415 Volt AC or 230 volts devices / equipment like bus support insulators, circuit 

breakers, VTs etc., mounted inside the switchgear shall be suitable for continuous 

operation and satisfactory performance under the following supply conditions  

 
6. PCU/ARRAY SIZE RATIO:  

 
a) The combined wattage of all inverters should not be less than rated capacity of 

power plant under STC (Standard test conditions).  
 

b) Maximum power point tracker shall be integrated in the PCU/inverter to 

maximize energy drawn from the array.  

Variation in supply voltage +/- 10 % 

Variation in supply frequency +/- 3 Hz 
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7. PCU / INVERTER:  

As SPV array produce direct current electricity, it is necessary to convert this direct 

current into alternating current and adjust the voltage levels to match the grid voltage. 

Conversion shall be achieved using an electronic Inverter and the associated control 

and protection devices. All these components of the system are termed the “Power 

Conditioning Unit (PCU)”. In addition, the PCU shall also house MPPT (Maximum 

Power Point Tracker), an interface between Solar PV array & the Inverter, to the power 

conditioning unit/inverter should also be DG set interactive. If necessary inverter output 

should be compatible with the grid frequency. Typical technical features of the inverter 

shall be as follows: 
 
 Switching devices         : IGBT/MOSFET 

 Control                                                                : Microprocessor / DSP (Digital     

Signal Processor) 

 Nominal AC output voltage and frequency      : 415V, 3 Phase, 50 Hz 

 Output frequency         : 50 Hz 

 Grid Frequency Synchronization range      : + 3 Hz or more 

 Ambient temperature considered       : -20o C to 50o C 

 Humidity          : 95 % Non-condensing 

 Protection of Enclosure        : IP-20(Minimum) for indoor. 

                            IP-65(Minimum) for outdoor. 

 Grid Frequency Tolerance range       : + 3 Hz or more 

 Grid Voltage tolerance        : - 20% & + 15 % 

 No-load losses         : Less than 1% of rated power 

 Inverter efficiency(minimum)        : >93% 

 Inverter efficiency (minimum)                            : > 90%. 

 THD           : < 3% 

 PF           : > 0.9 
 

a) Three phase PCU/ inverter shall be used with each power plant system.  
 

b) PCU/inverter shall be capable of complete automatic operation including wake-up, 
synchronization & shutdown.  

 
c) The output of power factor of PCU inverter is suitable for all voltage ranges or sink of 

reactive power; inverter should have internal protection arrangement against any 

sustainable fault in feeder line and against the lightning on feeder.  
 

d) Built-in meter and data logger to monitor plant performance through external computer 
shall be provided.  

 
e) The power conditioning units / inverters should comply with applicable IEC/ equivalent 

BIS standard for efficiency measurements and environmental tests as per standard 

codes IEC 61683/IS 61683 and IEC 60068- 2(1,2,14,30) /Equivalent BIS Std.  
 

f) The charge controller/ MPPT units environmental testing should qualify IEC 60068-

2(1, 2, 14, 30)/Equivalent BIS std. The junction boxes/ enclosures should be IP 65(for 

outdoor)/ IP 54 (indoor) and as per IEC 529 specifications.  
 

g) The PCU/ inverters should be tested from the MNRE approved test centres / NABL 

/BIS /IEC accredited testing- calibration laboratories. In case of imported power 

conditioning units, these should be approved by international test houses.  

 
8. INTEGRATION OF PV POWER WITH GRID:  
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          The output power from SPV would be fed to the inverters which converts DC produced 

by SPV array to AC and feeds it into the main electricity grid after synchronization. In 

case of grid failure, or low or high voltage, solar PV system shall be out of 

synchronization and shall be disconnected from the grid with 4 pole isolation of inverter 

output with respect to the grid power connection need to be provided. 

 
9. DATA ACQUISITION SYSTEM / PLANT MONITORING  

A. Data Acquisition System 

i. Data Acquisition System shall be provided for each of the solar PV plant.  
 
ii. Data Logging Provision for plant control and monitoring, time and date stamped system 

data logs for analysis with the high quality, suitable PC. Metering and Instrumentation 

for display of systems parameters and status indication to be provided.  
 
iii. Solar Irradiance: An Integrating Pyranometer (Class II or better, along with calibration 

certificate) provided, with the sensor mounted in the plane of the array readout 

integrated with data logging system.  
 
iv. Temperature: Temperature probes for recording the Solar panel temperature and 

ambient temperature to be provided complete with readouts integrated with the data 

logging system  
 
v. The following parameters are accessible via the operating interface display in real time 

separately for solar power plant:  
 

a. AC Voltage.  

b. AC Output current.  

c. Output Power  

d. Power factor.  

e. DC Input Voltage.  

f. DC Input Current.  

g. Time Active.  

h. Time disabled.  

i. Time Idle.  

j. Power produced  

k. Protective function limits (Viz - AC Over voltage, AC Under voltage, Over frequency, 

Under frequency, ground fault, PV starting voltage, PV stopping voltage, over 

current, short circuit etc. 

 

vi. All major parameters available on the digital bus and logging facility for energy auditing 

through the internal microprocessor and read on the digital front panel at any time) and 

logging facility (the current values, previous values for up to a month and the average 

values) should be made available for energy auditing through the internal 

microprocessor and should be read on the digital front panel.  

vii. PV array energy production: Digital Energy Meters to log the actual value of AC/ DC 

voltage, Current & Energy generated by the PV system provided. Energy meter along 

with CT / PT should be of 0.5 accuracy class.  

viii. Computerized DC String/Array monitoring and AC output monitoring shall be provided 

as part of the inverter and/or string/array combiner box or separately.  

ix. String and array DC Voltage, Current and Power, Inverter AC output voltage and 
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current (All 3 phases and lines), AC power (Active, Reactive and Apparent), Power 

Factor and AC energy (All 3 phases and cumulative) and frequency shall be monitored.  

x. The time interval between two sets of data shall not be more than 15 minutes.  

(A min. of 4 samples of data shall be recorded per hour) 

xi. Data Acquisition System shall have real time clock, internal reliable battery backup (2 

hours) and data storage capacity to record data round the clock for a period of min. 1 

year.  

xii. Computerized AC energy monitoring shall be in addition to the digital AC energy 

meter.  

xiii. The data shall be recorded in a common work sheet chronologically date wise. The 

data file shall be MS Excel compatible. The data shall be represented in both tabular 

and graphical form.  

xiv. All instantaneous data shall be shown on the computer screen one PC with latest 

configuration for this purpose shall be provided at location in the same premises 

specified by MMRC. 

xv. Software shall be provided for USB download and analysis of DC and AC parametric 

data for individual plant.  

xvi. Provision for Internet monitoring and download of data shall be also incorporated.  

xvii. Remote Server and Software for centralized Internet monitoring system shall be also 

provided for download and analysis of cumulative data of all the plants and the data 

of the solar radiation and environment monitoring system in the central location.  

B.   Solar Radiation and Environment Monitoring System. 

i. Computerized solar radiation and environment monitoring system shall be installed 

on one of the buildings along with the solar PV power plant.  

ii. The system shall consist of various sensors, signal conditioning, data acquisition, 

LCD display and remote monitoring.  

iii. Global and diffuse beam solar radiation in the plane of array (POA) shall be 

monitored on continuous basis. Global Horizontal Irradiation at the collector panel 

is required to be measured. 

iv. Solar PV module back surface temperature shall be also monitored on continuous 

basis.  

v. Simultaneous monitoring of DC and AC electrical voltage, current, power, energy 

and other data of the plant for correlation with solar and environment data shall be 

provided.  

vi. Solar radiation and environment monitoring system shall have real time clock, 

internal reliable battery backup and data storage capacity to record data round the 

clock for a period of min. 1 year.  

vii. The data shall be recorded in a common work sheet chronologically date wise. The 

data file should be MS Excel compatible. The data shall be represented in both 

tabular and graphical form.  

viii. All instantaneous data shall be shown on the computer screen.  

ix. Historical data shall be available for USB download and analysis.  
 

10. METERING 
 
 
a) The bidirectional Electronic Energy meter (0.2S class) shall be installed for the 

measurement of import / Export of energy. 

b) The energy meter capable of recording both import and export of electricity, for 
recording the net import and net export of electricity.  

c) The bidder must take approval/NOC from the Concerned utility for the connectivity, 
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technical feasibility, and synchronization of SPV plant with distribution network and 
submit the same to MMRC before commissioning of SPV plant.  

d) The Net Metering arrangements of the system must comply with MERC Net metering 
Regulations. 

e) The meter shall adhere to the Standards as specified in CEA (Installation and 
Operation of meters) Regulations 2006, and subsequent amendments thereof. 

 
11. POWER CONSUMPTION 

 

Regarding the generated power consumption, priority need to be given for internal 

consumption first and thereafter any excess power can be exported to grid.  

 

 

12. PROTECTIONS  

          The system should be provided with all necessary protections like earthing, 

Lightning, and grid islanding as follows: 
 

13. LIGHTENING PROTECTION  

 
a) The SPV power plants shall be provided with lightning &overvoltage protection. The 

main aim in this protection shall be to reduce the over voltage to a tolerable value 

before it reaches the PV or other sub system components. The source of over voltage 

can be lightning, atmosphere disturbances etc. The entire space occupying the SPV 

array shall be suitably protected against Lightning by deploying required number of 

Lightning Arrestors. Lightning protection should be provided as per IEC 

62305standard. The protection against induced high-voltages shall be provided by the 

use of metal oxide arrestors (MOVs) and suitable earthing such that induced transients 

find an alternate route to earth.  

 
14. SURGE PROTECTION  

a) Internal surge protection shall consist of three MOV type surge-arrestors connected 
from +ve and –ve terminals to earth (via Y arrangement)  

 
15. EARTHING PROTECTION  

a) Each array structure of the PV yard should be grounded/ earthed properly as per IS: 

3043-1987. In addition the lighting arrester/masts should also be earthed inside the 

array field. Earth Resistance shall be tested in presence of the representative of MMRC 

as and when required after earthing by calibrated earth tester. PCU, ACDB and DCDB 

should also be earthed properly.  

b) Earth resistance shall not be more than 5 ohms. It shall be ensured that all the earthing 

points are bonded together to make them at the same potential.  

 
 

16. GRID ISLANDING:  

 
a) In the event of a power failure on the electric grid, it is required that any independent 

power-producing inverters attached to the grid turn off in a short period of time. This 

prevents the DC-to-AC inverters from continuing to feed power into small sections of 
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the grid, known as “islands.”  
 
b) Powered islands present a risk to workers who may expect the area to be unpowered, 

and they may also damage grid-tied equipment. The Rooftop PV system shall be 

equipped with islanding protection. In addition to disconnection from the grid (due to 

islanding protection) disconnection due to under and over voltage conditions shall also 

be provided.  

c) A manual disconnect 4pole isolation switch beside automatic disconnection to grid 

would have to be provided at utility end to isolate the grid connection by the utility 

personnel to carry out any maintenance. This switch shall be locked by the utility 

personnel. 

 

17. CABLES :- Cables of appropriate size to be used in the system shall have the  following 
characteristics: 

i. Shall meet IEC 60227/IS 694, IEC 60502/IS1554 standards  

ii. Temp. Range:- 10oC to +80oC.  

iii. Voltage rating:-1100V. 

iv. Excellent resistance to heat, cold, water, oil, abrasion, UV radiation  

v. Flexible and Armoured. 

vi. Sizes of cables between array interconnections, array to junction boxes, junction boxes 

to Inverter etc. shall be so selected to keep the voltage drop (power loss) of the entire 

solar system to the minimum. The cables (as per IS) should be insulated with a special 

grade PVC FRLS compound formulated for outdoor use. FRLSZH cables shall be used 

in all underground areas. 

vii. Cable Routing/ Marking: All cable/wires are to be routed in a GI cable tray and suitably 

tagged and marked with proper manner by good quality ferule or by other means so 

that the cable easily identified.  

viii. The Cable should be so selected that it should be compatible up to the life of the solar 
PV panels i.e. 25years.  

ix. The ratings given are approximate. Bidder to indicate size and length as per system 

design requirement. All the cables required for the plant provided by the bidder. Any 

change in cabling sizes if desired by the bidder/approved after citing appropriate 

reasons. All cable schedules/layout drawings approved prior to installation.  

x. Multi Strand, Annealed high conductivity copper conductor with XLPE insulation. 

Overall PVC/XLPE insulation for UV protection Armored cable for underground laying. 

All cable trays including covers to be provided. All cables conform to latest edition of 

IEC/ equivalent BIS Standards as specified below. 

PVC/XLPE insulated cables for working Voltage up to and including 1100 V ,UV resistant 
for outdoor installation IS /IEC 69947. 

xi. The size of each type of DC cable selected shall be based on minimum voltage drop 
however; the maximum drop shall be limited to 2 %.  

xii. The size of each type of AC cable selected shall be based on minimum voltage drop 
however; the maximum drop shall be limited to 2 %.  

 
18. CONNECTIVITY  

    The maximum capacity for interconnection with the grid at a specific voltage level shall be 

as specified in the Distribution Code/Supply Code and amended from time to time. 

Following criteria have been suggested for selection of voltage level in the distribution 
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system for ready reference of the solar suppliers. 
 

Plant Capacity Connecting voltage 

16kWp 415V – three phase 

  
MMRC has voltage level of 415 V for LT  
 

19. TOOLS & TACKLES AND SPARES:  
 
a) After completion of installation & commissioning of the power plant, necessary tools & 

tackles shall be maintained by the bidder for maintenance purpose during DLP period. 

b) A list of requisite spares in case of PCU/inverter comprising of a set of control logic 

cards, IGBT driver cards etc. Junction Boxes. Fuses, MOVs / arrestors, MCCBs etc 

along with spare set of PV modules be indicated, which shall be maintained. A 

minimum set of spares shall be maintained in the plant itself for the entire period of 

warranty and DLP period. 
 

20. DANGER BOARDS AND SIGNAGES:  
 
a) Danger boards should be provided as and where necessary as per IE Act. /IE Rules 

as amended up to date. Three signage’s shall be provided one each at battery –cum- 

control room, solar array area and main entry in to the area. Text of the signage’s may 

be finalized in consultation with MMRC.  

 
21. FIRE EXTINGUISHERS:  

 
a) The firefighting system for the proposed power plant for fire protection shall be 

consisting of  
i. Portable fire extinguishers in the control room for fire caused by electrical 

short circuits.   
ii. Sand buckets in the control room   

b) The installation of Fire Extinguishers should confirm to TAC regulations and 

BIS standards. The fire extinguishers shall be provided in the control room 

housing PCUs as well as on the Roof or site where the PV arrays have been 

installed.  
22. DRAWINGS & MANUALS:  

 
c) Three sets of Engineering, electrical drawings and Installation and O&M 

manuals are to be supplied. Bidders shall provide complete technical data 

sheets for each equipment giving details of the specifications along with 

make/makes in their bid along with basic design of the power plant and power 

evacuation, synchronization along with protection equipment.   
d) Approved ISI and reputed makes for equipment be used.  
 
e) For complete electro-mechanical works, bidders shall supply complete design, 

details and drawings for approval to MMRC before progressing with the 
installation work.  

 

 
 

23. PLANNING AND DESIGNING:  
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a) The bidder should carry out Shadow Analysis at the site and accordingly design 

strings & arrays layout considering optimal usage of space, material and labour. 
The bidder should submit the array layout drawings along with Shadow Analysis 
Report to MMRC/Owner for approval.  

 
b) MMRC reserves the right to modify the landscaping design, Layout and 

specification of sub-systems and components at any stage as per local site 
conditions/requirements.  

 
c) The bidder shall submit preliminary drawing for approval & based on any 

modification or recommendation, if any. The bidder shall submit three sets and 
soft copy in CD of final drawing for formal approval to proceed with construction 
work.  

 

24. DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD OF CONTRACT : 
 

The Contractor shall furnish the following drawings after Award/Intent and obtain 
approval:-  
 
a) General arrangement and dimensioned layout. 

b) Schematic drawing showing the requirement of SPV panel, Power conditioning. 

Unit(s)/ inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.  

c) Structural drawing along with foundation details for the structure.  

d) Itemized bill of material for complete SPV plant covering all the components 

and associated accessories.  

e) Layout of solar Power Array. 

f) Shadow analysis of the area. 

g) Guaranteed Technical Particular (GTP) of Solar PV modules, inverters, Remote 

monitoring system, DC cables, AC cables, Junction Box. 

 
25. SOLAR PV SYSTEM ON THE ROOFTOP FOR MEETING THE ANNUAL ENERGY 

REQUIREMENT 
  The Solar PV system on the rooftop of the selected buildings will be installed for 

meeting the maximum energy requirements depending upon the area of rooftop 

available and the remaining energy requirement of the office buildings will be met by 

drawing power from grid. 

26. SAFETY MEASURES:  

The bidder shall take entire responsibility for electrical safety of the installation(s) 

including connectivity with the grid and follow all the safety rules & regulations 

applicable as per Electricity Act, 2003 and CEA guidelines etc. 

---------------------------------------------------------------------------------------------------------------- 
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CHAPTER – VIII 

CONTRACT AGREEMENT 
 

MUMBAI METRO RAIL CORPORATION LIMITED 

 

THESE ARTICLES OF AGREEMENT made at Mumbai this ________ day of __________ 

Two Thousand Sixteen between the MUMBAI METRO RAIL CORPORATION LIMITED 

(MMRC) a company incorporated under companies act ,1956 on 13.04.2008 presently a 50:50 

joint venture company of GoI and GoM within the meaning of section 617 of the companies 

Act 1956 having  its office in MMRC, NAMTTRI Building Plot R-13,E Block of BKC, Bandra 

(East), Mumbai-400 051 hereinafter called “The Company” (which expression shall unless the 

context does not admit, include its successor or successors and assign or signs) of the one 

part and M/S _______________________________ represented by 

Shri_______________________________ having their office 

at_______________________________, hereinafter called collectively “The Contractor” 

(which expression shall unless the context does not admit, include their respective heirs, 

administrators, executors and surviving partner or partners) of the other part. 

 

WHEREAS the Company invited by its public advertisement No. ____________ dated 

__________ published in the News Paper  _______________ dated ___________ public 

tenders for the execution of works referred to therein and more particularly described in the 

tender documents constituted in the e-Tender Notice,  Instructions to the Bidders, General 

Conditions of Contract, Additional General Conditions, Special Conditions Of Contract, 

Technical Specifications, Schedule of Quantities of work and other allied documents. 

 

AND WHEREAS the Contractor submitted his tender dated __________ for a sum of Rs. 

____________. 

 

AND WHEREAS in exercise of its schedule of power the said tender of the Contractor being 

accepted subject to the following terms and conditions. 

 

AND WHEREAS the parties hereto are desirous of recording the Agreement so concluded 

between them which they do hereinafter. 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract herein after referred to. 

 

2. The following documents shall be deemed to form and read and construed as a part of this 

Agreement, and the priority of the documents shall be as follows: 

(a) the Letter of Acceptance; 

(b) Work order 

(c) Common set of clarifications/deviations & addendum, if any 

(d) Special conditions of contract 

(e) Conditions of Contract 

(f) Additional General Conditions 

(g) General conditions Of Contract 

(h) Percentage rate Tender & contract for works 

(i) Technical specifications 

(j) Tender Drawings 

(k) Schedule of Bill of Quantities as per schedule-A 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy and defects therein conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

           IN WITNESSTH whereof the parties hereto have caused this Agreement to be 

executed the day and year first before written: 

 

SIGNED AND DELIVERED FOR AND ON 

BEHALF OF  
MUMBAI METRO RAIL CORPORATION LIMITED 

BY pursuant to Schedule of Powers     Signature: 

          Designation: 

In the presence of : 

(1) 

(2) 

 

SIGNED AND DELIVERED FOR AND ON 

BEHALF OF THE CONTRACTOR BY 

Shri ________________________________     Signature: 

By the Partner pursuant to Authority of their               Designation: 

Deed of Partnership 

 

In the presence of  : 

(1) 

(2) 
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CHAPTER – IX 

DECLARATION BY CONTRACTOR 

 

 

I / We hereby declare that I have made myself thoroughly conversant with the local or 

prevailing site conditions regarding availability of all construction materials and labour on 

which I/we have based my rates for this tender.  The specifications and lead on this work have 

been carefully studied and understood by me/ us before submitting the tender.  I/we undertake 

to use only the best materials and method proposed to employ duly approved by the   Sr. 

Deputy General Manager, MMRC, Mumbai or to abide by his decision. 

 

 

Signature of Contractor          Assistant General Manager/Elect. 

              MMRCL, Mumbai  
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CHAPTER – X 

FORM B-1 

Percentage Rate Tender and Contract for Works 

General Rules and Directions for the Guidance of Contractor 

 

1. All works proposed to be executed by Contractor shall be notified in a form of e-tender digitally 

signed by Engineer. 

 

 This form will state the work to be carried out as well as the date for submitting and opening 

tenders, and the time allowed for carrying out the work, also the amount of earnest money to 

be deposited with the tender, and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage, if any, to be deducted from bills.  It will also state 

whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted.  Copies 

of the specifications, designs and drawings and estimated rates, scheduled rates and any 

other documents required in connection with the work shall be signed by the Engineer for the 

purpose of identification shall also be open for inspection by contractors at the office of the 

Engineer during office hours. 

 

 Where the works are proposed to be executed according to the specifications recommended 

by a contractor and approved by a competent authority on behalf of the MMRCL such 

specifications with designs and drawings shall form part of the accepted tender. 

 

2. In the event of the tender being submitted by a firm, it must be digitally signed by a person 

holding a power of attorney authorizing him to do so. 

 

i) The contractor shall along with the Tender pay the earnest money by electronic transfer.  The 

said amount of earnest money shall not carry any interest. 

 

ii)  In the event of his Tender being accepted subject to the provisions of sub-clause (iii) below 

the said amount of earnest money may be appropriated towards the amount of Security 

Deposit payable by him under condition of General Conditions of Contract. 

 

iii) If, after submitting the tender, the contractor withdraws his offer, or modifies the same, or if 

after the acceptance of his tender the contractor fails or neglects to furnish the balance of 

Security Deposit, within 10 days from the date of letter of intent without prejudice to any other 

rights and powers of the MMRCL, hereunder or in law, MMRCL shall be entitled to forfeit the 

full amount of the earnest money deposited by him.  Please see Clause 1 of conditions of 

contract. 

 

iv) In the event of his tender not being accepted, the amount of earnest money deposited by the 

contractor shall unless it is prior thereto forfeited under the provisions of sub-clause (iii) above, 

to be refunded to him on his passing receipt thereof. 

 

3. Receipts for payments made on account of any work, when executed by a firm shall also be 

signed by all the partners except where the contractors are described in their tender as a firm 

in which case the receipt shall be signed in the name of the firm by one of the partners, or by 

some other person having authority to give effectual receipts for the firm. 
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4. Any person who submits a tender shall quote his offer in the prescribed space in e-envelope 

C only. Tenders which propose any alteration in the works specified in the said form of 

invitation to “tender” or in the time allowed for carrying out the work or which contain any other 

conditions, will be liable to rejection. 

 

5. The Executive Director/Elect. or his duly authorized Assistant shall open e-tenders in the 

presence of contractors who have submitted tenders or their authorized representatives who 

may be present at the time and he will enter the amounts of the several tenders in a 

comparative statement in a suitable form.  In the event of a tender being accepted the 

contractor shall, for the purpose of identification, sign copies of the specifications and other 

documents mentioned in Rule 1.  In the event of tender being rejected, the Engineer shall 

authorize the Accounts Office concerned to refund the amount of the earnest money deposited 

to the contractor taking the tender, on his giving a receipt for the return of the money. 

 

6. The officer competent to dispose of the tenders shall have the right of rejecting all or any of 

the tenders. 

 

7. No receipt for any payment alleged to have been made by a contractor in regard to any matter 

relating to this tender or the contract shall be valid and binding on MMRCL unless it is signed 

by the Engineer. 

 

8. The memorandum of work to be tendered for and the Schedule of materials to be supplied by 

the MMRCL and their rates shall be filled in and completed by the office of Engineer before 

the tender form is issued.  If a form issued to an intending tenderer has not been so filled in 

and completed, he shall request the said office to have this done before he completes and 

delivers his tender. 

 

9. All work shall be measured out by the standard measure and according to the rules and 

customs of the MMRCL and their rates shall be subject to any local customs. 

 

10. Under no circumstances shall any contractor be entitled to claim enhanced rates for any items 

in this contract. 

 

11. All corrections and additions or pasted slips should be initialed. 

 

12. The measurements of work will be taken according to the usual method in use in the MMRCL 

and no proposals to adopt alternative methods will be accepted. The Engineer’s decision as 

to what is “The usual method in use in the MMRCL” will be final. 

 

13. The tendering contractor shall furnish a declaration along with the tender showing all works for 

which he has already entered into contract, and the value of the work that remains to be 

executed in each case on the date of submitting the tender. 

 

14. Every tenderer shall submit along with the tender information regarding the Income-tax 

clearance of ward or the district in which he is assessed for income-tax, the reference to the 

number of the assessment and the assessment year. 
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15. In view of the difficult position regarding the availability of foreign exchange no foreign 

exchange would be released by the MMRCL for the purchase of plant and machinery required 

for the execution of the work contracted for. 

 

16. The contractor will have to construct shed if required for storing controlled and valuable 

materials viz. timber paint, cement etc. at work site at his own cost after taking suitable 

approvals 

 

17. The contractor shall also give a list of machinery in their possession and which they propose 

to use on the work. 

 

18. Contractor should produce original license / attested copy of license duly attested by a 

Gazetted Officer, having registered with the Assistant Commissioner of Labour as required 

as per Contract Labour (Regulation and Abolition) Act, 1970 and Maharashtra Contract 

Labour (Regulation and Abolition) Rules, 1970. 

 

19. Contractor should produce a year-wise list of works carried out during the last 03 (Three) 

Financial years. 

 

20. The contractor shall produce true copies of registration certificate of appropriate class 

including its validity. 
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TENDER FOR WORKS 

 

I / We agree that this offer shall remain open for minimum period of 90 (Ninety days) from that 

fixed for receiving the same and hereafter until it is withdrawn by me / us by notice in writing 

duly addressed to the Authority opening the tenders and sent by registered Post A.D. or 

otherwise delivered at the office of such authority. I have deposited the earnest money by way 

of electronic transfer. 

 

The amount of earnest money shall not bear interest and shall be liable to be forfeited to the 

MMRCL should I / We fail to abide by the stipulation to keep the offer open for the period 

mentioned above or (ii) sign and complete the contract documents as required by the Engineer 

and furnish the Security Deposit as specified in item (d) of the memorandum contained in 

paragraph 1 above within the time limit laid down in clause (i) of the Conditions of Contract.  

The amount of earnest money may be adjusted towards the Security Deposit or refunded to 

me / us if so desired by me / us in writing, unless the same or any part thereof has been 

forfeited as aforesaid. 

 

 

Should any occasion for forfeit of bid security for this work arise due to failure on my / our part  

to (i) abide by the stipulation to keep the offer open for the period mentioned above or (ii) sign 

and complete the contract documents and furnish the security deposit as specified in item (d) 

of the memorandum contained in paragraphs above within the time limit laid down in clause 

(I) of the Conditions of Contract, the  amount payable by me / us may at the option of the 

Engineer be recovered out of the amount deposited in lump sum for securing exemption in so 

far as the same may be extended in terms of the deficiency out of  any other moneys which 

are due or payable to me / us the MMRCL, under any other contract or transaction of any 

nature whatsoever  or otherwise. 

 

 

 

 

 

 

* 

I

n 

f

I / We hereby tender for the execution, for the Managing Director, MMRCL (hereinbefore 

and hereinafter referred to as ‘MMRCL’) of the work specified in the underwritten 

memorandum within the time specified in such memorandum   at *       ( Offer to be filled 

in e-Envelop ‘C’  i.e. Financial Bid) below / above the estimated rates entered in Schedule 

‘A’ (Memorandum showing item of work to be carried out) and in accordance in all respects 

with the specification designs, drawings and instructions in writing. 
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MEMORANDUM 

a) Description Of 

Work 

“Design, supply, installation, testing and commissioning 

of 16 kVA/16kWp Grid Export (On-Grid) Roof Top 

Mounted Solar PV plant”. 

 

b) Estimated Cost Rs 19,00,000/- 

c) The amount of 

earnest money 

to be deposited 

shall be in 

accordance with   

the provisions of   

paras 206 & 207 

of the   MPW 

Manual. 

(EMD) : 

Rs. 19,000./- 

 

d) This deposit 

shall be in 

accordance with 

paras 213 & 214 

of the MPW 

Manual and as 

per stated in 

Clause 1.6. 

Additional 

Security Deposit 

as per Clause 

1.6.2 

Security Deposit                                         Rs. 95,000/- 

 (i) Demand Draft of                                    Rs. 47,500 /-  

any Nationalised Bank while   

accepting of tender. (not less than 

the amount of earnest money)  

 (ii) To be deducted from                             Rs. 47,500 /- 

The Second Running Account Bill. 
                                                            ------------------- 

                                     TOTAL :          Rs. 95,000 /- 

                                                                   =========== 

 

e) This percentage 

where no 

security deposit 

is taken will vary 

from 5% to 10% 

according to the 

requirements of 

the case where 

Percentage, if any, to be deducted 10(ten) percent from bills 

so as to make up the total amount required as security 

deposit by the time half the works as measured by the costs, 

is done. 
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security deposit 

is taken. See 

Note to clause1 

of Conditions Of 

Contract 

f) Give schedule 

where 

necessary 

showing dates 

by which the 

various items 

are to be 

completed 

Time allowed for the work from date:   2 (Two)  

  (Months of written order to commence).   

I/We hereby agree to abide by and fulfil all the terms, and 

provisions of the condition of contract annexed hereto so far 

as practicable, and in default thereof to forfeit and pay to 

MMRC the sums of money mentioned in the said conditions. 
 

g) Amount to be 
specified in 
words and 
figures 

 

Receipt No._________________ 

dated_________________ from the 

MMRC Finance and Accounts Division in respect of the sum 

of 

             

is herewith forwarded representing the earnest money  

 
 

h) If no cash 
security deposit 
is to be taken 

The full value of which is to be absolutely forfeited to MMRC 

should I/we not deposit the full amount of security deposit 

specified in above memorandum in accordance with the 

clause I (A) of the said conditions otherwise the said sum of 

Rs. 19,000/-   shall be refunded 

i) Liquidated 

Damage         

1.00 % of the Contract   Amount Per Week per day of delay 

subject to a Maximum of 10% of the actual project cost.  

 

j) Time allowed for 

completion: 
2 Months. 

k) Validity period 

for 

Tenders 

120 days from the date of opening of the priced bid of the 

tender. 

 

l) Defect Liability 

Period 
2 Years from the date of commissioning of the system. 

m) Period of 

Honouring Bills: 

A) Running Bill: Ten working days from the date of 

completion with all the supporting documents. 
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Should this tender be accepted, I/We hereby agree to abide by our tender / offer and 

fulfil the terms and provisions of the said set of Conditions of Contract annexed hereto 

so far as they may be applicable or in default thereof to forfeit and  pay  to  the MMRC  

the amount mentioned in the said conditions. 

           I / We have deposited a sum of Rs.        /- as Earnest Money Deposit. 

 

 

                                                        Sr. Deputy General Manager 

                                MMRC, Mumbai  

  

 

 

 

1. Final Bill:  30 working days from the date of completion with 

all the supporting documents. 

 

n) Signature of 

Contractor before 

submission of 

tender 

 

Contractor                  

 

Address 

 

Dated the                    day of                                            2016. 
 

o) Signature of 

witness of 

Contractor’s 

signature 

(Witness) 
 

(Address) 
 

(Occupation) 
 

 

p) Signature of the 

Officer by whom 

accepted. 

 

 

The above tender is hereby accepted by me for and on 

behalf of the  

Managing Director, of MMRC. 
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CHAPTER: XI 

CONDITIONS OF CONTRACT 

 

Security 

Deposit 

 CLAUSE 1 : The person/ persons whose tender may be accepted (hereinafter 

called “the contractor” which expression shall unless excluded by or repugnant 

to the context include its heirs, executors, administrators, and assigns) shall (A) 

within 10 days (which may be extended by the Engineer concerned up to 15 days 

if he thinks fit to do so) of the receipt by him of the notifications of the 

acceptance of his tender, deposit with the Engineer (if deposited for more than 

12 months) of sum sufficient which will make up the full security deposit 

specified in the tender or (B) (Permit MMRCL at the time of making any 

payment to him for work done under the contract to deduct such sum as will 

amount to five percent of all moneys so payable such deductions to be held by 

the MMRCL by way of security deposit) provided always that in the event of 

the contractor depositing a lump sum by way of security deposit as contemplated 

at (A) above, then and in such case, if the sum so deposited shall not amount  to 

five percent of the total estimated cost of the work, it shall be lawful for MMRCL 

at the time of making any payment to the contractor for work done under the 

contract to make up the full amount of two and a half percent by deducting a 

sufficient sum from every such payment as last aforesaid until the full amount 

of the security deposit is made up.  All compensation or other sums of money 

payable by the contractor to the MMRCL under the terms of his contract may be 

deducted from or paid by the sale of sufficient part of his security deposit or 

from the interest arising there from, or from any sums which may be due or may 

become due by MMRCL to the contractor under any other contract or transaction 

of any nature on any account securities endorsed as aforesaid, any sum or sums 

which whatsoever and in the event of his security deposit being reduced by 

reason of any such deduction or sale as aforesaid, the contractor shall, within ten 

days thereafter, make good in cash or Government may have been deducted 

from, or raised by sale of his security deposit or any part thereof.  The security 

referred to when paid in cash may at the cost of the depositor, be converted into 

interest bearing securities provided that the depositor has expressly desired this 

in writing. 

 

 If the amount of the security deposit to be paid in a lump sum within the period 

specified at (A) above is not paid, the tender / contract already accepted shall be 

considered as cancelled and legal steps taken against the contractor for recovery 

of the amounts.  The amount of the security deposit lodged by a contractor shall 

be refunded along with the payment of the final bill, if the date up to which the 

contractor has agreed to maintain the work in good order is over. If such date is 

not over, only 50% amount of security deposit shall be refunded along with the 

payment of the final bill. The amount of security deposit retained by the 

MMRCL shall be released after expiry of defect liability period (DLP). In the 
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event of the contractor failing or neglecting to complete rectification work within 

the period up to which the contractor has agreed to maintain the work in good 

order then subject to provision of Clause 17 and 20 hereof the amount of Security 

Deposit retained by MMRCL shall be adjusted towards the excess cost incurred 

by the MMRCL on rectification work. 

 

 

Compensation 

for delay 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 CLAUSE 2: At the rate of 1% of the contract value per day per week of the 

delay occurring from the period of completion as per ITB 1.1 subject to 

maximum of 10% of contract value shall be deducted. The delay shall be counted 

after the date of signing the contract agreement. 

 

 

. 

Action when 

whole of  

security 

deposit is  

forfeited. 

 CLAUSE 3:  In any case in which under any clause of this contract the 

contractor shall have rendered himself to pay compensation amounting to whole 

of his security deposit (whether paid in one sum or deducted by installments) or 

in case of abandonment of the work owing to serious illness or death of the 

contractor or any other cause the Executive Director/Elect.on behalf of the 

Managing Director of  MMRCL, shall have power to adopt any of the following 

courses as he may deem best suited to the interest of the MMRCL. 
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a)  The rescind the contract (for which decision notice in writing to the contractor 

under the hand of Executive Director/Elect.shall be conclusive evidence) and in 

that case the security Deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of MMRCL. 

b)  To carry out the work or any part of the work departmentally debiting the 

contractors with cost of the work, expenditure incurred on tools and plant and 

charges on additional supervisory staff including the cost of the work charges 

establishment employed for getting the unexecuted part of the work completed 

and crediting him with the value of the work done departmentally in all respects 

in the same manner and at the rates as if it had been carried out by the contractor 

under the terms of this contract.  The certificate of the Engineer as to the cost 

and other allied expenses so incurred and to the value of the work so done 

departmentally shall be final and conclusive as against the contractor. 

c)  To order that the work of the contractor be measured up to date such part thereof 

as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case all expenses incurred on advertisement for fixing new 

contracting agency, additional supervisory staff including the cost of work 

charged establishment and cost of the work executed by the new contract agency 

will be debited to the contractor and the value of the work done or executed 

through the new contractor shall be credited to the contractor in all respects and 

in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract.  The certificate of the Engineer as to 

all the cost of the work and other expenses incurred as aforesaid for or in getting 

the unexecuted work done by the new contractor and as per the value of the work 

so done be final and conclusive against the contractor. 

d)  In case the contract shall be rescinded under Clause (a) above the contractor shall 

be entitled to recover or be paid any sum for any work therefore actually 

performed by him under this contract unless and until the Engineer shall have 

certified in writing the performance of such work and the amount payable to him 

in respect thereof and he shall only be entitled to be paid the amount so certified, 

in the event of either of the course referred to in Clause (b) or (c)  being adopted 

and the cost of the work executed departmentally.  Or through a new contractor 

and other allied expenses exceeding the value of such work credited to the 

contractor, the amount of excess shall be deducted from any money due to the 

contractor by MMRCL under the contract or otherwise however for, from his 

Security Deposit or the sale proceed thereof provided however the contractor 

shall have no claim against MMRCL even if certified cost of such work and 

allied expenses, whichever of three courses mentioned in Clauses (1), (b) or (c) 

is adopted by the Engineer the contractor shall have no claim to compensation 

for any less sustained by him by reasons of his having purchased procured any 
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materials or entered into any engagements or made any advances on account of 

or with a view to the execution of the work of the performance of the contract. 

 

Action when 

the progress of 

any particular 

portion or the 

work is 

unsatisfactory 

 CLAUSE 4: The Engineer shall notwithstanding that the general progress of the 

work, be entitled to take action under Clause 3 (b) after giving the contractor 5 

days’ notice in writing.  The contractor will have no claim for compensation, for 

any loss sustained by him owing to such action. 

 

Contractor 

remains liable 

to pay 

compensation 

if action is not 

taken under 

Clause 3 & 4 

 

 

 

 

Power to take 

possession of 

required 

removal of or 

sale of 

contractor’s 

plant. 

 CLAUSE 5:  In any case in which any of the powers conferred upon the 

Executive Director/Elect.by Clause 3 and 4 hereof shall have become 

exercisable and the same shall not constitute a waiver of any of the conditions 

hereof and such powers shall notwithstanding be exercisable in the event any 

future case of default by the contractor for which under any clause or clauses 

hereof he is declared liable to pay compensation amount to the whole of his 

security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected.  In the event of the Executive 

Director/Elect. Taking action under 

 

 

 sub-clause (a) or (c) of Clause 3, he may, if he so desires, take position of all or 

any tools, land, materials and stores in or upon the work or the site thereof or 

belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any past thereof paying or allowing for the same in 

account at the contract rates or in the case of  contract rates not being applicable 

at current market rates, to be certified by the Engineer may, after giving notice 

in writing to the contractor or his clerk of the work, or foreman or other 

authorized agent require him to remove such tools, plant, materials or stores 

from the premises within a time to be specified in such notice and in the event 

of the contractor failing to comply with any such requisition the Engineer may 

remove them at the contractor’s expense or sell them by auction or private  sale 

on account of the contractor and at his risk in all respects, and the certificate of 

the Engineer as to the expense of any such removal and the amount of the 

proceeds and expense of any such be final and conclusive against the contractor. 

Extension of 

time 

 CLAUSE  6:  If the contractor shall desire an extension of the time for 

completion of work on the ground of his having been unavoidably hindered in 

its execution or on any other ground,  he shall apply in writing to the Engineer 

before the expiration of the period stipulated in the tender or before the 

expiration of 30 days from the date of which he was hindered as aforesaid or on 

which the cause for asking for extension occurred, whichever is earlier and the 

Engineer, may if in his opinion there was reasonable grounds for granting an 

execution, grant such extension as he thinks necessary or proper.  The decision 

of the Engineer in this matter be final. 
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Final 

Certificate 

 CLAUSE  7:  On completion of the work the contractor shall be furnished with 

a certificate by the Executive Director/Elect.(hereinafter called the Engineer) of 

such completion but no such certificate shall be given nor shall the work be 

considered to be complete until the contractor shall have removed from the 

premises on which the work shall have been executed all scaffolding, surplus 

materials and rubbish, and shall have cleaned off the dirt from all wood work, 

doors, windows, walls, floor or other parts of any building in or upon which the 

work has been executed or of which he may hand possession for the purpose of 

executing the work nor until the works shall have been measured by the Engineer 

or where the measurement have been take by his subordinates until they have 

received the approval of the Engineer, the said measurements being binding and 

conclusive against the contractor.  If the contractor fails to comply with the 

requirements of this clause as to the removal of scaffolding, surplus materials 

and rubbish and cleaning of dirt on or before the date fixed for the completion 

of the work the Engineer may at the expense of the contractor remove such 

scaffolding, surplus materials and rubbish and dispose of the same as he thinks 

fit  and clean off such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, but shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

Payments on 

intermediate 

certificates to 

be regarded 

as advances 

 CLAUSE 8:  Deleted. 

Payment at 

reduced rates 

on account of 

items of work 

not accepted 

as completed 

to be at the 

discretion of 

Engineer 

 CLAUSE 9:  Deleted 

Bill to be 

submitted 

monthly 

 CLAUSE 10: Deleted 

Bill to be on 

printed forms 

 CLAUSE 11:  The contractor shall submit all bills on the printed forms to be 

had on an application at the office of the Engineer.  The charges to be made in 

the bills shall always be entered at the rates specified in the tender or in the case 

of any extra work ordered in pursuance of these conditions, and not mentioned 

or provided for in the tender, at the rates hereinafter provided for such work. 
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Store 

supplied by 

MMRCL 

 CLAUSE  12: Deleted 

 

Works to be 

executed in 

accordance 

with 

specifications 

drawings, 

orders etc. 

 CLAUSE 13:  The contractor shall execute the whole and every part of the work 

of the most substantial and workman like manner and both as regards materials 

and in every other respect in strict accordance with specifications.  The 

contractor shall also confirm exactly fully and faithfully to the designs, drawings 

and instructions in writing relating to the work signed by the Engineer and 

lodged in this office to which the contractor shall be entitled to have access for 

the purposes of inspection such office or on the site of work during office hours.  

The contractor will be entitled to receive three sets of contract drawings as well 

as one certified copy of the accepted tender along with the work order free of 

cost. 

Alternative in 

specification 

and designs 

not to 

invalidate 

contracts. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Rates for 

works not 

entered in 

estimate, for 

schedule of 

rates of the 

district. 

 CLAUSE  14  :  The Engineer shall have power to make any alteration in or 

additions to the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the work, 

and the contractor shall be bound to carry out the work in accordance with any 

instructions in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner above 

specified as part of the work shall be carried out by the contractor  on the same 

conditions in all respects on which he agreed to do the main work, and at the 

same rates as are specified in the tender for the main work.  And if the additional 

and altered work includes any class of work for which no rate is specified in this 

contract then such class of work shall be carried out at the rates entered in the 

PWD Schedule of Rates of the Division or at the rates mutually agreed upon 

between the Engineer and the contractor, whichever are lower, if the additional 

or altered work for which no rate is entered in Schedule of Rates of Division, is 

ordered to be carried out before the rates are agreed upon then the contractor 

shall, within seven days of the date of receipt by him of the order to carry out 

the work, inform the Engineer of the rate which it is his intention to charge for 

such class of work, and if the Engineer does not agree to this rate he shall by 

notice in writing be at liberty to cancel his order to carry out such class of work, 

and arrange to carry it out in such manner as he may consider advisable, provided 

always that if the contractor shall commence work or incur expenditure in regard 

thereto before the rates shall have been mentioned as lastly herein before 

mentioned, then in such case he shall only be entitled to be paid in respect of the 

work carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate of rates as shall be 

fixed by the Engineer.  In the event of a dispute, the decision of the Engineer of 

the MMRCL will be final. 

  Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by the contractor and accepted by the 
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competent authority the alterations above referred to shall be within the scope of 

such designs, drawings and specifications appended to the tender.   

Extensions of 

time in 

consequence 

of additions 

or alterations 

 The time limit for the completion of the work shall be extended in the proportion 

that the increase in its cost occasioned by alterations of additions bears to the 

cost of the original contract work, and the certificate of the Engineer as to which 

proportion shall be conclusive. 

 

 

No claim to 

any payment 

or 

compensation 

for alteration 

in or 

restriction of 

work 

 CLAUSE  15 :  (1)  If at any time after the execution of the contract documents, 

the Engineer shall for any reason whatsoever (other than default on the part of 

the contractor for which the MMRCL is entitled to rescind the contract) desire 

that the whole or any part of the work specified in the tender should be suspended 

for any period or that the whole part of the work should not be carried out at all 

he shall give to the contractor a notice in writing of such desire and upon the 

receipt of such notice the contractor shall forthwith suspend or stop the work 

wholly or in part as required, after having due regard to the appropriate stage at 

which the work should be stopped or suspended so as not to cause any damage 

or injury to the work already done or endanger the safety thereof provided that 

the Engineer as to the stage at which the work or any part of it could be or could 

have been safely stopped or suspended shall be final and conclusive against the 

contractor.  The contractor shall have no claim to any payment or compensation 

whatsoever by reasons of or in pursuance of any notice as aforesaid, on account 

of any suspension, stoppage or curtailment except to the extent specified 

hereinafter. 

  (2)  Where the total suspension of the work ordered as aforesaid continued for a 

continuous period exceeding 60 days the contractor shall be at liberty to 

withdraw from the contractual obligation under the contract so far as it pertains 

to the un-executed part of the work by giving a 10 days prior notice in writing 

to the Engineer, within 30 days of the expiry of the said period of 60 days of 

such intention and requiring the Engineer to record the final measurements of 

the work already done and to pay the final bill.  Upon giving such notice the 

contractor shall be deemed to have been discharged from his obligation to 

complete the remaining un-executed work under this contract.  On receipt of 

such notice the Engineer shall proceed to complete the measurements and make 

such payment as may be finally due to the contractor within a period of 60 days 

from the receipt of such notice in respect of the work already done by the 

contractor.   Such payment shall not in any manner prejudice the right of the 

contractor to any further compensation under the remaining provisions of this 

clause. 

 

  (3)  Where the Engineer requires the contractor to suspend the work for a period  

in excess of 30 days at any time or 45 days in the aggregate, the contractor shall 

be entitled to apply to the Engineer within 30 days of the resumption of work 
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such suspension of payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery rendered idle on the site or on 

account of his having had to pay the salary or wages of labour engaged by him 

during the said period of suspension, provided always that the contractor shall 

not be entitled to any claim in this respect. 

 

 

No claim to 

compensation 

on account of 

loss due to 

delay of 

materials by 

MMRCL 

 CLAUSE  15-A  :  The contractor shall not be entitled to claim any 

compensation from MMRCL for the loss suffered by him on account of delay 

by MMRCL in the supply of materials, entered in Schedule-A where such delay 

is caused by – 

i) Difficulties relating to the supply of railway wagons. 

ii) Force Majeure 

iii) Act of God 

iv) Act of enemies of the State or any other reasonable cause beyond the 

control of MMRCL. 

In the case of such delay in the supply of materials MMRCL shall grant such 

extension of time for the completion of the works as shall appear to the 

Executive Director/Elect.to be reasonable in accordance with the circumstance 

of the case.  The decision of the Executive Director/Elect.as to the extension of 

time shall be accepted as final by the contractor. 

  CLAUSE  16  :  Under no circumstance whatever shall the contractor be entitled 

to any compensation from MMRCL on any account unless the contractor shall 

have submitted a claim in writing to the Engineer within one month of the cause 

of such claim occurring. 

Actions & 

compensation 

payable in 

case of bad 

work 

 CLAUSE  17  :  If at any time before the security deposit is refunded to the 

contractor it shall appear to the Engineer or his subordinate in charge of the 

work, that any work has been executed with unsound, imperfect or unskillful 

workmanship of with materials of inferior quality, or that any material or articles 

provided by him for the execution of the work are unsound, or of a quality 

inferior to that contracted for, or are otherwise not in accordance with the 

contract it shall be lawful for the Engineer to intimate this fact in writing to the 

contractor and then notwithstanding the fact, the work, materials or articles 

complained of may have been in advertently passed, certified and paid for the 

contractor shall be bound forthwith to rectify or remove and reconstruct the work 

so specified in whole or in part, as the case may require or if so required, shall 

remove the materials or articles at his own charge and cost and in the event of 

his failing to do so within a period to be specified by the Engineer in the written 

intimation aforesaid, the contractor shall be liable to pay compensation at the 

rate of one percent on the amount of the estimate for every day not exceeding 10 

days, during which the failure so continue and in the case of any such failure the 

Engineer may rectify or remove and re-execute the work or remove and replace 

the materials or articles complained of as the case may be at the risk and expense 

in all respects of the contractor.  Should the Engineer consider that any such 
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inferior work or materials as described above may be accepted or made use of it 

shall be within his discretion to accept the same at such reduced rates as he may 

fix therefore. 

Works to be 

open to 

inspection 

 

 

 

Contractor or 

responsible 

agent to be 

present 

 CLAUSE  18  :  All works under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and 

supervision of the Engineer and his subordinates, and the contractor shall at all 

times during the usual working hours, and at all other times at which reasonable 

notice of the intention of the Engineer or his subordinate to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instructions, or have a responsible agent duly accredited in writing present for 

that purpose.  Orders given to the contractor’s duly authorized agent shall be 

considered to have the same force and effect as if they had been given to the 

contractor himself. 

 

Notice to be 

given before 

work is 

covered up 

 CLAUSE  19  :  The contractor shall give not less than five days notice in writing 

to the Engineer or his subordinate in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the 

same is so covered up or placed beyond the reach of measurement any work 

without the consent in writing of Engineer or his subordinate in charge of the 

work, and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or consent obtained the 

same shall be uncovered at the contractor’s expense, and in default thereof no 

payment or allowance shall be made for such work or for the materials with 

which the same was executed. 

 

Contractor 

liable for 

damage done, 

and 

imperfection 

 CLAUSE 20: If during the period of Twenty Four (24) calendar months from 

the date of completion as certified by the Engineer pursuant to Clause 7 of the 

Conditions of Contract in the opinion of the Engineer, the said work is defective 

in any manner whatsoever, the Contractor shall forthwith on receipt of notice in 

that behalf from the Engineer duly commence execution and completely carry 

out at his cost in every respect all the work that may be necessary for rectifying 

and setting right the defect specified therein including dismantling and 

reconstruction of unsafe portions strictly in accordance with and in the manner 

prescribed and under the supervision of the Engineer in the event of the 

Contractor failing or neglecting to commence execution of the said rectification 

work within the period prescribed thereof in the said notice and / or to complete 

the same as aforesaid as required by the said notice. The Employer to get the 

same executed and carried out departmentally or by any other agency at the risk 

on account and at the cost of the Contractor. The Contractor shall forthwith on 

demand pay to the Employer amount of such costs, charges and expenses 

sustained or incurred by the Employer of which the certificate of the Engineer 

shall be final and binding on the Contractor. Such costs, charges and expenses 

shall be deemed to be arrears of land revenue and in the event of the Contractor 
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failing or neglecting to pay the same on demand as aforesaid without prejudice 

to any other rights and remedies of the Employer; the same may be recovered 

from the Contractor as arrears of land revenue. The Employer shall also be 

entitled to deduct the same from any amount which may then be payable or 

which may thereafter become payable by the Employer to the Contractor either 

in respect of the said work or any other work whatsoever or from the amount of 

security deposit retained by the Employer. 

 

Contractor to 

supply plant 

ladders, 

scaffolding 

etc. 

 

 

 

And is liable 

for damages 

arising from 

non-

provisions of 

lights, 

fencing etc. 

 CLAUSE  21  :  The contractor shall supply at his own cost all materials (except 

such special materials, if any, as may, in accordance with the contract, be 

supplied from the MMRCL stores), plant, tools, appliances, implements, 

ladders, cordage, tackle scaffolding, temporary works requisite or proper for 

execution of the work, whether the original, altered or substituted form, and 

whether included in specifications, or other documents forming part of the 

contract or referred to in these conditions or not and which may be necessary for 

the purpose of satisfying or complying with the requirements of the Engineer as 

to pay matter as to which under these conditions he is entitled to be satisfied, or 

which he is entitled to require together with carriage therefore and from the 

work.  The contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out 

works, and counting, weighing and assisting in the measurement or examination 

at any time and from time to time of the work or the materials.  Failing this the 

same may be provided by the Engineer at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or of a 

sufficient portion thereof.  The contractor shall provide all necessary fencing and 

lights required to protect the public from accident, and shall also be bound to 

bear the expenses of defense of every suit, action or other proceedings, that may 

be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and costs which may be awarded in any 

such suit, action or proceedings to any such person or which may with the 

consent of the contractor be paid for compromising any claim by any such 

person. 

And is liable 

for damages 

arising from 

on provisions 

of lights 

fencing etc. 

 CLAUSE  21-A  :  The contractor shall provide suitable scaffold and working 

platforms gangways and stairways and shall comply with the following 

regulations in connection herewith – 

a) Suitable scaffolds shall be provided for workmen for all works that  

          cannot be safely done from a ladder or by other means. 

b) A scaffold shall not be constructed, taken down, or substantially altered  

          except - 

i) under the supervision of a competent and responsible person; and 

ii) as far as possible by competent worker possessing adequate                              

    experience in  this kind of work. 
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c) All scaffolds and appliances connected therein and all ladders shall - 

i) be of sound material; 

ii) be of adequate strength having regard to the leads and strains to  

            which they will be subjected, and 

iii) be maintained in proper condition. 

d) Scaffolds shall be so constructed that no part there of can be displaced in   

           consequence of normal use. 

e) Scaffold shall not be over-loaded and so far as practicable the load shall  

           be evenly distributed. 

f) Before installing lifting gear on scaffolds special precaution shall be  

           taken to ensure the strength and stability of the scaffolds. 

g) Scaffolds shall be periodically inspected by a competent person. 

h) Before allowing a scaffold to be used by his workman the contractor    

          shall check up whether the scaffold has been erected by his workmen or  

          not, take steps to ensure that it complies fully with the regulations herein  

          specified. 

i) Working platforms, gangways and stairways shall - 

i) be so constructed that no part thereof can sag unduly or unequally; 

ii) be so constructed and maintained, having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or 

slipping; and 

iii) be kept free from any unnecessary obstruction. 

j) In the case of working platforms, gangways, working places and   

          stairways at a height exceeding 5.0 m. 

i) Every working platform and every gangway shall be closely boarded  

    unless other adequate measures are taken to ensure safety. 

ii) every working platform and gangway shall have adequate width, and 

iii) every working platform, gangway, working place and stairway shall  

     be suitably fenced. 

k) Every opening in the floor of a building or in a working platform shall  

           except for the time and to the time and to the extent required to allow  

           the excess of persons or the transport or shifting of material; be  

           provided with suitable means to prevent the fall of persons or materials. 

l) When persons are employed on a roof where there is a danger of falling  

          from a height exceeding suitable precaution shall be taken to prevent the  

          fall of persons or materials. 

m) Suitable precautions shall be taken to prevent persons being struck by  

           article which might fall from scaffolds or other working places. 

n) Safe means of access shall be provided to all working platforms and  

           other working places. 

o) The contractor shall have to make payment to the labourers as per  

           minimum wages act. 
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  CLAUSE 21-B:  The contractor shall comply with the following regulation as 

regards the hoisting appliances to be used by him. 

a) Hoisting machines and tackle, including their attachments, anchorage’s 

and supports shall: 

i) be of good mechanical construction, sound material and adequate  

            strength and free from patent defect; and 

ii) be kept in good repair and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and adequate strength and free from patent 

defect. 

c) Hoisting machines and tackle shall be examined and adequately tested 

after erection on the site and before use and be re-examined in position at 

intervals to be prescribed by MMRCL. 

d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting 

or lowering materials or as a means of suspension shall be periodically 

examined. 

e) Every crane driver or hoisting appliance operator shall be properly 

qualified. 

f) No person who is below the age of 21 years shall be in control of any 

hoisting machine, including any scaffold which or give signals to the operator. 

g) In the case of every hoisting machine and of every chain, ring hook 

shackle, swivel and pulley block used in hoisting or lowering or as a means of 

suspension the safe working load shall be ascertained by adequate means. 

h) Every hoisting machine and all gear referred to in the proceeding 

regulation shall be plainly marked with the safe working load. 

i) In the case of a hoisting machine having a variable safe working load each 

safe working load and the conditions under which it is applicable shall be clearly 

indicated. 

j) No part of any hoisting machine or of any gear referred to in regulation 7 

above shall be loaded beyond the safe working load except for the purpose of 

testing. 

k) Motors, gearing transmissions, electric wiring and other dangerous parts 

of hoisting appliances shall be provided with efficient safeguards 

l) Hoisting appliances shall be provided with such means as will reduce to 

a minimum the risk of the accidental descent of the load. 

m) Adequate precautions shall be taken to reduce to a minimum risk of any 

part of a suspended load becoming accidentally displaced. 

  CLAUSE 21-C:  The contractor / contractors will have to make payments to the 

laborers as per Minimum Wages Act, (1950). 

Measures for 

prevention of 

fire 

 CLAUSE 22:  The contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permit from the Engineer. 

 When such permit is given and also in all cases when destroying out or dig up 

trees, brushwood, grass etc., by fire, the contractor shall take unnecessary 
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measures to prevent such fire spreading to or otherwise damaging surrounding 

property. 

  The contractor shall make his own arrangements for drinking water for the 

labour employed by him. 

 

Liability of 

contractor for 

any damage 

done in or 

outside work 

area 

 CLAUSE 23: Compensation for all damages done intentionally or 

unintentionally by contractor’s labour whether in or beyond the limits of 

MMRCL property including any damage caused by the spreading of the fire 

mentioned in clause 22 shall be estimated by the Engineer or such other officer 

as he may appoint and the estimates of the Engineer subject to the decision of 

the Executive Director/Elect.on appeal shall be final and the contractor shall be 

bound to pay the amount of the assessed compensation on demands failing which 

the same will be recovered from the contractors as damages in the manner 

prescribed in Clause 1 or deducted by the Engineer from any sums  that may be 

due or become due from MMRCL to the contractor under this contract or 

otherwise. 

  The contractor shall bear the expenses of defending any action or other legal 

proceedings that may be binding by any person for injury sustained by him 

owing to neglect of precautions to prevent the spread of fire and he shall pay any 

damages and cost that may be awarded by the court in consequence. 

Employment 

of female 

labour 

 CLAUSE 24: Deleted 

 

  CLAUSE 25: No work shall be done on a Sunday without the sanction in writing 

of the Engineer. 

Work not to 

be sublet 

unless it is 

permitted 

contract may 

be rescinded 

and security 

deposit 

forfeited for 

subletting it 

without 

approval or 

for bringing a 

public officer 

if contractors 

become 

insolvent  

 CLAUSE 26:  The contractor shall not assign or sublet without the written 

approval of the Engineer.  And if the contractor shall assign or sublet his contract 

or attempt so to do or become insolvent or commence any proceedings to get 

himself adjudicated an insolvent or make any composition with his creditors, or 

attempt to do or if bribed, grateful, gift, loan perquisite, reward or advantage, 

pecuniary or otherwise shall either directly or indirectly be given, promised or 

offered by the contractor or any of his servants or agents to any public officer or 

person in the employment of MMRCL in any way relating to his office or 

employment or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer may there upon by notice in 

writing rescind the contract, and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of MMRCL and the 

same consequences shall ensure as if the contract had been rescinded under 

Clause 3 hereof and in addition the contractor shall not be entitled to recover or 

be paid for any work therefore actually performed under the contract. 
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Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss. 

 CLAUSE  27  :  All sums payable by a contractor by way of compensation under 

any of these conditions shall be considered as reasonable compensation to be 

applied to the use of MMRCL without reference to the actual loss or damage 

sustained, and whether any damage has or has not be sustained. 

 

 

 

 

 

 

Changes in 

the 

constitution 

of firm to be 

notified 

 CLAUSE 28:  In the case of tender by partners any change in the constitution 

of a firm shall be forthwith notified by the contractor to the Engineer for his 

information. 

Work to be 

under 

direction of 

the Engineer 

 CLAUSE 29:  All works to be executed under the contract shall be executed 

under the direction and subject to the approval in all respects of the Engineer of 

the MMRCL for the time being, who shall be entitled to direct at what point or 

points and in what manner they are to be commenced, and from time to time 

carried on. 

  CLAUSE 30(1):  Except where otherwise specified in the contract and subject 

to the powers delegated to him by MMRCL then in force the decision of the 

Assistant General Manager / Sr. DGM (Electrical) for the time being shall be 

final, conclusive and binding on all parties to the contract upon all questions 

relating to the meaning of the specifications, designs, drawings, and instructions, 

hereinbefore mentioned and as to the quality of workmanship or materials used 

on the work or as to any other question, claim, right, matter or things, whatsoever 

if any, way arising out of or relating to the contracts designs drawings, 

specifications, estimates, instructions, orders or other conditions or otherwise 

concerning the works or the execution of failure to execute the same, whether 

arising, during the progress of the work or after completion of abandonment 

thereof. 

  CLAUSE 30(2):    Deleted 

  CLAUSE  30 (3)  :  Deleted 

Stores of 

European or 

American 

manufacturer 

to be obtained 

from 

MMRCL 

 CLAUSE 31:  Deleted 

Lump sum 

estimates 

 CLAUSE 32: Deleted 
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Action where 

no 

specification 

 CLAUSE 33:  In the case of any class of work for which there is no such 

specification as mentioned in Rule 1, such work shall be carried out in 

accordance with the MMRCL specifications and in the event of there being no 

MMRCL’s specification, then in such case the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer. 

Definition of 

work 

 CLAUSE 34:  The expression “work” where used in these conditions, shall 

unless there be something in the subject or context repugnant to such 

construction, be constructed to mean the work or works contracted to be 

executed under on in virtue of the contract, whether temporary or permanent and 

whether original, altered, substituted or additional. 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amounts of 

bills 

 CLAUSE 35:  The percentage referred to in the tender shall be deducted from 

or added to the gross amount of the bill before deducting the value of any stock 

issue. 

 

 

 

 

 

Refund or 

quarry fees 

and royalties 

 CLAUSE 36:   All quarry fees, royalties and ground rent for stacking materials, 

if any should be paid by the contractor. 

 

 

Compensatio

n under the 

workmen’s 

compensation 

Act 

 CLAUSE 37:  The contractor shall be responsible for and shall pay any 

compensation to his workman payable under the workmen’s compensation Act, 

1923 (VIII) of 1923 (hereinafter called the said Act) for injuries caused to the 

workmen.  If such compensation is payable, paid by MMRCL as principal under 

sub-section (1) of Section 12 of the said Act on behalf of the Contractor, it shall 

be recoverable by MMRCL from the contractor under Sub-section (2) of the said 

section.  Such compensation shall be recovered in the manner laid down in 

Clause 1 above. 

  CLAUSE 37-A:  The contractor shall provide all necessary personal safety 

equipment and first aid apparatus available for the use of the persons employed 

on the site, shall maintain the same condition suitable for immediate use at any 

time and shall comply with the following regulations in connection therewith. 

  a) The workers shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure proper use of 

the equipment by those concerned. 

  b) When work is carried on in proximity to any place where there is a risk of 

drawing all necessary equipment shall be provided and kept ready for use and 

all necessary steps shall be taken for the prompt rescue of any person in danger. 

  c) Adequate provision shall be made for prompt first-aid treatment of all 

injuries likely to be sustained during the course of the work. 
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Claim for 

quantities 

entered in the 

tender or 

estimates 

 CLAUSE 38: (1) Quantities in respect of the several items shown in the tender 

are appropriate and respect of any of the items so long as, subject to any special 

provision contained in the specifications prescribing a different percentage of 

permissible variation, the quantity varies by more than 50%, no variation in rate 

shall be entertained. 

CLAUSE 39: The contractor shall employ any famine, convict or other labour 

of a particular kind of class if ordered in writing to do so by Engineer. 

 

CLAUSE 40: No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land or in the case of clearance 

works, on account of any delay in according sanction to estimates. 

 

 

Employment 

of famine etc. 

labour 

 CLAUSE 41:  Deleted 

 

Claim for 

compensation 

for delay in 

the starting 

the work 

 CLAUSE 42:  The contractor shall not enter upon or commence any portion of 

work except with the written authority and instructions of the Engineer or of his 

sub-ordinate in charge of the work, failing which the contractor shall have no 

claim to ask for measurements or payment for work. 

 

Claim for 

compensation 

for delay in 

the execution 

of work 

 CLAUSE 43:  (i) No Contractor shall employ any person who is under the age 

of 14 years. 

(ii) No contractor shall employ donkeys or other animals with breaching of 

string or thin rope.  The breaching must be at least three inches wide and should 

be of tape (Newar).  

(iii) No animal suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. 

(iv)The Engineer or his Agent is authorized to remove from the work any person 

or animal found working which does not satisfy these conditions and no 

responsibility shall be accepted by MMRCL for any delay caused in the 

completion of the work due to such removal. 

Entering 

upon or 

commencing 

any portion of 

work 

 (v) The contractor shall pay fair and reasonable wages to the workmen employed 

by him in the contract undertaken by him. 
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Minimum age 

of persons 

employed; 

the 

employment 

of donkeys 

And or other 

animals and 

the payment 

of fair wages 

 In the event of any dispute arising between the contractor and his dispute arising 

between the contractor and his workmen on the grounds that the wages paid are 

not fair and reasonable the dispute shall be referred to workmen on the grounds 

that the wages paid are not fair and reasonable the dispute shall be referred 

without delay to the Engineer, who shall decide the same.  The decisions of the 

Engineer shall be conclusive and binding on the contractor, but such decision 

shall not in any way affect the conditions in the contract regarding the payment 

to be made by MMRCL at the sanctioned rates. 

  (vi) Contractor shall provide drinking water facilities to the workers.  Similar 

amenities shall be provided to the workers engaged on large work in urban areas. 

  CLAUSE 44: Payment to contractor shall be made by cheque drawn on any 

bank with division convenient to them provided the amount exceeds Rs. 10/-. 

Amount not exceeding Rs. 10/- will be paid in cash. 

  CLAUSE 45:  Any contractor who does not accept these conditions shall not be 

allowed to tender for work. 

Method of 

payment 

 CLAUSE 46:  If Government declares a state of scarcity of famine to exist in 

any village situated with 10 miles of the work, the contractor shall employ upon 

such parts of the work, as are suitable for unskilled labour, any person certified 

to him by the Engineer or be any person to whom the Engineer may have 

delegated this duty in writing to be in need of relief and shall be bound to pay to 

such persons, wages not below the minimum which Government may have fixed 

in this behalf.  Any disputes which may arise in connection with the 

implementation of this clause shall be decided by the Engineer whose decision 

shall be final and binding on the contractor. 

Acceptance 

of condition 

before 

tendering for 

works 

 

 

 CLAUSE 47:  The price quoted by the contractors shall not in any case exceed 

the control price, if any, fixed by Government or reasonable price which it is 

permissible for him to change a private purchaser for the same class and 

description, the controlled price of the price permissible under Hoarding and 

Profiteering Ordinance 1943 as amended from time to time.  If the price quoted 

exceeds the controlled price or the price permissible under Hoarding and 

Profiteering Prevention Ordinance, the contractor will specifically mention this 

fact in this tender along with the reasons for quoting such higher prices.  The 

purchaser at his discretion will in such ease exercise the right of revising the 

price at any stage so as to conform to the controlled price on the permissible 

under the Hoarding and Profiteering Prevention Ordinance.  The discretion will 

be exercised without prejudice to any other action that may be taken against the 

contractor. 
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Employment 

of Scarcity of 

Labour 

 CLAUSE  48  :  Deleted 

  CLAUSE 49:  In case of materials that may remain surplus with the contractor’s 

from those issued for the work contracted for the date as containment of the 

materials being surplus will be taken as the date of sale for the purpose of sales 

tax and the sales tax will be recovered on such sale. 

 

  CLAUSE 50:  Deleted 

  CLAUSE 51:  “All amounts, whatsoever, which the contractor is liable to pay 

to the MMRCL in connection with the execution of the work including the 

amount payable in respect of (i) materials and or stones supplied/issued 

hereunder by the MMRCL to the contractor (ii) hire charges in respect of heavy 

plant, machinery and equipment given or hired by the MMRCL to the contractor 

shall be deemed to be arrears of land revenue and the MMRCL may without 

prejudice to any other rights and remedies of the MMRCL, recover the same 

from the contractor as arrears of land revenue”. 

 

 

 C    CLAUSE 52:  “A contractor shall comply with the provision of the Apprentice 

Act, 1961 and the rules and orders issued there-under from time to time if he 

fails to do so, his failures will be breach of the contract and the Engineer may 

in his direction cancel the contract.  The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provision 

of the Act”. 
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  CLAUSE 53:  The contractor shall duly comply with all the provisions of the 

Central Government (Regulation and Abolition Act, 1970 (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and Abolition) Rules, 1971 as 

amended from time to time and all other relevant statutes and statutory 

provisions concerning payment of wages particularly to workmen employed by 

the contractor and working on the site of the work.  

 

 In particular the contractor shall pay wages to each worker employed by him on 

the site of the work at the rates prescribed under the Maharashtra Contract 

Labour (Regulation and Abolition) Rules, 1971.  If the contractor fails or 

neglects to pay wages at the sates or makes short payment and the MMRCL 

makes such payment of wages in full or part thereof less paid by the contractor 

as the case may be, the amount so paid by the MMRCL to such workers shall be 

deemed to arrears of land revenue and the MMRCL shall be entitled to recover 

the same as such from the contractor or deduct the same from the amount 

payable by the MMRCL to the contractor hereunder or from any other amounts 

payable to him by the MMRCL. 
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Chapter – XII 

Price variation clause 

 

No Price variation shall be paid under this contract 
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81 

 

BIDDER   MMRC 

Chapter-XIII 

Schedule A 

Schedule Of Rates 

 

Sr. No. Ref Item Description Unit Qty Rate(Rs.) Total 

Amount(Rs)

1

Non-

DSR 

Item

Multicrystalline PV Module 295 wp/panel RenewSys 

Vikram solar, Jinco or equivalent tier one Each 55 14160 778800

2

Non-

DSR 

Item

Solar inverter- 17 kVA, 3-phase, Dual MPPT 

(maximum power point tracker) (with data manager 

)SMA, Fronius or equivalent 
Each 1 440000 440000

3

PWD 

ELE 

DSR 5-

4-25

Supplying & erecting triple pole and neutral 

distribution board (TPNDB) with door surface/ flush 

mounted suitable for 3 Pole MCCB as Incommer & 

outgoing SP MCB (12 Poles) or TP MCB of 4 ways 

(12 Poles) on iron frame. (Vertical Busbar type) as 

per specification no. SW-SWR/MCBDB1

Each 1 6239 6239

4

PWD 

ELE 

DSR 5-

1-7

Supplying and erecting Triple pole metal/ iron clad 

switch and fuse 415/500V 63A on angle iron frame 

as per specification No. SW-SWR/MTP Each 1 2785 2785

5
Non-

DSR 

Item

1 Core 4 Sqmm CU FLEX DC Solar Cable 1.6kV Grade

meter 200 85 17000

6

PWD 

ELE 

DSR 7-

1-16

Supplying, erecting & terminating PVC armoured 

cable 4 core 16 sq mm aluminium conductor with 

continuous 5.48 sq mm (12 SWG) G.I. earth wire 

complete erected with glands & lugs, on wall/ 

trusses/pole or laid in provided trench/ pipe as per

specification no. CB-LT/AL

meter 80 198 15840

7

PWD 

ELE 

DSR 1-

3-8

Supplying & erecting mains with 2x4 sq.mm 

F.R.L.S copper PVC insulated wire laid in provided 

conduit/trunking/inside pole/Bus bars or any other 

places. as per specification No: WGMA/BW
meter 75 78 5850

8

Non-

DSR 

Item

MC4 Connectors (for 4 Sq.mm) +ve, -ve

sets

10 500 5000

9

PWD 

ELE 

DSR 9-

1-5

Supply, Installation, Testing and commissioning of 

UL Certified / CPRI Tested Maintenance Free 

Earthing comprising of Electrode of 17.2 mm 

diameter Low Carbon Steel with 250 micron 

Molecular Copper Bonded Earthing Rod of Length 

3m along with 25 kg Carbon Based environment 

friendly back fill Ground Enhancing compound 

required to fill up the excavated earth with required 

quantity as per specification no EA-MOBI

Each 2 15126 30252

Module, Inverter & ACDB

Cables

Connector and protection System
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10

PWD 

ELE 

DSR 9-

2-3

Supplying and erecting G.I. strip of required size 

used for earthing on wall and/or any other purpose 

with necessary GI clamps fixed on wall painted with 

bituminous paint in an approved manner with joint 

required. as per specification No (EA-EP).
kg 120 166 19920

11

PWD 

ELE 

DSR 9-

3-3

Supplying & erecting conventional spike type air

termination suitable to carry lightning stroke made 

up of heavy gauge 40 mm dia copper pipe of 

standard length with 5 Nos. copper spikes fixed on 

copper ball as air terminals duly threaded in copper 

pipe erected on provided foundation in an approved 

manner

Each 1 4195 4195

12

Non-

DSR 

Item

.2S Energy Meter For Net Metering Each 1 10000 10000

12
Non-

DSR 

Item

Radiation and temperature sensor and data 

monitor 

Nos 1

120000 120000

13

Non-

DSR 

Item

Router

Nos 1

3000 3000

14

Non-

DSR 

Item

CAT "6" Cable

Mtr 15

40 600

15

Non-

DSR 

Item

Communication Cable 

Mtr 16

35 560

16

PWD 

ELE 

DSR 7-

11-1

Providing & erecting Hot deeped Galvanised 

Ladder type Cable tray manufactured from 16 swg 

(1.6 mm thick) GI sheet of 150 mm width & 100 

mm height comprising all required standard 

accessories.

meter 25 746 18650

17

PWD 

ELE 

DSR 1-

6-21

Supplying & erecting mains with 4x10 sq.mm.and 

earth wire 6 sq.mm FRLS PVC copper wire, in rigid 

PVC conduit 32mm dia, as per specification No: 

WG-MA/PC, para no. 1.4.1 
meter 35 521 18235

18

PWD 

ELE 

DSR 7-

7-2

Supplying & erecting Siemens type brass cable 

glands for 3 to 4 core 6 sq mm /2 to 4 core 10 sq 

mm for PVC armoured cable as per specification 

No. CB-GL

Each 3 41 123

19

PWD 

ELE 

DSR 7-

10-1

Supplying & erecting crimping type aluminium lugs 

for cable upto 16 sq mm complete as per 

specification No. CB-CL/AL Each 4 6 24

Remote Monitoring System (Web or mobile monitoring) 

Miscellaneous

METERING
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20 NON
-DSR 
Item 

Associated Civil Structure Items required for mounting of  
Solar PV Array (Refer Chapter VII, S.No. 2.5) 

Set 1 25/Wp 4,00,000 

Total Estimated Cost =Rs.19,00,000/- 

 
            Cost of work: Rs. 19,00,000 (Rupees Nineteen Lakhs Only) Inclusive of All Taxes. 


